

Release Summary Sheet

Contract (PO) Number: T26477

Release Number: 56

Specification Number: B09688501

Name of Contractor: KENNY CONSTRUCTION CO

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: T0968850101 WATER TREATMENT SERVICES

Dollar Amount of Release: \$199,820.19

Release Description: WATER AND WASTEWATER TREATMENT SERVICES
WATER - YEAR 2000 (JOB ORDER CONTRACT)

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 456060

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
08/06/2004	T26477	56	B09688501	456060	A		1

DELIVER TO: 88-087

087-2045 JARDINE
1000 E. OHIO ST.
Chicago, IL 60611

ORDERED FROM:

KENNY CONSTRUCTION CO
250 NORTHGATE PKWY
WHEELING, IL 60090

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: Richard Patrick 744-5067

PO DESCRIPTION: T0968850101 WATER TREATMENT SERVICES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26477

THIS PURCHASE IS FOR DEPARTMENT: 88 - DEPARTMENT OF WATER MANAGEMENT

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST							
1	1	96896.05	199,820.19	USD	1.00	199,820.19							
WATER AND WASTEWATER TREATMENT SERVICES WATER - YEAR 2000 (JOB ORDER CONTRACT) 01-02-014B; Tank Relining (Additional Work) JWPP													
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	001	0227	0872045	0540	220540	W706	03307010	000000	00000	0000	12,920.19
		2	000	0205	0872045	0540	220540	W706	99308000	000000	00000	0000	186,900.00
1												SHIPMENT TOTAL:	199,820.19

RELEASE TOTAL: 199,820.19

APPROVAL:

SIGNATURE

Michael J. [Signature]
DATE: 8/31/04

SIGNATURE

DATE

[Signature]
DATE: 9/8/04

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.

Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.

Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.

To: Department of: Water

Date: 07/14/2004

Sub-Order Total: \$199,820.19

DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements.

1. As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the naure of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: **01-02-014B** **JWPP and SWPP - Tank Rehabilitation Extra Work**
 Specification, loan or other Identifying number: **T0968850101**

2. Name of Contractor: **Kenny Construction Company**

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

NAME	BUSINESS ADDRESS	MBE WBE or Non	RELATIONSHIP (attorney, lobbyist, subcontractor, etc.)	FEE(indicate whether paid or estimated) \$

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED



4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any false, incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease.
5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.



Signature

7-14-04
Date

James L. Obar
Name (type or print)

Project Manager
Title

Subscribed and sworn to before me
this 15th day of July 2004


Notary Public Signature





June 17, 2004

City of Chicago
Richard M. Daley, Mayor

Department of Water Management

Richard A. Rice
Commissioner

George Malkos, SE, P.E.
Deputy Commissioner

Bureau of Engineering Services
Jardine Water Purification Plant
1000 East Ohio Street
Chicago, Illinois 60611
(312) 744-5070
(312) 744-5301 (FAX)

<http://www.cityofchicago.org/water>

Mr. Eric J. Griggs
Chief Procurement Officer
Department of Procurement Services
Room 400, City Hall
121 North LaSalle Street
Chicago, Illinois 60602

SUBJECT: Job Order Contract - Department of Water

Project Description: Jardine Water Purification Plant

Chemical Tank Relining

(Additional Workslope)

(Tank No. 721)

Project No. 01-02-014B

Contract No. T0968850101

Spec. No. B09688501

Estimated Cost: \$ 227,000.00

Funding No.: 000-205-87-2045-0540-W706-220540-99308000

Dear Mr. Griggs:

This Department is requesting the Contractor provide all the labor, supervision, materials, and equipment necessary to complete the following workslope:

- Perform crack injection as required to common walls of carbon storage tanks.
- Remove existing repair materials and restore concrete surface in accordance with Department directives.
- Apply scratch coat to three(3) concrete chemical storage tanks in accordance with lining manufacturer's recommendations.


Estimated duration of this Project is **Thirty(30) calendar days**.

Enclosed is the preliminary estimate of cost for the work involved and a project description. Funding for this work is in place.




If you concur with this request, please notify this office as soon as possible and forward a copy of the approved memorandum of authorization. For any further information concerning this matter, contact Richard Patrick, Bureau of Water Engineering at 744-5067.

Yours truly,



Richard A. Rice
Commissioner

Approved By



Eric J. Griggs
Chief Procurement Officer

RP:rp



Job Order Contract

Department of Water

Contractor: Kenny 2004

Work Order #: 01-02-014B

Date: 17 June 2004

Work Order Title: JWPP-CHEMICAL TANK RELINING(ADDITIONAL WORK)

Cost Estimate

Sect.	Item	Mod.	Source	UOM	Description	Line Total	
-							
19001	1506			LS	APPLY SCRATCH COAT TO THREE TANKS(01-02-014B)	90,800.00	
				Quantity	Unit Price	Fact.	Total
	Installation			1.00 x	90,800.00 x	1.0000 =	90,800.00
19001	1504			LS	PERFORM CRACK INJECTION TO WALLS(01-02-014B)	68,100.00	
				Quantity	Unit Price	Fact.	Total
	Installation			1.00 x	68,100.00 x	1.0000 =	68,100.00
19001	1505			LS	REMOVE EXIST. MATERIALS (01-02-014B)	68,100.00	
				Quantity	Unit Price	Fact.	Total
	Installation			1.00 x	68,100.00 x	1.0000 =	68,100.00
Subtotal for -						227,000.00	
Estimate Total						227,000.00	

ATTACHMENT A

(Jardine Water Purification Plant-Chemical Tank Relining(Additional Workslope))

Project Number : 01-02-014B

Department : Water

Project Manager : Richard Patrick

Telephone Number : 744-5067

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3, 4 and 5.

(Attach to the MOA)

1. Please describe the major features of the project:

See Attached Memo Authorization Letter.

2. Please explain why this project could not be bid using the City's traditional bid process and the need to use the JOC procurement system:

The purpose of this pilot project is to test the efficiency and effectiveness of a new tank lining method, by taking a sampling of three typical damaged storage vessels(Tank Nos. 108, 149, and 721), and repairing them using this innovated technique. If the new lining method grades out to be successful over approximately a one year duration, then a traditional bid contract shall be developed to repair the other tanks.

3. If this project is a one trade project, please provide additional explanation of why it would be in the City's best interest to do the project under JOC:

N/A

4. If it is anticipated that over 25% of the project will be non-prepriced, please provide an explanation on why JOC should be used:

N/A

5. If some elements of the proposed JOC project scope of work are covered by City Term Agreements, these elements should be removed from the JOC project scope of work. If it is not desirable to do so, please explain:

N/A