Release Summary Sheet

Contract (PO) Number: 15038

Release Number: 48

Specification Number: 51701

Name of Contractor: LEOPARDO COMPANIES, INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT

REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$9,030.93

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1064375

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
10/4/2011	15038	48	51701	1064375	Α		

DELIVER TO:

38-038

038-0030

30 N. LA SALLE ST.

ROOM 300

Chicago, IL 60602-2500

DELIVERY CHARGES to be PREPAID

TITLE TO PASS ON DELIVERY

ORDERED FROM:

LEOPARDO COMPANIES, INC **5200 PRAIRIE STONE PARKWAY**

(EFT)

HOFFMAN ESTATES, IL 60192

CONTACT:

312-742-3126

PO DESCRIPTION:

DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15038

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		COMI	MODITY	INFORMATION	N			QUANTIT	Y UO	M	COST	TOTAL COST
			4			•							
1	1		96842					9,030.9	3 USD		1.00	9,030.93	
			GENE	RAL CO	NSTRUCTION	-PUBLIC	WORKS R	ELATED					
				63923; L 30-02-350	EO 11-037.A; 021	EC 68 RE	PLACE DE	ETERIOR	ATED INTERI	OR STAIRS	S; K-11-008	SMITH;	
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	011	0C28	0382005	2219	220160	0000	80088341	000000	00000	0000	9,030.93
	1										SHIPMEN	T TOTAL:	9,030.93


RELEASE TOTAL:

9,030.93

APPROVAL:

SIGNA

10/05/11



To: Department of General Services

Date: September 21, 2011

Sub-Order Total: 9,030.93

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: LEO-11-037.A

E.C. #68 Interior Stair Replacemnt

Specification, loan or other identifying number:

15038

2. Name of Contractor:

Leopardo Companies, Inc.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
R&I Ornamental Iron, Inc.	96 Center Street Gilberts, IL, 60136	MBE	Subcontractor	\$7,900.00 Est.
Leopardo Companies, Inc.	333 West Wacker DriveSuite 250	Non	Subcontractor	\$1,130.93 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

Signature

Name (Type or Print)

Notary Public Signature

Subscribed and sworn to before me

OFFICIAL SEAL

JORDAN E KINDL


NOTARY PUBLIC - STATE OF ILLINOIS

MY COMMISSION EXPIRES:11/09/12

^{4.} The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

^{5.}The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.





BW 8/18

August 09 2011

Ms. Jamie L. Rhee Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Carolyn Johnson JOC Manager

Re: JOC Project Number: LEO-11-037.A / K-11-008

Project Title: Replace deteriorated interior stairs at EC 68

Address: 5258 W. Grand Ave.

Estimated Cost: 13,000.00

Specification Number: 51701

Funding Source: 2011-OC28-38-2005-2219-80088341

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Dick Smith at (312) 744-3843 and all other inquiries to Lori Edwards at 744-8525.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

David J. Reynolds Commissioner

APPROVED:

Jamle L. Rhee Chief Procurement Officer

Approved:

Thomas W. Vukovich

Arthur Andres A. A.



The Department of General Services Attachment A

Utilizing JOC For City Construction Projects

Engine Company 068 5258 W. Grand Ave.

Project No: LEO-11-037.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Replace deteriorated steel interior stair to 2nd floor at EC 68.

Replace deteriorated & rusted steel stairs from apparatus floor to watch tower at EC 68 at 5258 W. Grand Avenue per the following.

- *Remove and dispose of existing stairs.
- *Replace with new steel stairs similar to existing with solid treads and risers so water cannot leak thru to area below stairs.
- *Prime and repaint these stairs with a rust inhibiting type paint of a color to be selected.
- *Scrape, sand, prime and paint stairs at North end of apparatus floor to bunk rooms in a similar manner.

Care is to be taken so not to get paint on adjacent block walls.

Painting of stairs to be scheduled so there is always access to the watchtower, bathrooms and bunkrooms.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The JOC procurement method allows this project to be done in a timely manner.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Multiple trades

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

N/A

6. Why Contractor was Selected?

The JOC contractor selected has a history of working in an active fire station and scheduling work around daily fire house activities.



DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management

JOB ORDER CONTRACT (JOC) PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:	Chicago Fire Department	Date:	August 09, 2011					
Originator:	Dick Smith	Phone:	(312) 744-3843					
Project Number:	LEO-11-037.A / K-11-008							
Project Name:	Replace deteriorated interior stairs at EC 68							
Project Scope:	Replace deteriorated steel stairs to watchtower and 2nd floor at EC 68 with new steel stairs.							
Location/Address:	5258 W. Grand Ave.							
Justification:	The steel stairs have rusted and are in an unsafe condition.							
Est. Project Budget:	\$13,000.00							
CIP #:	130-02-35021							
Funding Strips:	2011-OC28-38-2005-2219-800	88341	\$13,000.00					
Funding Verified By:	D. Coshe		Date: 8 9 2011					
Can this request be comple	eted by one of the following:							
1 In-House2 Term Col3 Competit	ntract Yes		No X No X No X					
If No, for any of the above	please explain:							
Trades unable to do this ty work.	pe of work, bidding process will	take to lor	ng and no term contract	or for this type of				
APPROVED: Thomas W. Vukovich, Ci David J. Reynolds, Comi	ity Architect		8-10-11 Date OHM(,					

Section I: General Contract Information					
Department Name	DGS				
Department Contact Name	Art Andros				
Department Contact Number	744-3843				
Department Contact Email	Richard.Smith@cityofchicago.org				
Contract Number	15035				
Contract Subject Name	JOC – Leopardo Companies, Inc.				
Contract Initiation Date	7/2/2007				
Original Contract Amount	\$16,000,000				
Original Contract Expiration Date	N/A				
Budgeted amount for current year	N/A				
Year to date expenditure	N/A				
Are fundsOperating Capita	al _XTIFGrant				
What is the funding strip?	2011-OC28-38-2005-2219-80088341				
If contract modification or task request is approved, will department have enough funds to cover new expenditure?	YES — Replace Stairs at EC 68. \$13,000.				
If no, what is the plan to address the short fall?					
Section II: Contract Modifications					
Complete this section if you are modifying	g the value of an existing contract.				
Contract Value Increase	\$				
New total contract amount	\$				
New contract expiration date					
Goods/services provided by this contract					

Justification of need to modify this contract	
Impact of denial	
Section III. Issue a Re	quest for Services to a Master Consulting Agreement
Complete this section if you want to issue	a request for services to a Master Consulting Agreement
Value of planned task order request	\$
Expiration date of planned task order request	
Scope of services	
Justification of need to issue request for services	
Impact of denial	
Section IV: Assessr	ment of Office of Budget and Management Analyst
Approve/Deny	Reason This project has been approved and funded.
OBM Analyst Initials	BO'R
OBM Analyst Name/number	Beth O'Reilly 744-9571
	<u> </u>