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MONTCLARE SENIOR RESIDENCES OF CALUMET HEIGHTS
REDEVELOPMENT AGREEMENT

This Montclare Senior Residences of Calumet Heights Redevelopment Agreement (this
“Agreement’) is made as February 1, 2019, by and between the City of Chicago, an Illinois
municipal corporation (the “City”), through its Department of Planning and Development ("DPD"),
Montclare Calumet Heights, LLC, an lllinois limited liability company ("Montclare LLC") and Patti
Ann Charitable Services, an lllinois not-for-profit corporation (“PACS”; together with Montclare
LLC, collectively, the “Developer”).

RECITALS

A Constitutional Authority: As a home rule unit of government under Section 6(a),
Article VI of the 1970 Constitution of the State of lllinois (the “State”), the City has the power to
regulate for the protection of the public health, safety, morals and welfare of its inhabitants, and
pursuant thereto, has the power to encourage private developmentin orderto enhance the local
tax base, create employment opportunities and to enter into contractual agreements with private
parties in order to achieve these goals.

B. Statutory Authority: The City is authorized under the provisions of the Tax
Increment Allocation Redevelopment Act, 65 ILCS 5/11-74.4-1 et seq., as amended from time to
time (the “Act”), to finance projects that eradicate blighted conditions and conservation area
factors through the use of tax increment allocation financing for redevelopment projects.

C. City Council Authority: To induce redevelopment pursuant to the Act, the City
Council of the City (the “City Council”) adopted the following ordinances on June 10, 1998: (1)
“An Ordinance of the City of Chicago, lllinois Approving a Redevelopment Plan for the Stony
Island Avenue Commercial and Burnside Industrial Corridor Redevelopment Project Area” (as
amended pursuant to an ordinance adopted by City Council on June 9, 2010, the “Plan Adoption
Ordinance”); (2) “An Ordinance of the City of Chicago, lllinois Designating the Stony Island
Avenue Commercial and Burnside Industrial Corridor Redevelopment Project Area as a
Redevelopment Project Area Pursuant to the Tax Increment Allocation Redevelopment Act”; and
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(3) “An Ordinance of the City of Chicago, lllinois Adopting Tax Increment Allocation Financing for
the Stony Island Avenue Commercial and Burnside Industrial Corridor Redevelopment Project
Area” (the “TIF Adoption Ordinance”) (items(1)-(3) collectively referred to herein as the “TIF
Ordinances”). The redevelopment project area referred to above (the “Redevelopment Area”) is

legally described in Exhibit A hereto.

D. The Project: On or before the Closing Date, Montclare LLC will purchase (the
“Acquisition”) and will own certain property located within the Redevelopment Area at 9401
South Stony Island Avenue and legally described on Exhibit B hereto (the “Property”), and,
within the time frames set forth in Section 3.01 hereof, shall commence and complete
construction thereon of an approximately 130,347 square foot seven-story building including
rental housing which will consist of 134 independent senior living dwelling units, including 104
units for low- and moderate-income senior citizens and 30 market rate units for senior citizens
and certain common areas and parking spaces (the “Facility’). The Facility and related
improvements (including but not limited to those TIF-Funded Improvements as defined below
and set forth on Exhibit C) are collectively referred to herein as the “Project.” The completion
of the Project would not reasonably be anticipated without the financing contemplated in this
Agreement.

E. Redevelopment Plan: The Project will be carried out in accordance with this
Agreement and the City of Chicago Stony Island Avenue Commercial and Burnside Industrial
Corridor Redevelopment Project Area Tax Increment Financing Program Redevelopment Plan
(the “Redevelopment Pian”) included in the Plan Adoption Ordinance and published at pages
70203-70340 of the Journal of the Proceedings of the City Council (“the Journal”) of June 10,
1998 and pages 92635-32702 of the Journal of June 9, 2010.

F. City Financing: The City agrees to use, in the amounts set forth in Section 4.03
hereof, Incremental Taxes (as defined below), to pay for or reimburse Developer for the costs of
TIF-Funded Improvements pursuant to the terms and conditions of this Agreement.

In addition, the City may, in its discretion, issue tax increment allocation bonds
(“TIF Bonds”) secured by Incremental Taxes pursuantto a TIF bond ordinance (the “TIF Bond
Ordinance”) at a later date as described in Section 4.03(d) hereof, the proceeds of which (the
“TIF Bond Proceeds”) may be used to pay for the costs of the TIF-Funded Improvements not
previously paid for from Incremental Taxes or in order to reimburse the City for the costs of TIF-
Funded Improvements.

Now, therefore, in consideration of the mutual covenants and agreements contained
herein, and for other good and valuable consideration, the receipt and sufficiency of which are
hereby acknowledged, the parties hereto agree as follows:

SECTION 1. RECITALS, HEADINGS AND EXHIBITS

The foregoing recitals are hereby incorporated into this Agreement by reference. The
paragraph and section headings contained in this Agreement, including without limitation those
set forth in the following table of contents, are for convenience only and are not intended to limit,
vary, define or expand the content thereof. Developer agrees to comply with the requirements
set forth in the following exhibits which are attached to and made a part of this Agreement. All



provisions listed in the Exhibits have the same force and effect as if they had been listed in the

body of this Agreement.

_Table of Contents List of Exhibits B

1. Recitals, Headings and Exhibits A *Redevelopment Area

2. Definitions B *Property

3. The Project C *TIF-Funded Improvements

4. Financing D [intentionally omitted]

5. Conditions Precedent E Construction Contract

6. Agreements with Contractors F [intentionally omitted]

7. Completion of Construction or Rehabilitation | G *Permitted Liens

8. Covenants/Representations/Warranties of | H-1 *Project Budget

Developer H-2  *MBE/WBE Budget

9. Covenants/Representations/Warranties of | | Approved Prior Expenditures
the City J Opinion of Developer's Counsel
10. Developer's Employment Obligations K Junior Mortgage

11. Environmental Matters L Requisition Form

12. Insurance M [intentionally omitted]

13. Indemnification N Form of Subordination Agreement
14. Maintaining Records/Right to Inspect @) Form of Payment Bond

15. Defaults and Remedies

16. Mortgaging of the Project (An asterisk (*) indicates which exhibits are to
17. Notice be recorded.)

18. Miscellaneous

SECTION 2. DEFINITIONS

For purposes of this Agreement, in addition to the terms defined in the foregoing recitals,
the following terms shall have the meanings set forth below:

‘Act” shall have the meaning set forth in the Recitals hereof.
‘Acquisition” shall have the meaning set forth in the Recitals hereof.

“Affiliate” shall mean any person or entity directly or indirectly controlling, controlled by or
under common control with Montclare LLC or PACS, as applicable.

‘Annual Compliance Report” shall mean a signed report from Developer to the City (a)
itemizing each of Developer’s obligations under this Agreement during the preceding calendar
year, (b) certifying Developer's compliance or noncompliance with such obligations, (c) attaching
evidence (whether or not previously submitted to the City) of such compliance or noncompliance
and (d) certifying that Developer is not in default with respect to any provision of this Agreement,
the agreements evidencing the Lender Financing, if any, or any related agreements; provided,
that the obligations to be covered by the Annual Compliance Report shall include the following:
(1) delivery of Financial Statements and unaudited financial statements (Section 8.13); (2)
delivery of updated insurance certificates, if applicable (Section 8.14); (3) delivery of evidence of
payment of Non-Governmental Charges, if applicable (Section 8.15); (4) delivery of evidence




that Energy Certification has been obtained or applied for (Section 8.23) and (5) compliance
with all other executory provisions of this Agreement.

“‘Available Incremental Taxes” shall mean, for each payment, an amount equal to the
Incremental Taxes on deposit in the TIF Fund as of December 31st of the calendar year prior to
the year in which the Requisition Form for such payment is received by the City, and which are
available for the financing or payment of Redevelopment Project Costs, after deducting (i) the
TIF District Administration Fee, (ii) all Incremental Taxes from a New Project pledged or
allocated to assist the New Project, (iii) all Incremental Taxes previously allocated or pledged by
the City before the date of this Agreement, specifically Incremental Taxes allocated or pledged
to Prior Obligations, provided, however that if this Agreement is not executed within 6 months
after the effective date of the ordinance approving this Agreement, then the City may deduct the
Incremental Taxes pledged or allocated to this Project or to other projects, and (iv) debt service
payments with respect to the Bonds, if any, provided that such debt service payments shall not
prevent the City from paying the full amount of any of the City Funds.

“Available Project Funds” shall have the meaning set forth for such term in Section 4.07
hereof.

‘Bond(s)” shall have the meaning set forth for such term in Section 8.05 hereof.

“Bond Ordinance” shall mean the City ordinance authorizing the issuance of Bonds.

“Change Order” shall mean any amendment or modification to the Scope Drawings,
Plans and Specifications or the Project Budget as described in Section 3.03, Section 3.04 and
Section 3.05, respectively.

“City Contract” shall have the meaning set forth in Section 8.01(1) hereof.

“City Council” shall have the meaning set forth in the Recitals hereof.

“City Funds” shall mean the funds described in Section 4.03(b) hereof.

“City Loan” shall mean the approximately $9,526,525 loaned by the City to Montclare
LLC for the Project.

“City Loan Regulatory Agreement” shall mean that certain Regulatory Agreement dated
as of the date of this Agreement between Montclare LLC and City, as amended and
supplemented.

“Closing Date” shall mean the date of execution and delivery of this Agreement by all
parties hereto, which shall be deemed to be the date appearing in the first paragraph of this
Agreement.

“Collateral Assignment” shall mean a collateral assignment of the right to receive
payment of City Funds, such collateral assignment made by Montclare LLLC to secure the Senior
Loan and in form and substance acceptable to the City in its sole discretion.

‘ComEd EEP Grant” shall mean the grant of approximately $277,755 from
Commonwealth Edison under the Energy Efficiency Program.
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“Construction Contract” shall mean that certain contract, substantially in the form
attached hereto as Exhibit E, to be entered into between PACS, Montclare LLC and the General
Contractor providing for construction of the Project.

“Construction Jobs” shall have the meaning set forth in Section 8.06(b) hereof.

“Contract” shall have the meaning set forth in Section 10.03 hereof.
“Contractor” shall have the meaning set forth in Section 10.03 hereof.

“Corporation Counsel” shall mean the City's Department of Law.

“DTC Equity” approximately $549,000 to be derived from the syndication of
approximately $610,000 in lllinois Affordable Housing Tax Credits allocated to Developer by
IHDA.

“EDS” shall mean the City’s Economic Disclosure Statement and Affidavit, on the City's
then-current form, whether submitted in paper or via the City’s online submission process.

“Employer(s)” shall have the meaning set forth in Section 10 hereof.

“Employment Plan” shall have the meaning set forth in Section 5.12 hereof.

“Environmental Laws” shall mean any and all federal, state or local statutes, laws,
regulations, ordinances, codes, rules, orders, licenses, judgments, decrees or requirements
relating to public health and safety and the environment now or hereafter in force, as amended
and hereafter amended, including but not limited to (i) the Comprehensive Environmental
Response, Compensation and Liability Act (42 U.S.C. Section 9601 et seq.); (ii) any so-called
“Superfund” or “Superlien” law; (iii) the Hazardous Materials Transportation Act (49 U.S.C.
Section 1802 et seq.); (iv) the Resource Conservation and Recovery Act (42 U.S.C. Section
6902 et seq.); (v) the Clean Air Act (42 U.S.C. Section 7401 et seq.); (vi) the Clean Water Act
(33 U.S.C. Section 1251 et seq.); (vii) the Toxic Substances Control Act (15 U.S.C. Section 2601
et seq.); (viii) the Federal Insecticide, Fungicide and Rodenticide Act (7 U.S.C. Section 136 et
seq.); (ix) the lllinois Environmental Protection Act (415 ILCS 5/1 et seq.); and (x) the Municipal
Code.

“Equity” shall mean funds of Developer (other than funds derived from Lender Financing)
irrevocably available for the Project, in the amount set forth in Section 4.01 hereof, which
amount may be increased pursuant to Section 4.06 (Cost Overruns) or Section 4.03(b).

“Escrow” shall mean the construction escrow established pursuant to the Escrow
Agreement.

“Escrow Agreement” shall mean the Escrow Agreement establishing a construction
escrow, to be entered into as of the date hereof by the City, the Title Company (or an affiliate of
the Title Company), Developer and Developer's lender(s).

“Event of Default” shall have the meaning set forth in Section 15 hereof.




“Facility” shall have the meaning set forth in the Recitals hereof.

“Final Certificate” shall have the meaning set forth in Section 7.01 hereof.

“Final Project Cosl” shall have the meaning set forth in Section 7.01 hereof.

“Financial Interest” shall have the meaning set forth for such term in Section 2-156-010
of the Municipal Code.

“Financial Statements” shall mean complete audited financial statements of Montclare
LLC and unaudited financial statements of PACS prepared by a certified public accountant in
accordance with generally accepted accounting principles and practices consistently applied
throughout the appropriate periods.

“General Contractor” shall mean the general contractor(s) hired by Developer pursuant to
Section 6.01.

“Hazardous Materials” shall mean any toxic substance, hazardous substance, hazardous
material, hazardous chemical or hazardous, toxic or dangerous waste defined or qualifying as
such in (or for the purposes of) any Environmental Law, or any pollutant or contaminant, and
shall include, but not be limited to, petroleum (including crude oil), any radioactive material or by-
product material, polychlorinated biphenyls and asbestos in any form or condition.

“‘Human Rights Ordinance” shall have the meaning set forth in Section 10 hereof.

“|EPA” shall mean the lllinois Environmental Protection Agency.

“IHDA” shall mean the lllinois Housing Development Authority.

“In Balance” shall have the meaning set forth in Section 4.07 hereof.

“Incremental Taxes” shall mean such ad valorem taxes which, pursuant to the TIF
Adoption Ordinance and Section 5/11-74.4-8(b) of the Act, are allocated to and when collected
are paid to the Treasurer of the City of Chicago for deposit by the Treasurer into the TIF Fund

established to pay Redevelopment Project Costs and obligations incurred in the payment
thereof.

‘Incremental Taxes From a New Project” shall mean (a) individually, Incremental Taxes
attributable to the equalized assessed value (“EAV”) of the parcel(s) comprising a New Project
over and above the initial EAV of such affected parcel(s) as certified by the Cook County Clerk
in the certified initial EAV of all tax parcels in the Redevelopment Area and (b) collectively, the
sum of Incremental Taxes From a New Project for all New Projects, if there are multiple New
Projects.

“Indemnitee” and “Indemnitees” shall have the meanings set forth in Section 13.01
hereof.

“Initial Completion Certificate” shall have the meaning set forth in Section 7.01 hereof.




“Investor” shall mean RBC-Montclare Calumet Heights, LLC, an lllinois limited liability
company, or any person or entity directly or indirectly controlling, controlled by or under common
control with RBC Tax Credit Equity, LLC, an Illinois limited liability company.

“Junior Mortgage” shall mean a junior mortgage substantially in the form of Exhibit K,
with such changes as may be approved by DPD and Corporation Counsel, executed by
Montclare LLC as mortgagor of the real property identified therein, in favor of the City, as
mortgagee, securing certain of the Developer’s obligations under this Agreement and the Junior
Mortgage; and which shall be a second mortgage unless the Lender Financing is secured by two
separate mortgage loans, in which event the Junior Mortgage may be a third mortgage.

*Junior Mortgage Amount” shall mean an amount equal to the aggregate amount of City
Funds that the City has paid to Developer.

“Laws” shall mean all applicable federal, state, local or other laws (including common
law), statutes, codes, ordinances, rules, regulations or other requirements, now or hereafter in
effect, as amended or supplemented from time to time, and any applicable judicial or
administrative interpretation thereof, including any applicable judicial or administrative orders,
consent decrees or judgments, including, without limitation, Sections 7-28 and 11-4 of the
Municipal Code relating to waste disposal.

“Energy Certification” shall mean either (a) a basic Certification of the Project under the
Leadership in Energy and Environmental Design (LEED) Green Building Rating System
maintained by the U.S. Green Building Council and applicable to Homes or (b) 2015 Enterprise
Green Communities Certification.

“Lender Financing” shall mean funds borrowed by Developer from lenders and
irrevocably available to pay for Costs of the Project, in the amounts set forth in Section 4.01
hereof, including, without limitation, the City Loan, the Trust Fund Loan and the Senior Loan.

“MBE(s)” shall mean a business identified in the Directory of Certified Minority Business
Enterprises published by the City's Department of Procurement Services, or otherwise certified
by the City's Department of Procurement Services as a minority-owned business enterprise,
related to the Procurement Program or the Construction Program, as applicable.

“MBE/WBE Budget” shall mean the budget attached hereto as Exhibit H-2, as described
in Section 10.03.

“MBE/WBE Program” shall have the meaning set forth in Section 10.03 hereof.

“MPLA” shall have the meaning set forth in Section 8.27 hereof.

“Municipal Code” shall mean the Municipal Code of the City of Chicago, as amended
from time to time.

“New Mortgage” shall have the meaning set forth in Article 16 hereof.

“New Project” shall mean a development project (a) for which the related redevelopment
agreement is recorded on or after the date of this Agreement and (b) which will receive
assistance in the form of Incremental Taxes; provided, however, that “New Project” shall not
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include any development project that is or will be exempt from the payment of ad valorem
property taxes.

“NFR Letter” shall mean a “no further remediation” letter issued by IEPA pursuant to the
Site Remediation Program.

“Non-Governmental Charges” shall mean all non-governmental charges, tiens, claims, or
encumbrances relating to Developer, the Property or the Project.

“Permitted Liens” shall mean those liens and encumbrances against the Property and/or
the Project set forth on Exhibit G hereto.

“Permitted Mortgage” shall have the meaning set forth in Article 16 hereof.

“Plans and Specifications” shall mean final construction documents containing a site plan
and working drawings and specifications for the Project, as submitted to the City as the basis for
obtaining building permits for the Project.

“Prior Expenditure(s)” shall have the meaning set forth in Section 4.05(a) hereof.

“Prior Obligations” shall mean Incremental Taxes pledged or committed to support the
following projects:

Finkl Steel i
Imani Village Advocate Medical Center

CVCA School-Based Health Center RDA

MSAC Debt Service for South Shore High School
BSD Industries - TIFWorks

“Project” shall have the meaning set forth in the Recitals hereof.
“Project Budget” shall mean the budget attached hereto as Exhibit H-1, showing the total

cost of the Project by line item, furnished by Developer to DPD, in accordance with Section 3.03
hereof.

“Property” shall have the meaning set forth in the Recitals hereof.

“Redevelopment Area” shall have the meaning set forth in the Recitals hereof.

“Redevelopment Plan” shall have the meaning set forth in the Recitals hereof.

“Redevelopment Project Costs” shall mean redevelopment project costs as defined in
Section 5/11-74.4-3(q) of the Act that are included in the budget set forth in the Redevelopment
Plan or otherwise referenced in the Redevelopment Plan.

“Requisition Form” shall mean the document, in the form attached hereto as Exhibit L, to
be delivered by Developer to DPD pursuant to Section 4.04 of this Agreement.

“Scope Drawings” shall mean preliminary construction documents containing a site plan
and preliminary drawings and specifications for the Project.
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“Senior Lender” shall mean Merchants Capital Corp., an Indiana corporation, its
successors and/or assigns.

“Senior Loan” shall mean the approximately $9,200,000 loaned by Senior Lender to
Montclare LLC.

“Site Remediation Program” shall mean the program for the environmental remediation
of the Property undertaken by the Developer and overseen by the IEPA, upon completion of
which (to the satisfaction of the IEPA) the IEPA shall issue an NFR Letter with respect to the
Property to the Developer.

“Survey” shall mean a plat of survey in the most recently revised form of ALTA/ACSM
land title survey of the Property, meeting the 2016 Minimum Standard Detail Requirements for
ALTA/NSPS Land Title Surveys, effective February 23, 2016, dated within 75 days prior to the
Closing Date, acceptable in form and content to the City and the Title Company, prepared by a
surveyor registered in the State of lllinois, certified to the City and the Title Company, and
indicating whether the Property is in a flood hazard area as identified by the United States
Federal Emergency Management Agency (and updates thereof to reflect improvements to the
Property in connection with the construction of the Facility and related improvements as required
by the City or lender(s) providing Lender Financing).

“Term of the Agreement” shall mean the period of time commencing on the Closing Date
and ending on the date which is ten years after the issuance of the Final Certificate.

“TIF Adoption Ordinance” shall have the meaning set forth in the Recitals hereof.

“TIF Bonds” shall have the meaning set forth in the Recitals hereof.

“TIF Bond Ordinance” shall have the meaning set forth in the Recitals hereof.

“TIF Bond Proceeds” shall have the meaning set forth in the Recitals hereof.

“TIF District Administration Fee” shall mean the fee described in Section 4.05(b) hereof.

“TIF Fund” shall mean the special tax allocation fund created by the City in connection
with the Redevelopment Area into which the Incremental Taxes will be deposited.

“TIF-Funded Improvements” shall mean those improvements of the Project which (i)
qualify as Redevelopment Project Costs, (ii) are eligible costs under the Redevelopment Plan
and (iii) the City has agreed to pay for out of the City Funds, subject to the terms of this
Agreement. Exhibit C lists the TIF-Funded Improvements for the Project.

“TIF Ordinances” shall have the meaning set forth in the Recitals hereof.

“Title Company” shall mean Chicago Title Insurance Company.

“Title Policy” shall mean a title insurance policy in the most recently revised ALTA or
equivalent form, showing fee simple title to the Property in Montclare LLC subject to Permitted
Mortgage(s) securing the Lender Financing and naming the City as the insured mortgagee in the
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fullamount of the City Funds, noting the recording of this Agreement and the Junior Mortgage as
encumbrances against the Property, and a subordination agreement with respect to previously
recorded liens against the Property related to Lender Financing, if any, issued by the Title
Company.

“Trust Fund” shall mean Chicago Low Income Housing Trust Fund.

“Trust Fund Loan” shall mean the approximately $1,300,000 loaned by Trust Fund to
Developer for the Project.

‘WARN Act” shall mean the Worker Adjustment and Retraining Notification Act (29
U.S.C. Section 2101 et seq.).

“WBE(s)” shall mean a business identified in the Directory of Certified Women Business
Enterprises published by the City's Department of Procurement Services, or otherwise certified
by the City's Department of Procurement Services as a women-owned business enterprise,
related to the Procurement Program or the Construction Program, as applicable.

SECTION 3. THE PROJECT

3.01 The Project. With respect to the Facility, the Developer shall, pursuant to the
Plans and Specifications and subject to the provisions of Section 18.16 hereof, commence
construction no later than 60 days after the Closing Date; and complete construction and
conduct operations no later than June 28, 2020.

3.02 Scope Drawings and Plans and Specifications. Developer has delivered the
Scope Drawings and Plans and Specifications to DPD and DPD has approved same. After such
initial approval, subsequent proposed changes to the Scope Drawings or Plans and
Specifications shall be submitted to DPD as a Change Order pursuant to Section 3.04 hereof.
The Scope Drawings and Plans and Specifications shall at all times conform to the
Redevelopment Plan and all applicable federal, state and local laws, ordinances and
regulations. Developer shall submit all necessary documents to the City's Building Department,
Department of Transportation and such other City departments or governmental authorities as
may be necessary to acquire building permits and other required approvals for the Project.

3.03 Project Budget. Developer has furnished to DPD, and DPD has approved, a
Project Budget showing total costs for the Project in an amount of approximately $38,347,185.
Developer hereby certifies to the City that (a) it has Lender Financing and Equity described in
Section 4.02 hereof in an amount sufficient to pay for all Project costs; and (b) the Project
Budgetiis true, correct and complete in all material respects. Developer shall promptly deliver to
DPD certified copies of any Change Orders with respect to the Project Budget for approval
pursuant to Section 3.04 hereof.

3.04 Change Orders. All Change Orders (and documentation substantiating the need
and identifying the source of funding therefor) relating to changes to the Project must be
submitted by the Developer to DPD. The Developer shall not authorize or permit the
performance of any work relating to any Change Order or the furnishing of materials in
connection therewith prior to the receipt by the Developer of DPD's written approval. The
Construction Contract, and each contract between the General Contractor and any
subcontractor, shall contain a provision to this effect. An approved Change Order shall not be
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deemed to imply any obligation on the part of the City to increase the amount of City Funds
which the City has pledged pursuant to this Agreement or provide any other additional
assistance to the Developer. Upon the submission of a complete Change Order package as
acceptable to DPD, together with documentation substantiating the need and identifying the
source of funding, DPD will provide a written response to the Change Order to the Developer
and General Contractor indicating its approval or denial. If the Change Order is denied, DPD
will provide a written explanation to why the Change Order was denied.

3.05 DPD Approval. Any approval granted by DPD of the Scope Drawings, Plans and
Specifications and the Change Orders is for the purposes of this Agreement only and does not
affect or constitute any approval required by any other City department or pursuant to any City
ordinance, code, regulation or any other governmental approval, nor does any approval by DPD
pursuant to this Agreement constitute approval of the quality, structural soundness or safety of
the Property or the Project.

3.06 Other Approvals. Any DPD approval under this Agreement shall have no effect
upon, nor shall it operate as a waiver of, Developer's obligations to comply with the provisions of
Section 5.03 (Other Governmental Approvals) hereof. Developer shall not commence
construction of the Project until Developer has obtained all necessary permits and approvals
(including but not limited to DPD's approval of the Scope Drawings and Plans and
Specifications) and proof of the General Contractor's and each subcontractor's bonding as
required hereunder.

3.07 Progress Reports and Survey Updates. Developer shall provide DPD with written
quarterly progress reports detailing the status of the Project, including a revised completion date,
if necessary (with any change in completion date being considered a Change Order, requiring
DPD's written approval pursuant to Section 3.04). Developer shall provide three (3) copies of an
updated Survey to DPD upon the request of DPD or any lender providing Lender Financing,
reflecting improvements made to the Property.

3.08 Inspecting Agent or Architect. An independent agent or architect (other than
Developer's architect) approved by DPD shall be selected to act as the inspecting agent or
architect, at Developer's expense, for the Project. The inspecting agent or architect shall
perform periodic inspections with respect to the Project, providing certifications with respect
thereto to DPD, prior to requests for disbursement for costs related to the Project hereunder. If
approved by DPD, the inspecting agent or architect may be the same one being used in such
role by the lender providing Lender Financing, provided that such agent or architect (a) is not
also the Developer's agent or architect and (b) acknowledges in writing to the City that the City
may rely on the findings of such agent or architect.

3.09 Barricades. Prior to commencing any construction requiring barricades, Developer
shall install a construction barricade of a type and appearance satisfactory to the City and
constructed in compliance with all applicable federal, state or City laws, ordinances and
regulations. DPD retains the right to approve the maintenance, appearance, color scheme,
painting, nature, type, content and design of all barricades.

3.10 Signs and Public Relations. Developer shall erect a sign of size and style
approved by the City in a conspicuous location on the Property during the Project, indicating that
financing has been provided by the City. The City reserves the right to include the name,
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photograph, artistic rendering of the Project and other pertinent information regarding Developer,
the Property and the Project in the City's promotional literature and communications.

3.11 Utility Connections. Developer may connect all on-site water, sanitary, storm and
sewer lines constructed on the Property to City utility lines existing on or near the perimeter of
the Property, provided Developer first complies with all City requirements governing such
connections, including the payment of customary fees and costs related thereto.

3.12 Permit Fees. In connection with the Project, Developer shall be obligated to pay
only those building, permit, engineering, tap on and inspection fees that are assessed on a
uniform basis throughout the City of Chicago and are of general applicability to other property
within the City of Chicago.

3.13 The Developer. Notwithstanding any other provisions of this Agreement to the
contrary, each of PACS and Montclare LLC shall be jointly and severally liable for the obligations
of the other party under this Agreement.

SECTION 4. FINANCING

4.01 Total Project Cost and Sources of Funds. The cost of the Project is estimated to
be $38,347,185, to be applied in the manner set forth in the Project Budget from the following
sources:

Sources of Funds Amount
Lender Financing: Senior Loan $9,200,000
$9,526,525

Lender Financing: City Loan

Lender Financing: Trust Fund/PACS Loan | $1,300,000

Equity: General Partner Contribution $100
Equity: DTC Equity/PACS Loan $549,000
Equity: ComEd EEP Grant/ PACS Loan $277,755
Equity: Low Income Housing Tax Credit $16,945,772
Equity

Deferred Developer Fee $548,033
Total $38,347,185

(1) City Funds may only be used to pay directly or reimburse Developer for costs of TIF-Funded
Improvements that constitute Redevelopment Project Costs. The payment of City Funds,
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including the timing of payment, is subject to the terms and conditions of this Agreement,
including but not limited to Section 4.03 and Section 5 hereof.

4.02 Developer Funds. Equity and/or Lender Financing shall be used to pay all Project
costs, including but not limited to Redevelopment Project costs and costs of TIF-Funded
Improvements.

4.03 City Funds.

(a) Uses of City Funds. City Funds may only be used to pay directly or reimburse
Montclare LLC for costs of TIF-Funded Improvements that constitute Redevelopment Project
Costs. Exhibit C sets forth, by line item, the TIF-Funded Improvements for the Project, and the
maximum amount of costs that may be paid by or reimbursed from City Funds for each line item
therein (subject to Sections 4.03(b) and 4.05(c)), contingent upon receipt by the City of
documentation satisfactory in form and substance to DPD evidencing such cost and its eligibility
as a Redevelopment Project Cost. City Funds shall not be paid to Developer Parties hereunder
before the completion of 50% of the Project (based on the amount of expenditures incurred in
relation to the Project Budget).

(b) Sources of City Funds. Subject to the terms and conditions of this Agreement,
including but not limited to this Section 4.03 and Section 5 hereof, the City hereby agrees to
provide City funds from the sources and in the amounts described directly below (the “City
Funds”) to pay for or reimburse Developer for the costs of the TIF-Funded Improvements:

Source of City Funds Maximum Amount

Available Incremental Taxes $3,000,000

provided, however, that the total amount of City Funds expended for TIF-Funded Improvements
shall be an amount not to exceed $3,000,000 (provided that if the Project Budget exceeds the
Final Project Cost, then the City shall apply a portion of the City Funds due to the Developer
equal to this difference to reduce the outstanding principal balance of the City Loan); and
provided further, that the $3,000,000 to be derived from Available Incremental Taxes shall be
available to pay costs related to TIF-Funded Improvements and allocated by the City for that
purpose only so long as:

(i) The amount of the Available Incremental Taxes deposited into the TIF
Fund shall be sufficient to pay for such costs; and

(i) The City has been reimbursed from Available Incremental Taxes for the
amount previously disbursed by the City for TIF-Funded Improvements;

Developer acknowledges and agrees that the City's obligation to pay for TiF-Funded
Improvements up to a maximum of $3,000,000 is contingent upon the fulfillment of the
conditions set forth above in Section 4.03(a) and Section 4.03(b). In the event that such
conditions are not fulfilled, the amount of Equity to be contributed by Developer pursuant to
Section 4.01 hereof shall increase proportionately.

_ (c) City Funds. Subject to the conditions described in this Section 4.03, the City shall pay
City Funds to Developer Parties in five installments as follows:
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(1) Upon the issuance of the Initial Completion Certificate, an amount equal to 20%
of the City Funds; and

(i) after the Final Certificate is issued, upon each of the next four anniversaries of
the date the Initial Completion Certificate is issued, an amount equal to 20% of the City Funds;
provided, however, that if the Final Certificate is not issued, then no payments of City Funds
shall be made under this Section 4.03(c)(ii).

4.04 Requisition Form. When Developer submits documentation to the City in
connection with a request for the payment of City Funds as described in Section 4.03(c),
beginning on the first request for payment and continuing through the earlier of (i) the Term of
the Agreement or (i) the date that Developer has been reimbursed in full under this Agreement,
Developer shall provide DPD with a Requisition Form, along with the documentation described
therein. Developer shall meet with DPD at the request of DPD to discuss the Requisition
Form(s) previously delivered.

4.05 Treatment of Prior Expenditures and Subsequent Disbursements.

(a) Prior Expenditures. Only those expenditures made by Developer with respect to the
Project prior to the Closing Date, evidenced by documentation satisfactory to DPD and approved
by DPD as satisfying costs covered in the Project Budget, shall be considered previously
contributed Equity or Lender Financing hereunder (the “Prior Expenditures”). DPD shall have
the right, in its sole discretion, to disallow any such expenditure as a Prior Expenditure. Exhibit |
hereto sets forth the prior expenditures approved by DPD as Prior Expenditures. Prior
Expenditures made for items other than TIF-Funded Improvements shall not be reimbursed to
Developer, but shall reduce the amount of Equity and/or Lender Financing required to be
contributed by Developer pursuant to Section 4.01 hereof.

(b) TIF District Administration Fee. Annually, the City may allocate an amount not to
exceed five percent (6%) of the Incremental Taxes for payment of costs incurred by the City for
the administration and monitoring of the Redevelopment Area, including the Project. Such fee
shall be in addition to and shall not be deducted from or considered a part of the City Funds, and
the City shall have the right to receive such funds prior to any payment of City Funds hereunder.

(c) Allocation Among Line ltems. Disbursements for expenditures related to TIF-Funded
Improvements may be allocated to and charged against the appropriate line only, with transfers
of costs and expenses from one line item to another, without the prior written consent of DPD,
being prohibited; provided, however, that such transfers among line items, in an amount not to
exceed $25,000 or $100,000 in the aggregate, may be made without the prior written consent of
DPD.

4.06 Cost Overruns. If the aggregate cost of the TIF-Funded Improvements exceeds
City Funds available pursuant to Section 4.03 hereof, or if the cost of completing the Project
exceeds the Project Budget, Developer shall be solely responsible for such excess cost, and
shall hold the City harmless from any and all costs and expenses of completing the TIF-Funded
Improvements in excess of City Funds and of completing the Project.

14



4.07 Preconditions of Disbursement; Execution of Certificate of Expenditure. Prior to
each disbursement of City Funds hereunder or execution of a Certificate of Expenditure by the
City, Developer shall submit documentation regarding the applicable expenditures to DPD,
which shall be satisfactory to DPD in its sole discretion. Delivery by Developer to DPD of any
request for disbursement of City Funds, or the execution by the City of a Certificate of
Expenditure hereunder shall, in addition to the items therein expressly set forth, constitute a
certification to the City, as of the date of such request for disbursement or request for execution
of a Certificate of Expenditure, that:

(a) the total amount of the disbursement request or request for Certificate of
Expenditure represents the actual cost of the Acquisition or the actual amount payable to (or
paid to) the General Contractor and/or subcontractors who have performed work on the
Project, and/or their payees;

(b) all amounts shown as previous payments on the current disbursement request or
request for Certificate of Expenditure have been paid to the parties entitled to such payment;

(c) Developer has approved all work and materials for the current disbursement request
or request for Certificate of Expenditure, and such work and materials conform to the Plans and
Specifications;

(d) the representations and warranties contained in this Agreement are true and correct
and Developer is in compliance with all covenants contained herein;

(e) Developer has received no notice and has no knowledge of any liens or claim of lien
either filed or threatened against the Property except for the Permitted Liens;

(f) no Event of Default or condition or event which, with the giving of notice or passage of
time or both, would constitute an Event of Default exists or has occurred; and

(9) the Project is In Balance. The Project shall be deemed to be in balance (“In
Balance”) only if the total of the available Project funds equals or exceeds the aggregate of the
amount necessary to pay all unpaid Project costs incurred or to be incurred in the completion of
the Project. “Available Project Funds” as used herein shall mean: (i) the undisbursed City
Funds; (ii) the undisbursed Lender Financing, if any; (iii) the undisbursed Equity and (iv) any
other amounts deposited by Developer pursuant to this Agreement. Developer hereby agrees
that, if the Project is not In Balance, Developer shall, within 10 days after a written request by the
City, deposit with the escrow agent, or will make available (in a manner acceptable to the City),
cash in an amount that will place the Project In Balance, which deposit shall first be exhausted
before any further disbursement of the City Funds shall be made.

The City shall have the right, in its discretion, to require Developer to submit further
documentation as the City may require in order to verify that the matters certified to above are
true and correct, and any disbursement or execution of a Certificate of Expenditure by the City
shall be subject to the City's review and approval of such documentation and its satisfaction that
such certifications are true and correct; provided, however, that nothing in this sentence shall be
deemed to prevent the City from relying on such certifications by Developer. In addition,
Developer shall have satisfied all other preconditions of disbursement of City Funds for each
disbursement or execution of a Certificate of Expenditure, including but not limited to
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requirements set forth in the Bond Ordinance, if any, TIF Bond Ordinance, if any, the Bonds, if
any, the TIF Bonds, if any, the TIF Ordinances, this Agreement and/or the Escrow Agreement.

4.08 Conditional Grant. The City Funds being provided hereunder are being granted on
a conditional basis, subject to the Developer’'s compliance with the provisions of this Agreement.
The City Funds are subject to being reimbursed as provided in Section 15.02 hereof.

4.09 Construction Escrow. The City and Developer hereby agree to enter into the
Escrow Agreement. Except as expressly set forth herein, all disbursements of Project funds
shall be made through the funding of draw requests with respect thereto pursuant to the Escrow
Agreement and this Agreement. In case of any conflict between the terms of this Agreement
and the Escrow Agreement, the terms of this Agreement shall control. The City must receive
copies of any draw requests and related documents submitted to the Title Company for
disbursements under the Escrow Agreement. If Lender Financing is provided as contemplated
by Section 4.01(a) to bridge finance any of the City Funds, then Montclare LLC may direct the
amounts payable pursuant to Section 4.03 to be paid by the City in accordance with this
Agreement to an account established by Montclare LLC with the Lender providing the Lender
Financing until the full repayment of the Lender Financing.

SECTION 5. CONDITIONS PRECEDENT

The following conditions have been complied with to the City's satisfaction on or prior to
the Closing Date:

5.01 Project Budget. Developer has submitted to DPD, and DPD has approved, a
Project Budget in accordance with the provisions of Section 3.03 hereof.

5.02 Scope Drawings and Plans and Specifications. Developer has submitted to DPD,
and DPD has approved, the Scope Drawings and Plans and Specifications accordance with the
provisions of Section 3.02 hereof.

5.03 Other Governmental Approvals. Developer has secured all other necessary
approvals and permits required by any state, federal, or local statute, ordinance or regulation
and has submitted evidence thereof to DPD.

5.04 Financing. Developer has furnished proof reasonably acceptable to the City that
Developer has Equity and Lender Financing in the amounts set forth in Section 4.01 hereof to
complete the Project and satisfy its obligations under this Agreement. If a portion of such funds
consists of Lender Financing, Developer has furnished proof as of the Closing Date that the
proceeds thereof are available to be drawn upon by Developer as needed and are sufficient
(along with the other sources set forth in Section 4.01) to complete the Project. Developer has
delivered to DPD a copy of the construction escrow agreement entered into by Developer
regarding the Lender Financing. Any liens against the Property in existence at the Closing Date
have been subordinated to certain encumbrances of the City set forth herein pursuant to a
Subordination Agreement, in a form acceptable to the City, in substantially the form set forth in
Exhibit N hereto, with such changes as are acceptable to the City, executed on or prior to the
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Closing Date, which is to be recorded, at the expense of Developer, with the Office of the
Recorder of Deeds of Cook County.

5.05 Title. On the Closing Date, Developer has furnished the City with a copy of the Title
Policy for the Property, or a binding, signed, marked-up commitment to issue such Initial Title
Policy, certified by the Title Company, naming the City as an insured mortgagee in the full
amount of the City Funds. The Title Policy is dated as of the Closing Date and contains only
those title exceptions listed as Permitted Liens on Exhibit G hereto and evidences the recording
of this Agreement and the Junior Mortgage pursuant to the provisions of Section 8.18 hereof.
The Title Policy also contains such endorsements as shall be required by Corporation Counsel,
including but not limited to an owner's comprehensive endorsement and satisfactory
endorsements regarding zoning (3.1 with parking), contiguity, location, access and survey.
Developer has provided to DPD, on or prior to the Closing Date, documentation related to the
purchase of the Property and certified copies of all easements and encumbrances of record with
respect to the Property not addressed, to DPD's satisfaction, by the Title Policy and any
endorsements thereto.

5.06 Evidence of Clean Title. Developer, at its own expense, has provided the City with
searches as indicated in the chart below under Developer's name (and the following trade
names of Developer: None) showing no liens against Developer, the Property or any fixtures
now or hereafter affixed thereto, except for the Permitted Liens:

Jurisdiction Searches

Secretary of State UCC, Federal tax

Cook County Recorder UCC, Fixtures, Federal tax, State tax, Memoranda of
judgments -

U.S. District Court Pending suits and judgments

Clerk of Circuit Court, Cook County | Pending suits and judgments

5.07 Surveys. Developer has furnished the City with three (3) copies of the Survey.

5.08 Insurance. Developer, atits own expense, has insured the Property in accordance
with Section 12 hereof, and has delivered certificates required pursuant to Section 12 hereof
evidencing the required coverages to DPD.

5.09 Opinion of Developer's Counsel. On the Closing Date, Developer has furnished the
City with an opinion of counsel, substantially in the form attached hereto as Exhibit J, with such
changes as required by or acceptable to Corporation Counsel. If Developer has engaged
special counsel in connection with the Project, and such special counsel is unwilling or unable to
give some of the opinions set forth in Exhibit J hereto, such opinions were obtained by
Developer from its general corporate counsel.

5.10 Evidence of Prior Expenditures. Developer has provided evidence satisfactory to
DPD in its sole discretion of the Prior Expenditures in accordance with the provisions of Section

4.05(a) hereof.

5.11 Financial Statements. Each of Montclare LLC and PACS has provided Financial
Statements to DPD for its most recent fiscal year, and audited or unaudited interim financial
statements.
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5.12 Documentation; Employment Plan. The Developer has provided documentation to
DPD, satisfactory in form and substance to DPD, with respect to current employment matters in
connection with the construction or rehabilitation work on the Project, including the reports
described in Section 8.07. At least thirty (30) days prior to the Closing Date, the Developer has
met with the Workforce Solutions division of DPD to review employment opportunities with the
Developer after construction or rehabilitation work on the Project is completed. On or before the
Closing Date, Developer has provided to DPD, and DPD has approved, the Employment Plan
for the Project (the “Employment Plan”). The Employment Plan includes, without limitation, the
Developer's estimates of future job openings, titles, position descriptions, qualifications,
recruiting, training, placement and such other information as DPD has requested relating to the
Project.

5.13 Environmental. Developer has provided DPD with copies of that certain phase |
environmental audit completed with respect to the Property and any phase Il environmental audit
with respect to the Property required by the City. Developer has provided the City with a letter
from the environmental engineer(s) who completed such audit(s), authorizing the City to rely on
such audits. The Developer shall provide the City with a final comprehensive NFR Letter with
respect to the Property, signed by the IEPA upon issuance thereof.

5.14 Corporate Documents; Economic Disclosure Statement. Developer has provided a
copy of its Articles or Certificate of Incorporation or Articles of Organization containing the
original certification of the Secretary of State of its state of incorporation; certificates of good
standing from the Secretary of State of its state of incorporation and all other states in which
Developer is qualified to do business; a secretary's certificate in such form and substance as the
Corporation Counsel may require; by-laws or operating agreement of Developer; and such other
corporate documentation as the City has requested.

Developer has provided to the City an EDS, dated as of the Closing Date, which is
incorporated by reference, and Developer further will provide any other affidavits or certifications
as may be required by federal, state or local law in the award of public contracts, all of which
affidavits or certifications are incorporated by reference. Notwithstanding acceptance by the City
of the EDS, failure of the EDS to include all information required under the Municipal Code
renders this Agreement voidable at the option of the City. Developer and any other parties
required by this Section 5.14 to complete an EDS must promptly update their EDS(s) on file with
the City whenever any information or response provided in the EDS(s) is no longer complete and
accurate, including changes in ownership and changes in disclosures and information pertaining
to ineligibility to do business with the City under Chapter 1-23 of the Municipal Code, as such is
required under Sec. 2-154-020, and failure to promptly provide the updated EDS(s) to the City
will constitute an event of default under this Agreement.

5.15 Litigation. Developer has provided to Corporation Counsel and DPD, a description
of all pending or threatened litigation or administrative proceedings involving Developer,
specifying, in each case, the amount of each claim, an estimate of probable liability, the amount
of any reserves taken in connection therewith and whether (and to what extent) such potential
liability is covered by insurance.

5.16  Junior Mortgage. Montclare LLC shall have delivered to the City the Junior
Mortgage and such financing statements as the City may require.
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SECTION 6. AGREEMENTS WITH CONTRACTORS

6.01 Bid Requirement for General Contractor and Subcontractors. (a) Except as set
forth in Section 6.01(b) below, prior to entering into an agreement with a General Contractor or
any subcontractor for construction of the Project, Developer shall solicit, or shall cause the
General Contractor to solicit, bids from qualified contractors eligible to do business with, and
having an office located in, the City of Chicago, and shall submit all bids received to DPD for its
inspection and written approval. (i) For the TIF-Funded Improvements, Developer shall select
the General Contractor (or shall cause the General Contractor to select the subcontractor)
submitting the lowest responsible bid who can complete the Project in a timely manner. If
Developer selects a General Contractor (or the General Contractor selects any subcontractor)
submitting other than the lowest responsible bid for the TIF-Funded Improvements, the
difference between the lowest responsible bid and the bid selected may not be paid out of City
Funds. (ii) For Project work other than the TIF-Funded Improvements, if Developer selects a
General Contractor (or the General Contractor selects any subcontractor) who has not submitted
the lowest responsible bid, the difference between the lowest responsible bid and the higher bid
selected shall be subtracted from the actual total Project costs for purposes of the calculation of
the amount of City Funds to be contributed to the Project pursuant to Section 4.03(b) hereof.
Developer shall submit copies of the Construction Contract to DPD in accordance with Section
6.02 below. Photocopies of all subcontracts entered or to be entered into in connection with the
TIF-Funded Improvements shall be provided to DPD within five (5) business days of the
execution thereof. Developer shall ensure that the General Contractor shall not (and shall cause
the General Contractor to ensure that the subcontractors shall not) begin work on the Project
until the Plans and Specifications have been approved by DPD and all requisite permits have
been obtained.

(b) If, prior to entering into an agreement with a General Contractor for construction of
the Project, Developer does not solicit bids pursuant to Section 6.01(a) hereof, then the fee of
the General Contractor proposed to be paid out of City Funds shall not exceed 10% of the total
amount of the Construction Contract. Except as explicitly stated in this paragraph, all other
provisions of Section 6.01(a) shall apply, including but not limited to the requirement that the
General Contractor shall solicit competitive bids from all subcontractors.

6.02 Construction Contract. Prior to the execution thereof, Developer shall deliver to
DPD a copy of the proposed Construction Contract with the General Contractor selected to
handle the Project in accordance with Section 6.01 above, for DPD's prior written approval,
which shall be granted or denied within ten (10) business days after delivery thereof. Within ten
(10) business days after execution of such contract by Developer, the General Contractor and
any other parties thereto, Developer shall deliver to DPD and Corporation Counsel a certified
copy of such contract together with any modifications, amendments or supplements thereto.

6.03 Performance and Payment Bonds. Prior to the commencement of any portion of
the Project which includes work on the public way, Developer shall require that the General
Contractor be bonded for its payment by sureties having an AA rating or better using a bond in
the form attached as Exhibit O hereto. The City shall be named as obligee or co-obligee on any
such bonds.

6.04 Employment Opportunity. Developer shall contractually obligate and cause the
General Contractor and each subcontractor to agree to the provisions of Section 10 hereof.
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6.05 Other Provisions. In addition to the requirements of this Section 6, the
Construction Contract and each contract with any subcontractor shall contain provisions
required pursuant to Section 3.04 (Change Orders), Section 8.09 (Prevailing Wage), Section
10.01(e) (Employment Opportunity), Section 10.02 (City Resident Employment Requirement).
Section 10.03 (MBE/WBE Requirements, as applicable), Section 12 (Insurance) and Section
14.01 (Books and Records) hereof. Photocopies of all contracts or subcontracts entered or to
be entered into in connection with the TIF-Funded Improvements shall be provided to DPD
within five (5) business days of the execution thereof.

SECTION 7. COMPLETION OF CONSTRUCTION OR REHABILITATION

7.01 Certificate of Completion of Construction. (a) Upon each of the initial completion and
the final completion of the construction of the Project in accordance with the terms of this
Agreement, and upon the Developer's written request, DPD shall issue to the Developer either
the certificate described in Section 7.01(b) (the “Initial Completion Certificate”) or the
certificate described in Section 7.01(c) (the “Final Certificate”), as applicable. The Final
Certificate shall be in recordable form certifying that the Developer has fulfilled its obligation to
complete the Project in accordance with the terms of this Agreement. DPD shall respond to the
Developer's written request for either certificate within forty-five (45) days by issuing either the
requested certificate or a written statement detailing the ways in which the Project does not
conform to this Agreement or has not been satisfactorily completed (or initially completed in the
case of the Initial Completion Certificate), and the measures that must be taken by the
Developer in order to obtain the requested certificate. The Developer may resubmit a written
request for either certificate upon completion of such measures.

(b) The Initial Completion Certificate will not be issued unless DPD is satisfied that the
Developer has fulfilled the following requirements:

(i) The Developer has obtained a partial or temporary Certificate of Occupancy or other
evidence acceptable to DPD that the Developer has complied with building permit requirements
with respect to 8 of the residential units;

(i) The 8 residential units described in Section 7.01 (b)(i) have been constructed substantially
according to the Plans and Specifications;

(iii) There exists neither an Event of Default (after any applicable cure period) which is
continuing nor a condition or event which, with the giving of notice or passage of time or both,
would constitute an Event of Default; and

(iv) Developer has incurred TIF-eligible costs in an equal amount to, or greater than,
$600,000.

(c) The Final Certificate will not be issued unless DPD is satisfied that the Developer has
fulfilled the following requirements:

(i) Receipt of a Certificate of Occupancy or other evidence acceptable to DPD that the
Developer has complied with building permit requirements for the Project;
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(i) Developer has completed construction of the Project according to the Plans and
Specifications;

(iiiy The Facility is open for operation, and at least 44% of the individual units have been
leased to tenants pursuant to the requirements set forth in the affordability provisions of Section
8.26 (Affordable Housing Covenant) and the City Loan Regulatory Agreement, as applicable;

(iv) Developer has submitted a final Project budget detailing the total actual cost of the
construction of the Project (the “Final Project Cost’), and the Final Project Cost is at least
$38,347,185 (Section 4.03(b) describes adjustments to be made should if the Final Project Cost
is less than $38,347,185);

(v) Developer has incurred TIF-eligible costs in an equal amount to, or greater than,
$3,000,000 (including the costs described in Section 7.01(b)(iv));

(vi) The City’s Monitoring and Compliance Unit has verified that, at the time the Certificate is
issued, the Developer is in full compliance with City requirements set forth in Section 10 and
Section 8.09 (M/WBE, City Residency, Prevailing Wage, Housing Act Section 3, Davis-Bacon
Act) with respect to construction of the Project, and that 100% of the Developer's MBE/WBE
Commitment in Section 10.03 has been fulfilled;

(vii)yThe Developer has provided an affidavit from its project architect certifying that the
Facility would likely achieve the minimum points required for the Energy Certification; and

(viii) There exists neither an Event of Default (after any applicable cure period) which is
continuing nor a condition or event which, with the giving of notice or passage of time or both,
would constitute an Event of Defaulit.

7.02 Effect of Issuance of Final Certificate; Continuing Obligations. The Final Certificate
relates only to the construction of the Project, and upon its issuance, the City will certify that the
terms of the Agreement specifically related to Developer's obligation to complete such activities
have been satisfied. After the issuance of a Final Certificate, however, all executory terms and
conditions of this Agreement and ali representations and covenants contained herein will
continue to remain in full force and effect throughout the Term of the Agreement as to the
parties described in the following paragraph, and the issuance of the Final Certificate shall not
be construed as a waiver by the City of any of its rights and remedies pursuant to such
executory terms.

Those covenants specifically described at Sections 8.02 (Covenant to
Redevelop), 8.19 (Real Estate Provisions), 8.21 (Annual Compliance Report), and 8.26
(Affordable Housing Covenant) as covenants that run with the land are the only covenants in this
Agreement intended to be binding upon any transferee of the Property (including an assignee as
described in the following sentence) throughout the Term of the Agreement notwithstanding the
issuance of a Final Certificate; provided, that upon the issuance of a Final Certificate, the
covenants set forth in Section 8.02 shall be deemed to have been fulfilled. The other executory
terms of this Agreement that remain after the issuance of a Final Certificate shall be binding only
upon Developer or a permitted assignee of Developer who, pursuant to Section 18.15 of this
Agreement, has contracted to take an assignment of Developer's rights under this Agreement
and assume Developer's liabilities hereunder.
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7.03 Failure to Complete. If Developer fails to complete the Project in accordance with
the terms of this Agreement, then the City has, but shall not be imited to, any of the following
rights and remedies:

(a) the right to terminate this Agreement and cease all disbursement of City Funds not
yet disbursed pursuant hereto;

(b) the right (but not the obligation) to complete those TIF-Funded Improvements that are
public improvements and to pay for the costs of TIF-Funded Improvements (including interest
costs) out of City Funds or other City monies. In the event that the aggregate cost of completing
the TIF-Funded Improvements exceeds the amount of City Funds available pursuant to Section
4.01, Developer shall reimburse the City for all reasonable costs and expenses incurred by the
City in completing such TIF-Funded Improvements in excess of the available City Funds; and

(c) the right to seek reimbursement of the City Funds from Developer.
7.04 Notice of Expiration of Term of Agreement. Upon the expiration of the Term of the

Agreement, DPD shall provide Developer, at Developer's written request, with a written notice in
recordable form stating that the Term of the Agreement has expired.

SECTION 8. COVENANTS/REPRESENTATIONS/WARRANTIES OF DEVELOPER.

8.01 General. Developer represents, warrants and covenants, as of the date of this
Agreement and as of the date of each disbursement of City Funds hereunder, that:

(a) Each of Montclare LLC and PACS is an lllinois limited liability company or an lllinois
not-for-profit corporation, as applicable, duly organized, validly existing, qualified to do business
in lllinois, and licensed to do business in any other state where, due to the nature of its activities
or properties, such qualification or license is required;

(b) Developer has the right, power and authority to enter into, execute, deliver and
perform this Agreement;

(c) the execution, delivery and performance by Developer of this Agreement has been
duly authorized by all necessary corporate action, and does not and will not violate its Articles of
Incorporation or by-laws as amended and supplemented, any applicable provision of law, or
constitute a breach of, default under or require any consent under any agreement, instrument or
document to which Developer is now a party or by which Developer is now or may become
bound;

(d) unless otherwise permitted or not prohibited pursuant to or under the terms of this
Agreement, Montclare LLC shall acquire and shall maintain good, indefeasible and
merchantable fee simple title to the Property (and allimprovements thereon), free and clear of all
liens (except for the Permitted Liens, Lender Financing as disclosed in the Project Budget and
non-governmental charges that Developer is contesting in good faith pursuant to Section 8.15
hereof)

(e) Developer is now and for the Term of the Agreement shall remain solvent and able to
pay its debts as they mature,
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(f) there are no actions or proceedings by or before any court, governmental commission,
board, bureau or any other administrative agency pending, threatened or affecting Developer
which would impair its ability to perform under this Agreement;

(9) Developer has and shall maintain all government permits, certificates and consents
(including, without limitation, appropriate environmental approvals) necessary to conduct its
business and to construct, complete and operate the Project;

(h) Developer is not in default with respect to any indenture, loan agreement, mortgage,
deed, note or any other agreement or instrument related to the borrowing of money to which
Developer is a party or by which Developer is bound;

(i) the Financial Statements are, and when hereafter required to be submitted wili be,
complete, correct in all material respects and accurately present the assets, liabilities, results of
operations and financial condition of Developer, and there has been no material adverse change
in the assets, liabilities, results of operations or financial condition of Developer since the date of
Developer's most recent Financial Statements;

(j) prior to the issuance of a Final Certificate, Developer shall not do any of the following
without the prior written consent of DPD: (1) be a party to any merger, liquidation or
consolidation; (2) sell, transfer, convey, lease or otherwise dispose of all or substantially all of its
assets or any portion of the Property (including but not limited to any fixtures or equipment now
or hereafter attached thereto) except in the ordinary course of business; (3) enter into any
transaction outside the ordinary course of Developer's business; (4) assume, guarantee,
endorse, or otherwise become liable in connection with the obligations of any other person or
entity; or (5) enter into any transaction that would cause a material and detrimental change to
Developer's financial condition;

(k) Developer has not incurred, and, prior to the issuance of a Final Certificate, shall
not, without the prior written consent of the Commissioner of DPD, allow the existence of any
liens against the Property (or improvements thereon) other than the Permitted Liens; or incur
any indebtedness, secured or to be secured by the Property (or improvements thereon) or any
fixtures now or hereafter attached thereto, except Lender Financing disclosed in the Project
Budget; and

)] has not made or caused to be made, directly or indirectly, any payment, gratuity
or offer of employment in connection with the Agreement or any contract paid from the City
treasury or pursuant to City ordinance, for services to any City agency (“City Contract”) as an
inducement for the City to enter into the Agreement or any City Contract with Developer in
violation of Chapter 2-156-120 of the Municipal Code;

(m) neither Developer nor any affiliate of Developer is listed on any of the following
lists maintained by the Office of Foreign Assets Control of the U.S. Department of the Treasury,
the Bureau of Industry and Security of the U.S. Department of Commerce or their successors, or
on any other list of persons or entities with which the City may not do business under any
applicable law, rule, regulation, order or judgment: the Specially Designated Nationals List, the
Denied Persons List, the Unverified List, the Entity List and the Debarred List. For purposes of
this subparagraph (m) only, the term “affiliate,” when used to indicate a relationship with a
specified person or entity, means a person or entity that, directly or indirectly, through one or
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more intermediaries, controls, is controlled by or is under common control with such specified
person or entity, and a person or entity shall be deemed to be controlled by another person or
entity, if controlled in any manner whatsoever that results in control in fact by that other person
or entity (or that other person or entity and any persons or entities with whom that other person
or entity is acting jointly or in concert), whether directly or indirectly and whether through share
ownership, a trust, a contract or otherwise.

(n) Developer understands that (i) the City Funds are limited obligations of the City,
payable solely from moneys on deposit in the Montclare Senior Residences of Calumet Heights
Project Account of the TIF Fund; (ii) the City Funds do not constitute indebtedness of the City
within the meaning of any constitutional or statutory provision or limitation; (iii) Developer will
have no right to compel the exercise of any taxing power of the City for payment of the City
Funds; and (iv) the City Funds do not and will not represent or constitute a general obligation or
a pledge of the faith and credit of the City, the State of lllinois or any political subdivision thereof;

(o) Developer has sufficient knowledge and experience in financial and business
matters, including municipal projects and revenues of the kind represented by the City Funds,
and has been supplied with access to information to be able to evaluate the risks associated
with the receipt of City Funds;

(p) Developer understands that there is no assurance as to the amount or timing of
receipt of City Funds, and that the amounts of City Funds actually received by such party are
likely to be substantially less than the maximum amounts set forth in Section 4.03(b);

Q) Developer understands it may not sell, assign, pledge or otherwise transfer its
interest in this Agreement or City Funds in whole or in part except in accordance with the terms
of Section 18.14 of this Agreement, and, to the fullest extent permitted by law, agrees to
indemnify the City for any losses, claims, damages or expenses relating to or based upon any
sale, assignment, pledge or transfer of City Funds in violation of this Agreement;

(n Developer acknowledges that with respect to City Funds, the City has no
obligation to provide any continuing disclosure to the Electronic Municipal Market Access
System maintained by the Municipal Securities Rulemaking Board, to any holder of a note
relating to City Funds or any other person under Rule 15¢2-12 of the Commission promulgated
under the Securities Exchange Act of 1934 or otherwise, and shall have no liability with respect
thereto; and

(s) Developer agrees that Developer, any person or entity who directly or indirectly
has an ownership or beneficial interest in Developer of more than 7.5 percent (“Owners”),
spouses and domestic partners of such Owners, Developer’s contractors (i.e., any person or
entity in direct contractual privity with Developer regarding the subject matter of this Agreement)
(“Contractors”), any person or entity who directly or indirectly has an ownership or beneficial
interest in any Contractor of more than 7.5 percent (“Sub-owners”") and spouses and domestic
partners of such Sub-owners (Developer and all the other preceding classes of persons and
entities are together, the “Identified Parties”), shall not make a contribution of any amount to the
Mayor of the City of Chicago (the “Mayor”) or to his political fundraising committee (i) after
execution of this Agreement by Developer, (i) while this Agreement or any Other Contract (as
defined below) is executory, (iii) during the term of this Agreement or any Other Contract
between Developer and the City, or (iv) during any period while an extension of this Agreement
or any Other Contract is being sought or negotiated.
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Developer represents and warrants that from the later of (i) May 16, 2011, or (ii) the date
the City approached the Developer or the date the Developer approached the City, as
applicable, regarding the formulation of this Agreement, no ldentified Parties have made a
contribution of any amount to the Mayor or to his political fundraising committee.

Developer agrees that it shall not: (a) coerce, compel or intimidate its employees to
make a contribution of any amount to the Mayor or to the Mayor's political fundraising
committee; (b) reimburse its employees for a contribution of any amount made to the Mayor or to
the Mayor’s political fundraising committee; or (c) Bundle or solicit others to bundle contributions
to the Mayor or to his political fundraising committee.

Developer agrees that the Identified Parties must not engage in any conduct whatsoever
designed to intentionally violate this provision or Mayoral Executive Order No. 2011-4 or to
entice, direct or solicit others to intentionally violate this provision or Mayoral Executive Order
No. 2011-4.

Developer agrees that a violation of, non-compliance with, misrepresentation with
respect to, or breach of any covenant or warranty under this provision or violation of Mayoral
Executive Order No. 2011-4 constitutes a breach and default under this Agreement, and under
any Other Contract for which no opportunity to cure will be granted unless the City, in its sole
discretion, elects to grant such an opportunity to cure. Such breach and default entitles the City
to all remedies (including without limitation termination for default) under this Agreement, under
any Other Contract, at law and in equity. This provision amends any Other Contract and
supersedes any inconsistent provision contained therein.

If Developer intentionally violates this provision or Mayoral Executive Order No. 2011-4
prior to the closing of this Agreement, the City may elect to decline to close the transaction
contemplated by this Agreement.

For purposes of this provision:

“Bundle” means to collect contributions from more than one source which is then
delivered by one person to the Mayor or to his political fundraising committee.

“Other Contract” means any other agreement with the City of Chicago to which
Developer is a party that is (i) formed under the authority of chapter 2-92 of the Municipal Code;
(ii) entered into for the purchase or lease of real or personal property; or (iii) for materials,
supplies, equipment or services which are approved or authorized by the City Council of the City
of Chicago.

“Contribution” means a “political contribution” as defined in Chapter 2-156 of the
Municipal Code, as amended.

Individuals are “Domestic Partners” if they satisfy the following criteria:
(A) they are each other’s sole domestic partner, responsible for each other’s

common welfare; and
(B) neither party is married; and
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(©) the partners are not related by blood closer than would bar marriage in
the State of lllinois; and

(D) each partner is at least 18 years of age, and the partners are the same
sex, and the partners reside at the same residence; and

(E) two of the following four conditions exist for the partners:

1. The partners have been residing together for at least 12 months.
2. The partners have common or joint ownership of a residence.
3 The partners have at least two of the following arrangements:
a. joint ownership of a motor vehicle;
b a joint credit account;
C. a joint checking account;
d alease for a residence identifying both domestic partners
as tenants.
4. Each partner identifies the other partner as a primary beneficiary in
a will,

“Political fundraising committee” means a “political fundraising committee” as defined in
Chapter 2-156 of the Municipal Code, as amended.

8.02 Covenant to Redevelop. Upon DPD's approval of the Project Budget, the Scope
Drawings and Plans and Specifications as provided in Sections 3.02 and 3.03 hereof, and
Developer's receipt of all required building permits and governmental approvals, Developer shall
redevelop the Property in accordance with this Agreement and all Exhibits attached hereto, the
TIF Ordinances, the Bond Ordinance, the TIF Bond Ordinance, the Scope Drawings, Plans and
Specifications, Project Budget and all amendments thereto, and all federal, state and local laws,
ordinances, rules, regulations, executive orders and codes applicable to the Project, the
Property and/or Developer. The covenants set forth in this Section 8.02 shall run with the land
and be binding upon any transferee for the Term of the Agreement, but shall be deemed
satisfied upon issuance by the City of a Final Certificate with respect thereto.

8.03 Redevelopment Plan. Developer represents that the Project is and shall be in
compliance with all of the terms of the Redevelopment Plan, which is hereby incorporated by
reference into this Agreement.

8.04 Use of City Funds. City Funds disbursed to Developer shall be used by Developer
solely to pay for (or to reimburse Developer for its payment for) the TIF-Funded Improvements
as provided in this Agreement.

8.05 Other Bonds. Developer shall, at the request of the City, agree to any reasonable
amendments to this Agreement that are necessary or desirable in order for the City to issue (in
its sole discretion) any bonds in connection with the Redevelopment Area, the proceeds of
which may be used to reimburse the City for expenditures made in connection with, or provide a
source of funds for the payment for, the TIF-Funded Improvements (the “Bonds”); provided,
however, that any such amendments shall not have a material adverse effect on Developer or
the Project. Developer shall, at Developer's expense, cooperate and provide reasonable
assistance in connection with the marketing of any such Bonds, including but not limited to
providing written descriptions of the Project, making representations, providing information
regarding its financial condition and assisting the City in preparing an offering statement with
respect thereto.
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8.06 [intentionally omitted]

8.07 Employment Opportunity; Progress Reports. Developer covenants and agrees to
abide by, and contractually obligate and use reasonable efforts to cause the General Contractor
and each subcontractor to abide by the terms set forth in Section 10 hereof. Developer shall
deliver to the City written progress reports detailing compliance with the requirements of
Sections 8.09, 10.02 and 10.03 of this Agreement. Such reports shall be delivered to the City
when the Project is 25%, 50%, 70% and 100% completed (based on the amount of expenditures
incurred in relation to the Project Budget). If any such reports indicate a shortfall in compliance,
Developer shall also deliver a plan to DPD which shall outline, to DPD's satisfaction, the manner
in which Developer shall correct any shortfall.

8.08 Employment Profile. Developer shall submit, and contractually obligate and cause
the General Contractor or any subcontractor to submit, to DPD, from time to time, statements of
its employment profile upon DPD's request.

8.09 Prevailing Wage. Developer covenants and agrees to pay, and te contractually
obligate and cause the General Contractor and each subcontractor to pay, the prevailing wage
rate as ascertained by the federal government pursuant to the Davis-Bacon Act, to all their
respective employees working on constructing the Project or otherwise completing the TIF-
Funded Improvements. All such contracts shall list the specified rates to be paid to all laborers,
workers and mechanics for each craft or type of worker or mechanic employed pursuant to such
contract. If federal prevailing wage rates are revised, the revised rates will apply to all such
contracts. Upon the City's request, Developer shall provide the City with copies of all such
contracts entered into by Developer or the General Contractor to evidence compliance with this
Section 8.09.

8.10 Arms-Length Transactions. Unless DPD has given its prior written consent with
respect thereto, no Affiliate of Developer may receive any portion of City Funds, directly or
indirectly, in payment for work done, services provided or materials supplied in connection with
any TIF-Funded Improvement. Developer shall provide information with respect to any entity to
receive City Funds directly or indirectly (whether through payment to the Affiliate by Developer
and reimbursement to Developer for such costs using City Funds, or otherwise), upon DPD's
request, prior to any such disbursement.

8.11 Conflict of Interest. Pursuant to Section 5/11-74.4-4(n) of the Act, Developer
represents, warrants and covenants that, to the best of its knowledge, no member, official, or
employee of the City, or of any commission or commitiee exercising authority over the Project,
the Redevelopment Area or the Redevelopment Plan, or any consultant hired by the City or
Developer with respect thereto, owns or controls, has owned or controlled or will own or control
any interest, and no such person shall represent any person, as agent or otherwise, who owns
or controls, has owned or controlled, or will own or control any interest, direct or indirect, in
Developer's business, the Property or any other property in the Redevelopment Area.

8.12 Disclosure of Interest. Developer's counsel has no direct or indirect financial
ownership interest in Developer, the Property or any other aspect of the Project.

8.13 Financial Statements. Developer shall obtain and provide to DPD Financial
Statements for Developer's fiscal year ended 2018 and each year thereafter for the Term of the
Agreement. In addition, Developer shall submit unaudited financial statements as soon as
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reasonably practical following the close of each fiscal year and for such other periods as DPD
may request.

8.14 Insurance. Developer, at its own expense, shall comply with all provisions of
Section 12 hereof.

8.15 Non-Governmental Charges. (a) Payment of Non-Governmental Charges. Except
for the Permitted Liens, Developer agrees to pay or cause to be paid when due any Non-
Governmental Charge assessed or imposed upon the Project, the Property or any fixtures that
are or may become attached thereto, which creates, may create, or appears to create a lien
upon all or any portion of the Property or Project; provided however, that if such Non-
Governmental Charge may be paid in installments, Developer may pay the same together with
any accrued interest thereon in installments as they become due and before any fine, penailty,
interest, or cost may be added thereto for nonpayment. Developer shall furnish to DPD, within
thirty (30) days of DPD's request, official receipts from the appropriate entity, or other proof
satisfactory to DPD, evidencing payment of the Non-Governmental Charge in question.

(b) Right to Contest. Developer has the right, before any delinquency occurs:

(i) to contest or object in good faith to the amount or validity of any Non-
Governmental Charge by appropriate legal proceedings properly and diligently instituted
and prosecuted, in such manner as shall stay the collection of the contested Non-
Governmental Charge, prevent the imposition of a lien or remove such lien, or prevent
the sale or forfeiture of the Property (so long as no such contest or objection shall be
deemed or construed to relieve, modify or extend Developer's covenants to pay any
such Non-Governmental Charge at the time and in the manner provided in this Section
8.15); or

(if) at DPD's sole option, to furnish a good and sufficient bond or other security
satisfactory to DPD in such form and amounts as DPD shall require, or a good and
sufficient undertaking as may be required or permitted by law to accomplish a stay of any
such sale or forfeiture of the Property or any portion thereof or any fixtures that are or
may be attached thereto, during the pendency of such contest, adequate to pay fully any
such contested Non-Governmental Charge and all interest and penalties upon the
adverse determination of such contest.

8.16 Developer's Liabilities. Developer shall not enter into any transaction that would
materially and adversely affect its ability to perform its obligations hereunder or to repay any
material liabilities or perform any material obligations of Developer to any other person or entity.
Developer shall immediately notify DPD of any and all events or actions which may materially
affect Developer's ability to carry on its business operations or perform its obligations under this
Agreement or any other documents and agreements.

8.17 Compliance with Laws.

(a) Representation. To the best of Developer's knowledge, after diligent inquiry, the
Property and the Project are and shall be, as and when required, in compliance with all
applicable Laws pertaining to or affecting the Project and the Property. Upon the City's request,
Developer shall provide evidence satisfactory to the City of such compliance.
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(b) Covenant. Developer covenants that the Property and the Project will be
operated and managed in compliance with all Laws. Upon the City’s request, the Developer
shall provide evidence to the City of its compliance with this covenant.

8.18 Recording and Filing. Developer shall cause this Agreement, certain exhibits (as
specified by Corporation Counsel), all amendments and supplements hereto to be recorded and
filed against the Property on the date hereof in the conveyance and real property records of the
county in which the Project is located. This Agreement shall be recorded prior to any mortgage
made in connection with Lender Financing. Developer shall pay all fees and charges incurred in
connection with any such recording. Upon recording, Developer shall immediately transmit to
the City an executed original of this Agreement showing the date and recording number of
record.

8.19 Real Estate Provisions. The covenants set forth in this Section 8.19 shall run with
the land and be binding upon any transferee for the Term of the Agreement.

{a) Governmental Charges.

(i) Payment of Governmental Charges. Developer agrees to pay or cause to be
paid when due all Governmental Charges (as defined below) which are assessed or
imposed upon Developer, the Property or the Project, or become due and payable, and
which create, may create, or appear to create a lien upon Developer or all or any portion
of the Property or the Project. “Governmental Charge” shall mean all federal, State,
county, the City, or other governmental (or any instrumentality, division, agency, body, or
department thereof) taxes, levies, assessments, charges, liens, claims or encumbrances
(except for those assessed by foreign nations, states other than the State of lllinois,
counties of the State other than Cook County, and municipalities other than the City)
relating to Developer, the Property or the Project including but not limited to real estate
taxes.

(i) Right to Contest. Developer has the right before any delinquency occurs to
contest or object in good faith to the amount or validity of any Governmental Charge by
appropriate legal proceedings properly and diligently instituted and prosecuted in such
manner as shall stay the collection of the contested Governmental Charge and prevent
the imposition of a lien or the sale or forfeiture of the Property. Developer's right to
challenge real estate taxes applicable to the Property is limited as provided for in Section
8.19(c) below; provided, that such real estate taxes must be paid in full when due and
may be disputed only after such payment is made. No such contest or objection shall be
deemed or construed in any way as relieving, modifying or extending Developer's
covenants to pay any such Governmental Charge at the time and in the manner
provided in this Agreement unless Developer has given prior written notice to DPD of
Developer's intent to contest or object to a Governmental Charge and, unless, at DPD's
sole option,

(i) Developer shall demonstrate to DPD's satisfaction that legal proceedings
instituted by Developer contesting or objecting to a Governmental Charge shall
conclusively operate to prevent or remove a lien against, or the sale or forfeiture of, all or
any part of the Property to satisfy such Governmental Charge prior to final determination
of such proceedings; and/or
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(i) Developer shall furnish a good and sufficient bond or other security
satisfactory to DPD in such form and amounts as DPD shall require, or a good and
sufficient undertaking as may be required or permitted by law to accomplish a stay of any
such sale or forfeiture of the Property during the pendency of such contest, adequate to
pay fully any such contested Governmental Charge and all interest and penalties upon
the adverse determination of such contest.

(b) Developer's Failure To Pay Or Discharge Lien. If Developer fails to pay any
Governmental Charge or to obtain discharge of the same, Developer shall advise DPD thereof in
writing, at which time DPD may, but shall not be obligated to, and without waiving or releasing
any obligation or liability of Developer under this Agreement, in DPD's sole discretion, make
such payment, or any part thereof, or obtain such discharge and take any other action with
respect thereto which DPD deems advisable. All sums so paid by DPD, if any, and any
expenses, if any, including reasonable attorneys' fees, court costs, expenses and other charges
relating thereto, shall be promptly disbursed to DPD by Developer. Notwithstanding anything
contained herein to the contrary, this paragraph shall not be construed to obligate the City to pay
any such Governmental Charge. Additionally, if Developer fails to pay any Governmental
Charge, the City, in its sole discretion, may require Developer to submit to the City audited
Financial Statements at Developer's own expense.

8.20 [intentionally omitted].

8.21 Annual Compliance Report. Beginning with the issuance of the Final Certificate
and continuing throughout the Term of the Agreement, Developer shall submit to DPD the
Annual Compliance Report within 30 days after the end of the calendar year to which the Annual
Compliance Report relates.  Failure by Developer to submit the Annual Compliance Report
shall constitute an Event of Default under Section 15.01 hereof, without notice or opportunity to
cure pursuant to Section 15.03 or Section 15.04 hereof. The covenants set forth in this Section
8.21 shall run with the land and be binding upon any transferee for the Term of the Agreement.

8.22 Inspector General. It is the duty of Developer and the duty of any bidder, proposer,
contractor, subcontractor, and every applicant for certification of eligibility for a City contract or
program, and all of Developer’s officers, directors, agents, partners, and employees and any
such bidder, proposer, contractor, subcontractor or such applicant to cooperate with the
Inspector General in any investigation or hearing undertaken pursuant to Chapter 2-56 of the
Municipal Code. Developer represents that it understands and will abide by all provisions of
Chapter 2-56 of the Municipal Code and that it will inform subcontractors of this provision and
require their compliance. :

8.23 Energy Certification. Prior to issuance of the Final Certificate, the Developer shall
provide an affidavit from its project architect certifying that the Facility would likely achieve the
Energy Certification.

8.24 [intentionally omitted]

8.25. FOIA and Local Records Act Compliance.

(a) FOIA. The Developer acknowledges that the City is subject to the lllinois
Freedom of Information Act, 5 ILCS 140/1 et. seq., as amended (‘FOIA”). The FOIA requires
the City to produce records (very broadly defined in FOIA) in response to a FOIA requestin a
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very short period of time, unless the records requested are exempt under the FOIA. If the
Developer receives a request from the City to produce records within the scope of FOIA, then
the Developer covenants to comply with such request within 48 hours of the date of such
request. Failure by the Developer to timely comply with such request shall be an Event of
Default.

(b) Exempt Information. Documents that the Developer submits to the City under
Section 8.21, (Annual Compliance Report) or otherwise during the Term of the Agreement that
contain trade secrets and commercial or financial information may be exempt if disclosure would
result in competitive harm. However, for documents submitted by the Developer to be treated as
a trade secret or information that would cause competitive harm, FOIA requires that Developer
mark any such documents as “proprietary, privileged or confidential.” If the Developer marks a
document as “proprietary, privileged and confidential”, then DPD will evaluate whether such
document may be withheld under the FOIA. DPD, in its discretion, will determine whether a
document will be exempted from disclosure, and that determination is subject to review by the
lllinois Attorney General's Office and/or the courts.

(c) Local Records Act. The Developer acknowledges that the City is subject to the
Local Records Act, 50 ILCS 205/1 et. seq, as amended (the “Local Records Act”). The Local
Records Act provides that public records may only be disposed of as provided in the Local
Records Act. If requested by the City, the Developer covenants to use its best efforts
consistently applied to assist the City in its compliance with the Local Records Act

8.26 Affordable Housing Covenant. Developer agrees and covenants to the City that
the provisions of the City Loan Regulatory Agreement shall govern the terms of Developer's
obligation to provide affordable housing at any time during which the City Loan Regulatory
Agreement provisions remain enforceable according to the City Loan Regulatory Agreement. At
all other times during the Term of the Agreement, the following provisions shall govern the terms
of the obligation to provide affordable housing under this Agreement:

(a) The Facility shall be operated and maintained solely as residential rental housing for
senior citizens;

(b) 104 of the units in the Facility shall be available for occupancy to and be occupied
solely by one or more Families consisting of senior citizens qualifying as Low Income Families
(as defined below) upon initial occupancy; and

(c) Each of the 104 units for low- and moderate-income senior citizens in the Facility has
monthly rents payable by tenants not in excess of thirty percent (30%) of the maximum allowable
income for a Low Income Family (with the applicable Family size for such units determined in
accordance with the rules specified in Section 42(g)(2) of the Internal Revenue Code of 1986, as
amended); provided, however, that for any unit occupied by a Family (as defined below) that no
longer qualifies as a Low Income Family due to an increase in such Family's income since the
date of its initial occupancy of such unit, the maximum monthly rent for such unit shall not
exceed thirty percent (30%) of such Family's monthly income.

(d) As used in this Section 8.26, the following terms have the following meanings:

(i) “Family” shall mean one or more individuals, whether or not related by blood
or marriage; and
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(i) “Low Income Families” shall mean Families whose annual income does not
exceed sixty percent (60%) of the Chicago-area median income, adjusted for Family
size, as such annual income and Chicago-area median income are determined from
time to time by the United States Department of Housing and Urban Development, and
thereafter such income limits shall apply to this definition.

(e) The covenants set forth in this Section 8.26 shall run with the land and be binding
upon any transferee for the Term of the Agreement.

(f) The City and Developer may enter into a separate agreement to implement the
provisions of this Section 8.26.

8.27 Compliance with Multi-Project Labor Agreement. Developer shall cause the
General Contractor to comply with that certain Settlement Agreement dated November 3, 2011,
by and among the City, the Chicago Regional Council of Carpenters, the Metropolitan Pier and
Exposition Authority, the Public Building Commission of the City, and the State, because the
Project budget is in excess of $25,000,000, and, therefore, is subject to the provisions of that
certain City Multi-Project Labor Agreement (the “MPLA”) dated February 9, 2011, by and among
the City and the labor organizations comprising the Chicago & Cook County Building &
Construction Trades Council. Developer shall cause the General Contractor to comply with the
MPLA to the fullest extent legally permissible without violating other requirements applicable to
the construction of the Project, including, without limitation, Sections 8.09, 10.02 and 10.03
hereof, Housing Act Section 3, Davis-Bacon Act, the Contract Work Hours and Safety Standards
Act and the Labor Standards Deposit Agreement. At the direction of DPD, affidavits and other
supporting documentation shall be required of Developer, General Contractor and the
subcontractors to verify or clarify compliance with the MPLA.

8.28 Survival of Covenants. All warranties, representations, covenants and agreements
of Developer contained in this Section 8 and elsewhere in this Agreement shall be true, accurate
and complete at the time of Developer's execution of this Agreement, and shall survive the
execution, delivery and acceptance hereof by the parties hereto and (except as provided in
Section 7 hereof upon the issuance of a Final Certificate) shall be in effect throughout the Term
of the Agreement.

SECTION 9. COVENANTS/REPRESENTATIONS/WARRANTIES OF CITY

9.01 General Covenants. The City represents that it has the authority as a home rule
unit of local government to execute and deliver this Agreement and to perform its obligations
hereunder.

9.02 Survival of Covenants. All warranties, representations, and covenants of the City
contained in this Section 9 or elsewhere in this Agreement shall be true, accurate, and complete
at the time of the City's execution of this Agreement, and shall survive the execution, delivery
and acceptance hereof by the parties hereto and be in effect throughout the Term of the
Agreement.
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SECTION 10. DEVELOPER'S EMPLOYMENT OBLIGATIONS

10.01 Employment Opportunity. Developer, on behalf of itself and its successors and
assigns, hereby agrees, and shall contractually obligate its or their various contractors,
subcontractors or any Affiliate of Developer operating on the Property (collectively, with
Developer, the “Employers” and individually an “Employer”) to agree, that for the Term of this
Agreement with respect to Developer and during the period of any other party's provision of
services in connection with the construction of the Project or occupation of the Property:

(a) No Employer shall discriminate against any employee or applicant for employment
based upon race, religion, color, sex, national origin or ancestry, age, handicap or disability,
sexual orientation, military discharge status, marital status, parental status or source of income
as defined in the City of Chicago Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et
sedq., Municipal Code, except as otherwise provided by said ordinance and as amended from
time to time (the “Human Rights Ordinance”). Each Employer shall take affirmative action to
ensure that applicants are hired and employed without discrimination based upon race, religion,
color, sex, national origin or ancestry, age, handicap cor disability, sexual orientation, military
discharge status, marital status, parental status or source of income and are treated in a non-
discriminatory manner with regard to all job-related matters, including without limitation:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. Each Employer agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided by the City setting forth the provisions of
this nondiscrimination clause. In addition, the Employers, in all solicitations or advertisements
for employees, shall state that all qualified applicants shall receive consideration for employment
without discrimination based upon race, religion, color, sex, national origin or ancestry, age,
handicap or disability, sexual orientation, military discharge status, marital status, parental status
or source of income.

(b) To the greatest extent feasible, each Employer is required to present opportunities
for training and employment of low- and moderate-income residents of the City and preferably of
the Redevelopment Area; and to provide that contracts for work in connection with the
construction of the Project be awarded to business concerns that are located in, or owned in
substantial part by persons residing in, the City and preferably in the Redevelopment Area.

(c) Each Employer shall comply with all federal, state and local equal employment and
affirmative action statutes, rules and regulations, including but not limited to the City's Human
Rights Ordinance and the lllinois Human Rights Act, 775 ILCS 5/1-101 et seq. (1993), and any
subsequent amendments and regulations promulgated thereto.

(d) Each Employer, in order to demonstrate compliance with the terms of this Section,
shall cooperate with and promptly and accurately respond to inquiries by the City, which has the
responsibility to observe and report compliance with equal employment opportunity regulations
of federal, state and municipal agencies.

(e) Each Employer shall include the foregoing provisions of subparagraphs (a) through
(d) in every contract entered into in connection with the Project, and shall require inclusion of
these provisions in every subcontract entered into by any subcontractors, and every agreement
with any Affiliate operating on the Property, so that each such provision shall be binding upon
each contractor, subcontractor or Affiliate, as the case may be.
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(f) Failure to comply with the employment obligations described in this Section 10.01
shall be a basis for the City to pursue remedies under the provisions of Section 15.02 hereof.

10.02 City Resident Construction Worker Employment Requirement. Developer agrees
for itself and its successors and assigns, and shall contractually obligate its General Contractor
and shall cause the General Contractor to contractually obligate its subcontractors, as
applicable, to agree, that during the construction of the Project they shall comply with the
minimum percentage of total worker hours performed by actual residents of the City as specified
in Section 2-92-330 of the Municipal Code (at least 50 percent of the total worker hours worked
by persons on the site of the Project shall be performed by actual residents of the City);
provided, however, that in addition to complying with this percentage, Developer, its General
Contractor and each subcontractor shall be required to make good faith efforts to utilize qualified
residents of the City in both unskilled and skilled labor positions. Developer, the General
Contractor and each subcontractor will use their respective best efforts to exceed the minimum
percentage of hours stated above, and to employ neighborhood residents in connection with the
Project.

Developer may request a reduction or waiver of this minimum percentage level of
Chicagoans as provided for in Section 2-92-330 of the Municipal Code in accordance with
standards and procedures developed by the Chief Procurement Officer of the City.

“Actual residents of the City” shall mean persons domiciled within the City. The domicile
is an individual's one and only true, fixed and permanent home and principal establishment.

Developer, the General Contractor and each subcontractor shall provide for the
maintenance of adequate employee residency records to show that actual Chicago residents are
employed on the Project. Each Employer shall maintain copies of personal documents
supportive of every Chicago employee's actual record of residence.

Weekly certified payroll reports (U.S. Department of Labor Form WH-347 or equivalent)
shall be submitted to the Commissioner of DPD in triplicate, which shall identify clearly the actual
residence of every employee on each submitted certified payroll. The first time that an
employee's name appears on a payroll, the date that the Employer hired the employee should
be written in after the employee's name.

Developer, the General Contractor and each subcontractor shall provide full access to
their employment records to the Chief Procurement Officer, the Commissioner of DPD, the
Superintendent of the Chicago Police Department, the Inspector General or any duly authorized
representative of any of them. Developer, the General Contractor and each subcontractor shall
maintain all relevant personnel data and records for a period of at least three (3) years after final
acceptance of the work constituting the Project.

At the direction of DPD, affidavits and other supporting documentation will be required of
Developer, the General Contractor and each subcontractor to verify or clarify an employee's
actual address when doubt or lack of clarity has arisen.

Good faith efforts on the part of Developer, the General Contractor and each
subcontractor to provide utilization of actual Chicago residents (but not sufficient for the granting
of a waiver request as provided for in the standards and procedures developed by the Chief
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Procurement Officer) shall not suffice to replace the actual, verified achievement of the
requirements of this Section concerning the worker hours performed by actual Chicago
residents.

When work at the Project is completed, in the event that the City has determined that
Developer has failed to ensure the fulfiliment of the requirement of this Section concerning the
worker hours performed by actual Chicago residents or failed to report in the manner as
indicated above, the City will thereby be damaged in the failure to provide the benefit of
demonstrable employment to Chicagoans to the degree stipulated in this Section. Therefore, in
such a case of non-compliance, it is agreed that 1/20 of 1 percent (0.0005) of the aggregate
hard construction costs set forth in the Project budget (the product of .0005 x such aggregate
hard construction costs) (as the same shall be evidenced by approved contract value for the
actual contracts) shall be surrendered by Developer to the City in payment for each percentage
of shortfall toward the stipulated residency requirement. Failure to report the residency of
employees entirely and correctly shall result in the surrender of the entire liquidated damages as
if no Chicago residents were employed in either of the categories. The willful falsification of
statements and the certification of payroll data may subject Developer, the General Contractor
and/or the subcontractors to prosecution. Any retainage to cover contract performance that may
become due to Developer pursuant to Section 2-92-250 of the Municipal Code may be withheld
by the City pending the Chief Procurement Officer's determination as to whether Developer must
surrender damages as provided in this paragraph.

Nothing herein provided shall be construed to be a limitation upon the “Notice of
Requirements for Affirmative Action to Ensure Equal Employment Opportunity, Executive Order
11246 “ and “Standard Federal Equal Employment Opportunity, Executive Order 11248,” or
other affirmative action required for equal opportunity under the provisions of this Agreement or
related documents.

Developer shall cause or require the provisions of this Section 10.02 to be included in all
construction contracts and subcontracts related to the Project.

10.03. MBE/WBE Commitment. Developer agrees for itself and its successors and
assigns, and, if necessary to meet the requirements set forth herein, shall contractually obligate
the General Contractor to agree that during the Project:

(a) Consistent with the findings which support, as applicable, (i) the Minority-Owned and
Women-Owned Business Enterprise Procurement Program, Section 2-92-420 et seq., Municipal
Code (the “Procurement Program”), and (ii) the Minority- and Women-Owned Business
Enterprise Construction Program, Section 2-92-650 et seq., Municipal Code (the “Construction
Program,” and collectively with the Procurement Program, the “MBE/WBE Program”), and in
reliance upon the provisions of the MBE/WBE Program to the extent contained in, and as
qualified by, the provisions of this Section 10.03, during the course of the Project, at least the
following percentages of the MBE/WBE Budget (as set forth in Exhibit H-2 hereto) shall be
expended for contract participation by MBEs and by WBEs:

(1) Atleast 26 percent by MBEs.
(2) Atleast six percent by WBEs.

(b) For purposes of this Section 10.03 only, Developer (and any party to whom a
contract is let by Developer in connection with the Project) shall be deemed a “contractor” and
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this Agreement (and any contract let by Developer in connection with the Project) shall be
deemed a “contract” or a “construction contract” as such terms are defined in Sections 2-92-420
and 2-92-670, Municipal Code, as applicable.

(c) Consistent with Sections 2-92-440 and 2-92-720, Municipal Code, Developer's
MBE/WBE commitment may be achieved in part by Developer's status as an MBE or WBE (but
only to the extent of any actual work performed on the Project by Developer) or by a joint venture
with one or more MBEs or WBEs (but only to the extent of the lesser of (i) the MBE or WBE
participation in such joint venture or (ii) the amount of any actual work performed on the Project
by the MBE or WBE), by Developer utilizing a MBE or a WBE as the General Contractor (but
only to the extent of any actual work performed on the Project by the General Contractor), by
subcontracting or causing the General Contractor to subcontract a portion of the Project to one
or more MBEs or WBEsSs, or by the purchase of materials or services used in the Project from
one or more MBEs or WBEs, or by any combination of the foregoing. Those entities which
constitute both a MBE and a WBE shall not be credited more than once with regard to
Developer's MBE/WBE commitment as described in this Section 10.03. In accordance with
Section 2-92-730, Municipal Code, Developer shall not substitute any MBE or WBE General
Contractor or subcontractor without the prior written approval of DPD.

(d) Developer shall deliver quarterly reports to the City’'s monitoring staff during the
Project describing its efforts to achieve compliance with this MBE/WBE commitment. Such
reports shall include, inter alia, the name and business address of each MBE and WBE solicited
by Developer or the General Contractor to work on the Project, and the responses received from
such solicitation, the name and business address of each MBE or WBE actually involved in the
Project, a description of the work performed or products or services supplied, the date and
amount of such work, product or service, and such other information as may assist the City's
monitoring staff in determining Developer's compliance with this MBEAMVBE commitment.
Developer shall maintain records of all relevant data with respect to the utilization of MBEs and
WBEs in connection with the Project for at least five years after completion of the Project, and
the City’s monitoring staff shall have access to all such records maintained by Developer, on five
Business Days' notice, to allow the City to review Developer's compliance with its commitment to
MBE/WBE participation and the status of any MBE or WBE performing any portion of the
Project.

(e) Upon the disqualification of any MBE or WBE General Contractor or subcontractor, if
such status was misrepresented by the disqualified party, Developer shall be obligated to
discharge or cause to be discharged the disqualified General Contractor or subcontractor, and, if
possible, identify and engage a qualified MBE or WBE as a replacement. For purposes of this
subsection (), the disqualification procedures are further described in Sections 2-92-540 and 2-
92-730, Municipal Code, as applicable.

(f Any reduction or waiver of Developer's MBE/WBE commitment as described in this
Section 10.03 shall be undertaken in accordance with Sections 2-92-450 and 2-92-730,
Municipal Code, as applicable.

(g) Priorto the commencement of the Project, Developer shall be required to meet with
the City’s monitoring staff with regard to Developer's compliance with its obligations under this
Section 10.03. The General Contractor and all major subcontractors shall be required to attend
this pre-construction meeting. During said meeting, Developer shall demonstrate to the City’'s
monitoring staff its plan to achieve its obligations under this Section 10.03, the sufficiency of
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which shall be approved by the City’'s monitoring staff. During the Project, Developer shall
submit the documentation required by this Section 10.03 to the City’s monitoring staff, including
the following: (i) subcontractor’'s activity report; (i) contractor's certification concerning labor
standards and prevailing wage requirements; (iii) contractor letter of understanding; (iv) monthly
utilization report; (v) authorization for payroll agent; (vi) certified payroll; (vii) evidence that
MBE/WBE contractor associations have been informed of the Project via written notice and
hearings; and (viii) evidence of compliance with job creation/job retention requirements. Failure
to submit such documentation on a timely basis, or a determination by the City’s monitoring staff,
upon analysis of the documentation, that Developer is not complying with its obligations under
this Section 10.03, shall, upon the delivery of written notice to Developer, be deemed an Event
of Default. Upon the occurrence of any such Event of Default, in addition to any other remedies
provided in this Agreement, the City may: (1) issue a written demand to Developer to halt the
Project, (2) withhold any further payment of any City Funds to Developer or the General
Contractor, (3) exercise all remedies available under the Junior Mortgage or (4) seek any other
remedies against Developer available at law or in equity.

SECTION 11. ENVIRONMENTAL MATTERS

Developer hereby represents and warrants to the City that Developer has conducted
environmental studies sufficient to conclude that the Project may be constructed, completed and
operated in accordance with all Environmental Laws and this Agreement and all Exhibits
attached hereto, the Scope Drawings, Plans and Specifications and all amendments thereto, the
Bond Ordinance and the Redevelopment Plan.

Without limiting any other provisions hereof, Developer agrees to indemnify, defend and
hold the City harmless from and against any and all losses, liabilities, damages, injuries, costs,
expenses or claims of any kind whatsoever including, without limitation, any losses, liabilities,
damages, injuries, costs, expenses or claims asserted or arising under any Environmental Laws
incurred, suffered by or asserted against the City as a direct or indirect resuit of any of the
following, regardless of whether or not caused by, or within the control of Developer: (i) the
presence of any Hazardous Material on or under, or the escape, seepage, leakage, spillage,
emission, discharge or release of any Hazardous Material from (A) all or any portion of the
Property or (B) any other real property in which Developer, or any person directly or indirectly
controlling, controlled by or under common control with Developer, holds any estate or interest
whatsoever (including, without limitation, any property owned by a land trust in which the
beneficial interest is owned, in whole or in part, by Developer), or (ii} any liens against the
Property permitted orimposed by any Environmental Laws, or any actual or asserted liability or
obligation of the City or Developer or any of its Affiliates under any Environmental Laws relating
to the Property.

SECTION 12. INSURANCE
Developer must provide and maintain, at Developer's own expense, or cause to be provided and
maintained during the term of this Agreement, the insurance coverage and requirements

specified below, insuring all operations related to the Agreement.

(a) Prior to execution and delivery of this Agreement.

() Workers Compensation and Employers Liability
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Workers Compensation Insurance, as prescribed by applicable law covering all
employees who are to provide work under this Agreement and Employers Liability
coverage with limits of not less than $100,000 each accident, illness or disease.

(i) Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than
$1,000,000 per occurrence for bodily injury, personal injury, and property damage
liability. Coverages must include the following: All premises and operations,
products/completed operations independent contractors, separation of insureds,
defense, and contractual liability (with no limitation endorsement). The City of Chicago is
to be named as an additional insured on a primary, non-contributory basis for any liability
arising directly or indirectly from the work.

(i) All Risk Property

All Risk Property Insurance at replacement value of the property te protect against loss
of, damage to, or destruction of the building/facility. The City is to be named as an
additional insured and loss payee/mortgagee if applicable.

(b) Construction. Prior to the construction of any portion of the Project, Developer
will cause its architects, contractors, subcontractors, project managers and other parties
constructing the Project to procure and maintain the following kinds and amounts of insurance:

0] Workers Compensation and Employers Liability

Workers Compensation Insurance, as prescribed by applicable law covering all
employees who are to provide work under this Agreement and Employers Liability
coverage with limits of not less than $ 500,000 each accident, iliness or disease.

(i) Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than
$2,000,000 per occurrence for bodily injury, personal injury, and property damage
liability. Coverages must include the following: All premises and operations,
products/completed operations (for a minimum of two (2) years following project
completion), explosion, collapse, underground, separation of insureds, defense, and
contractual liability (with no limitation endorsement). The City of Chicago is to be named
as an additional insured on a primary, non-contributory basis for any liability arising
directly or indirectly from the work.

(iii) Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with
work to be performed, the Automobile Liability Insurance with limits of not less than
$2,000,000 per occurrence for bodily injury and property damage. The City of Chicago is
to be named as an additional insured on a primary, non-contributory basis.

(iv) Railroad Protective Liability
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When any work is to be done adjacent to or on railroad or transit property, Developer
must provide cause to be provided with respect to the operations that Contractors
perform, Railroad Protective Liability Insurance in the name of railroad or transit entity.
The policy must have limits of not less than $2,000,000 per occurrence and $6,000,000
in the aggregate for losses arising out of injuries to or death of all persons, and for
damage to or destruction of property, including the loss of use thereof.

(v) All Risk /Builders Risk

When Developer undertakes any construction, including improvements, betterments,
and/or repairs, Developer must provide or cause to be provided All Risk Builders Risk
Insurance at replacement cost for materials, supplies, equipment, machinery and fixtures
that are or will be part of the project. The City of Chicago is to be named as an
additional insured and loss payee/mortgagee if applicable.

(vi) Professional Liability

When any architects, engineers, construction managers or other professional
consultants perform work in connection with this Agreement, Professional Liability
Insurance covering acts, errors, or omissions must be maintained with limits of not less
than $_1,000,000. Coverage must include contractual liability. When policies are
renewed or replaced, the policy retroactive date must coincide with, or precede, start of
work on the Contract. A claims-made policy which is not renewed or replaced must have
an extended reporting period of two (2) years.

(vii)  Valuable Papers

When any plans, designs, drawings, specifications and documents are produced or used
under this Agreement, Valuable Papers Insurance must be maintained in an amount to
insure against any loss whatsoever, and must have limits sufficient to pay for the re-
creation and reconstruction of such records.

(viii)  Contractors Pollution Liability

When any remediation work is performed which may cause a pollution exposure,
Developer must cause remediation contractor to provide Contractor Pollution Liability
covering bodily injury, property damage and other losses caused by pollution conditions
that arise from the contract scope of work with limits of not less than $1,000,000 per
occurrence. Coverage mustinclude completed operations, contractual liability, defense,
excavation, environmental cleanup, remediation and disposal. When policies are
renewed or replaced, the policy retroactive date must coincide with or precede, start of
work on the Agreement. A claims-made policy which is not renewed or replaced must
have an extended reporting period of two (2) years. The City of Chicago is to be named
as an additional insured.

© Post Construction:

(1) All Risk Property Insurance at replacement value of the property to
protect against loss of, damage to, or destruction of the building/facility. The City is to be
named as an additional insured and loss payee/mortgagee if applicable.
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(d) Other Reqguirements:

Developer must furnish the City of Chicago, Department of Planning and Development,
City Hall, Room 1000, 121 North LaSalle Street 60602, original Certificates of Insurance,
or such similar evidence, to be in force on the date of this Agreement, and Renewal
Certificates of Insurance, or such similar evidence, if the coverages have an expiration
or renewal date occurring during the term of this Agreement. Developer must submit
evidence of insurance on the City of Chicago Insurance Certificate Form (copy attached)
or equivalent prior to closing. The receipt of any certificate does not constitute
agreement by the City that the insurance requirements in the Agreement have been fully
met or that the insurance policies indicated on the certificate are in compliance with all
Agreement requirements. The failure of the City to obtain certificates or otherinsurance
evidence from Developer is not a waiver by the City of any requirements for Developer to
obtain and maintain the specified coverages. Developer shall advise all insurers of the
Agreement provisions regarding insurance. Non-conforming insurance does not relieve
Developer of the obligation to provide insurance as specified herein. Nonfulfillment of
the insurance conditions may constitute a violation of the Agreement, and the City
retains the right to stop work and/or terminate agreement until proper evidence of
insurance is provided.

The insurance must provide for 60 days prior written notice to be given to the City in the
event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self insured retentions on referenced insurance coverages must be
borne by Developer and Contractors.

Developer hereby waives and agrees to require their insurers to waive their rights of
subrogation against the City of Chicago, its employees, elected officials, agents, or
representatives.

The coverages and limits furnished by Developer in no way limit Developer's liabilities
and responsibilities specified within the Agreement or by taw.

Any insurance or self insurance programs maintained by the City of Chicago do not
contribute with insurance provided by Developer under the Agreement.

The required insurance to be carried is not limited by any limitations expressed in the
indemnification language in this Agreement or any limitation placed on the indemnity in
this Agreement given as a matter of law.

If Developer is a joint venture or limited liability company, the insurance policies must
name the joint venture or limited liability company as a named insured.

Developer must require Contractor and subcontractors to provide the insurance required
herein, or Developer may provide the coverages for Contractor and subcontractors. All
Contractors and subcontractors are subject to the same insurance requirements of
Developer unless otherwise specified in this Agreement.
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If Developer, any Contractor or subcontractor desires additional coverages, the party
desiring the additional coverages is responsible for the acquisition and cost.

The City of Chicago Risk Management Department maintains the right to modify, delete,
alter or change these requirements.

SECTION 13. INDEMNIFICATION

13.01 General Indemnity. Developer agrees to indemnify, pay, defend and hold the City,
and its elected and appointed officials, employees, agents and affiliates (individually an
“Indemnitee,” and collectively the “Indemnitees”) harmless from and against, any and all
liabilities, obligations, losses, damages, penalties, actions, judgments, suits, claims, costs,
expenses and disbursements of any kind or nature whatsoever (and including without limitation,
the reasonable fees and disbursements of counsel for such Indemnitees in connection with any
investigative, administrative or judicial proceeding commenced or threatened, whether or not
such Indemnitees shall be designated a party thereto), that may be imposed on, suffered,
incurred by or asserted against the Indemnitees in any manner relating or arising out of:

(i) Developer's failure to comply with any of the terms, covenants and conditions
contained within this Agreement; or

(i) Developer's or any contractor’'s failure to pay General Contractors,
subcontractors or materialmen in connection with the TIF-Funded Improvements or any
other Project improvement; or

(i) the existence of any material misrepresentation or omission in this
Agreement, any official statement, limited offering memorandum or private placement
memorandum or the Redevelopment Plan or any other document related to this
Agreement that is the result of information supplied or omitted by Developer or any
Affiliate Developer or any agents, employees, contractors or persons acting under the
control or at the request of Developer or any Affiliate of Developer; or

(iv) Developer’s failure to cure any misrepresentation in this Agreement or any
other agreement relating hereto;

provided, however, that Developer shall have no obligation to an Indemnitee arising from the
wanton or willful misconduct of that Indemnitee. To the extent that the preceding sentence may
be unenforceable because it is violative of any law or public policy, Developer shall contribute
the maximum portion that it is permitted to pay and satisfy under the applicable law, to the
payment and satisfaction of all indemnified liabilities incurred by the Indemnitees or any of them.
The provisions of the undertakings and indemnification set out in this Section 13.01 shall survive
the termination of this Agreement.
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SECTION 14. MAINTAINING RECORDS/RIGHT TO INSPECT

14.01 Books and Records. Developer shall keep and maintain separate, complete,
accurate and detailed books and records necessary to reflect and fully disclose the total actual
cost of the Project and the disposition of all funds from whatever source allocated thereto, and to
monitor the Project. All such books, records and other documents, including but not limited to
Developer's loan statements, if any, General Contractors' and contractors' sworn statements,
general contracts, subcontracts, purchase orders, waivers of lien, paid receipts and invoices,
shall be available at Developer's offices for inspection, copying, audit and examination by an
authorized representative of the City, at Developer's expense. Developer shall incorporate this
right to inspect, copy, audit and examine all books and records into all contracts entered into by
Developer with respect to the Project.

14.02 Inspection Rights. Upon three (3) business days' notice, any authorized
representative of the City has access to all portions of the Project and the Property during
normal business hours for the Term of the Agreement.

SECTION 15. DEFAULT AND REMEDIES

15.01 Events of Default. The.occurrence of any one or more of the following events,
subject to the provisions of Section 15.03, shall constitute an “Event of Default” by Developer
hereunder:

(a) the failure of Developer to perform, keep or observe any of the covenants,
conditions, promises, agreements or obligations of Developer under this Agreement or any
related agreement;

(b) the failure of Developer to perform, keep or observe any of the covenants,
conditions, promises, agreements or obligations of Developer under any other agreement with
any person or entity if such failure may have a material adverse effect on Developer's business,
property, assets, operations or condition, financial or otherwise;

(¢) the making or furnishing by Developer to the City of any representation, warranty,
certificate, schedule, report or other communication within or in connection with this Agreement
or any related agreement which is untrue or misleading in any material respect;

(d) except as otherwise permitted hereunder, the creation (whether voluntary or
involuntary) of, or any attempt to create, any lien or other encumbrance upon the Property,
including any fixtures now or hereafter attached thereto, other than the Permitted Liens, or the
making or any attempt to make any levy, seizure or attachment thereof,

(e) the commencement of any proceedings in bankruptcy by or against Developer or for
the liquidation or reorganization of Developer, or alleging that Developer is insolvent or unable to
pay its debts as they mature, or for the readjustment or arrangement of Developer's debts,
whether under the United States Bankruptcy Code or under any other state or federal law, now
or hereafter existing for the relief of debtors, or the commencement of any analogous statutory
or non-statutory proceedings involving Developer;, provided, however, that if such
commencement of proceedings is involuntary, such action shall not constitute an Event of
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Default unless such proceedings are not dismissed within sixty (60) days after the
commencement of such proceedings;

(f) the appointment of a receiver or trustee for Developer, for any substantial part of
Developer's assets or the institution of any proceedings for the dissolution, or the full or partial
liquidation, or the merger or consolidation, of Developer; provided, however, that if such
appointment or commencement of proceedings is involuntary, such action shall not constitute an
Event of Default unless such appointment is not revoked or such proceedings are not dismissed
within sixty (60) days after the commencement thereof;

(g) the entry of any judgment or order against Developer which remains unsatisfied or
undischarged and in effect for sixty (60) days after such entry without a stay of enforcement or
execution;

(h) the occurrence of an event of default under the Lender Financing, which defaultis not
cured within any applicable cure period;

(i) the dissolution of Developer or the death of any natural person who owns a material
interest in Developer,;

() the institution in any court of a criminal proceeding (other than a misdemeanor)
against Developer or any natural person who owns a material interest in Developer, which is not
dismissed within thirty (30) days, or the indictment of Developer or any natural person who owns
a material interest in Developer, for any crime (other than a misdemeanor);

(k) prior to the end of the Term of the Agreement, without the prior written consent of the
City, any sale, transfer, conveyance, lease or other disposition of all or substantially all of
Developer's assets or any portion of the Property (including but not limited to any fixtures or
equipment now or hereafter attached thereto) except in the ordinary course of business or as
otherwise expressly permitted by this Agreement; or

() The failure of Developer, or the failure by any party that is a Controlling Person
(defined in Section 1-23-010 of the Municipal Code) with respect to Developer, to maintain
eligibility to do business with the City in violation of Section 1-23-030 of the Municipal Code;
such failure shall render this Agreement voidable or subject to termination, at the option of the
Chief Procurement Officer.

For purposes of Sections 15.01(i) and 15.01()) hereof, a person with a material interest in
Developer shall be one owning in excess of ten (10%) of Developer's issued and outstanding
shares of stock or membership interests.

15.02 Remedies. Upon the occurrence of an Event of Default, subject to the provisions
of Section 15.04, the City may terminate this Agreement and any other agreements to which the
City and Developer are or shall be parties, suspend disbursement of City Funds, place a lien on
the Project in the amount of City Funds paid, and/or seek reimbursement of any City Funds paid.

The City may, in any court of competent jurisdiction by any action or proceeding at law or
in equity, pursue and secure any available remedy, including but not limited to damages,
foreclosure of the Junior Mortgage, injunctive relief or the specific performance of the
agreements contained herein or in the Junior Mortgage.
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15.03 Curative Period. In the event Developer shall fail to perform a monetary covenant
which Developer is required to perform under this Agreement, notwithstanding any other
provision of this Agreement to the contrary, an Event of Default shall not be deemed to have
occurred unless Developer has failed to perform such monetary covenant within ten (10) days of
its receipt of a written notice from the City specifying that it has failed to perform such monetary
covenant. In the event Developer shall fail to perform a non-monetary covenant which Developer
is required to perform under this Agreement, notwithstanding any other provision of this
Agreement to the contrary, an Event of Default shall not be deemed to have occurred unless
Developer has failed to cure such default within thirty (30) days of its receipt of a written notice
from the City specifying the nature of the default; provided, however, with respect to those non-
monetary defaults which are not capable of being cured within such thirty (30) day period,
Developer shall not be deemed to have committed an Event of Default under this Agreement if it
has commenced to cure the alleged default within such thirty (30) day period and thereafter
diligently and continuously prosecutes the cure of such default until the same has been cured.

15.04 Right to Cure by Investor. Inthe event that an Event of Default occurs under this
Agreement, and if, as a result thereof, the City intends to exercise any right or remedy available
to it that could result in the termination of this Agreement or the cancellation, suspension, or
reduction of any payment due from the City under this Agreement, the City shall send notice of
such intended exercise to the parties identified in Section 17 and the Investor shall have the
right (but not the obligation) to cure such an Event of Default under the following conditions:

(i) if the Event of Default is a monetary default, the Investor may cure it within 30 days
after the later of: (a) the expiration of the cure period, if any, granted to the Developer with
respect to such monetary default; or (b) receipt by the Investor of such notice from the City; and

(ii) if the Event of Default is of a non-monetary nature, the Investor shall have the right to
cure it within 30 days after the later of: (a) the expiration of the cure period, if any, granted to the
Developer with respect to such non-monetary default; or (b) receipt of such notice from the City;
provided, however, that if such non-monetary default is not capable of being cured by the
Investor within such 30-day period, such period shall be extended for such period of time as may
be necessary, in the City's discretion, to cure such default, provided that the Investor has
commenced to cure the alleged default within such thirty (30) day period and thereafter diligently
and continuously prosecutes the cure of such default until the same has been cured.

SECTION 16. MORTGAGING OF THE PROJECT

All mortgages or deeds of trust in place as of the date hereof with respect to the Property
or any portion thereof are listed on Exhibit G hereto (including but not limited to mortgages made
prior to or on the date hereof in connection with Lender Financing) and are referred to herein as
the “Existing Mortgages.” Any mortgage or deed of trust that Developer may hereafter elect to
execute and record or permit to be recorded against the Property or any portion thereof is
referred to herein as a “New Mortgage.” Any New Mortgage that Developer may hereafter elect
to execute and record or permit to be recorded against the Property or any portion thereof with
the prior written consent of the City is referred to herein as a “Permitted Mortgage.” It is hereby
agreed by and between the City and Developer as follows:

(a) In the event that a mortgagee or any other party shall succeed to Developer's
interest in the Property or any portion thereof pursuant to the exercise of remedies under a New
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Mortgage (other than a Permitted Mortgage), whether by foreclosure or deed in lieu of
foreclosure, and in conjunction therewith accepts an assignment of Developer's interest
hereunder in accordance with Section 18.15 hereof, the City may, but shall not be obligated to,
attorn to and recognize such party as the successor in interest to Developer for all purposes
under this Agreement and, unless so recognized by the City as the successor in interest, such
party shall be entitled to no rights or benefits under this Agreement, but such party shall be
bound by those provisions of this Agreement that are covenants expressly running with the land.

(b) In the event that any mortgagee shall succeed to Developer's interest in the Property
or any portion thereof pursuant to the exercise of remedies under an Existing Mortgage or a
Permitted Mortgage, whether by foreclosure or deed in lieu of foreclosure, and in conjunction
therewith accepts an assignment of Developer's interest hereunder in accordance with Section
18.15 hereof, the City hereby agrees to attorn to and recognize such party as the successorin
interest to Developer for all purposes under this Agreement so long as such party accepts all of
the obligations and liabilities of “Developer” hereunder; provided, however, that, notwithstanding
any other provision of this Agreement to the contrary, it is understood and agreed that if such
party accepts an assignment of Developer's interest under this Agreement, such party has no
liability under this Agreement for any Event of Default of Developer which accrued prior to the
time such party succeeded to the interest of Developer under this Agreement, in which case
Developer shall be solely responsible. However, if such mortgagee under a Permitted Mortgage
or an Existing Mortgage does not expressly accept an assignment of Developer's interest
hereunder, such party shall be entitled to no rights and benefits under this Agreement, and such
party shall be bound only by those provisions of this Agreement, if any, which are covenants
expressly running with the land.

(c) Prior to the issuance by the City to Developer of a Final Certificate pursuant to
Section 7 hereof, no New Mortgage shall be executed with respect to the Property or any portion
thereof without the prior written consent of the Commissioner of DPD.

SECTION 17. NOTICE

Unless otherwise specified, any notice, demand or request required hereunder shall be
given in writing at the addresses set forth below, by any of the following means: (a) personal
service; (b) telecopy or facsimile; (c) overnight courier, or (d) registered or certified mail, return
receipt requested.

If to the City: If to Developer:
City of Chicago Montclare Senior Residences of Calumet
Department of Planning and Development Heights, LLC
121 North LaSalle Street, Room 1000 ¢/o MR Properties, LLC
Chicago, lllinois 60602 701 Lee Street, Suite 802
Attention: Commissioner Des Plaines, [llinois 60016
Attention: Philip |. Mappa
With Copies To: With Copies To:
City of Chicago Applegate & Thorne-Thomsen, P.C.
Department of Law 440 S. LaSalle St., Suite 1900 -
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121 North LaSalle Street, Room 600 Chicago, lllinois 60605

Chicago, lllinois 60602 Attention: Caleb Jewell
Attention: Finance and Economic Development
Division And to Investor:

c/o RBC Tax Credit Equity, LLC
Suite 2300

600 Superior Avenue

Cleveland, OH 44114

Attn: President and General Counsel

with copies to:

Kutak Rock LLP

1650 Farnam Street
Omaha, NE 68102
Attn: Theresa Reeves

Such addresses may be changed by notice to the other parties given in the same
manner provided above. Any notice, demand, or request sent pursuant to either clause (a) or
(b) hereof shall be deemed received upon such personal service or upon dispatch. Any notice,
demand or request sent pursuant to clause (c) shall be deemed received on the day immediately
following deposit with the overnight courier and any notices, demands or requests sent pursuant
to subsection (d) shall be deemed received two (2) business days following deposit in the mail.

SECTION 18. MISCELLANEOUS

18.01 Amendment. This Agreement and the Exhibits attached hereto may not be
amended or modified without the prior written consent of the parties hereto; provided, however,
that the City, in its sole discretion, may amend, modify or supplement the Redevelopment Plan
without the consent of any party hereto. Itis agreed that no material amendment or change to
this Agreement shall be made or be effective unless ratified or authorized by an ordinance duly
adopted by the City Council. The term “material” for the purpose of this Section 18.01 shall be
defined as any deviation from the terms of the Agreement which operates to cancel or otherwise
reduce any developmental, construction or job-creating obligations of Developer (including those
set forth in Sections 10.02 and 10.03 hereof) by more than five percent (5%) or materially
changes the Project site or character of the Project or any activities undertaken by Developer
affecting the Project site, the Project, or both, or increases any time agreed for performance by
Developer by more than ninety (90) days; provided, however, that the June 28, 2020 deadline in
Section 3.01 already reflects an extension of 90 days, and any further extension of such
deadline, other than pursuant to Section 18.16, would be a material change requiring City
Council approval.

18.02 Entire Agreement. This Agreement (including each Exhibit attached hereto, which
is hereby incorporated herein by reference) constitutes the entire Agreement between the
parties hereto and it supersedes all prior agreements, negotiations and discussions between the
parties relative to the subject matter hereof.
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18.03 Limitation of Liability. No member, official or employee of the City shall be
personally liable to Developer or any successor in interest in the event of any default or breach
by the City or for any amount which may become due to Developer from the City or any
successor in interest or on any obligation under the terms of this Agreement.

18.04 Further Assurances. Developer agrees to take such actions, including the
execution and delivery of such documents, instruments, petitions and certifications as may
become necessary or appropriate to carry out the terms, provisions and intent of this Agreement.

18.05 Waiver. Waiver by the City or Developer with respect to any breach of this
Agreement shall not be considered or treated as a waiver of the rights of the respective party
with respect to any other default or with respect to any particular default, except to the extent
specifically waived by the City or Developer in writing. No delay or omission on the part of a party
in exercising any right shall operate as a waiver of such right or any other right unless pursuant
to the specific terms hereof. A waiver by a party of a provision of this Agreement shall not
prejudice or constitute a waiver of such party’s right otherwise to demand strict compliance with
that provision or any other provision of this Agreement. No prior waiver by a party, nor any
course of dealing between the parties hereto, shall constitute a waiver of any such parties’ rights
or of any obligations of any other party hereto as to any future transactions.

18.06 Remedies Cumulative. The remedies of a party hereunder are cumulative and
the exercise of any one or more of the remedies provided for herein shall not be construed as a
waiver of any other remedies of such party unless specifically so provided herein.

18.07 Disclaimer. Nothing contained in this Agreement nor any act of the City shall be
deemed or construed by any of the parties, or by any third person, to create or imply any
relationship of third-party beneficiary, principal or agent, limited or general partnership or joint
venture, or to create or imply any association or relationship involving the City.

18.08 Counterparts. This Agreement may be executed in several counterparts, each of
which shall be deemed an original and all of which shall constitute one and the same
agreement.

18.09 Severability. If any provision in this Agreement, or any paragraph, sentence,
clause, phrase, word or the application thereof, in any circumstance, is held invalid, this
Agreement shall be construed as if such invalid part were never included herein and the
remainder of this Agreement shall be and remain valid and enforceable to the fullest extent
permitted by law.

18.10 Conflict. In the event of a conflict between any provisions of this Agreement and
the provisions of the TIF Ordinances and/or the the Bond Ordinance, if any, such ordinance(s)
shall prevail and control.

18.11 Governing Law. This Agreement shall be governed by and construed in
accordance with the internal laws of the State of lllinois, without regard to its conflicts of law
principles.

18.12 Form of Documents. All documents required by this Agreement to be submitted,
delivered or furnished to the City shall be in form and content satisfactory to the City.
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18.13 Approval. Wherever this Agreement provides for the approval or consent of the
City, DPD or the Commissioner, or any matter is to be to the City's, DPD's or the
Commissioner's satisfaction, unless specifically stated to the contrary, such approval, consent or
satisfaction shall be made, given or determined by the City, DPD or the Commissioner in writing
and in the reasonable discretion thereof. The Commissioner or other person designated by the
Mayor of the City shall act for the City or DPD in making all approvals, consents and
determinations of satisfaction, granting the Initial Completion Certificate or the Final Certificate
or otherwise administering this Agreement for the City.

18.14 Assignment. Developer may not sell, assign or otherwise transfer its interest in
this Agreement in whole or in part without the written consent of the City; provided, however that
Montclare LLC may execute a Collateral Assignment. Any successor in interest to Developer
under this Agreement shall certify in writing to the City its agreement to abide by all remaining
executory terms of this Agreement, including but not limited to Sections 8.19 (Real Estate
Provisions) and 8.23 (Survival of Covenants) hereof, for the Term of the Agreement. Developer
consents to the City's sale, transfer, assignment or other disposal of this Agreement at any time
in whole or in part.

18.15 Binding Effect. This Agreement shall be binding upon Developer, the City and
their respective successors and permitted assigns (as provided herein) and shall inure to the
benefit of Developer, the City and their respective successors and permitted assigns (as
provided herein). Except as otherwise provided herein, this Agreement shall not run to the
benefit of, or be enforceable by, any person or entity other than a party to this Agreement and its
successors and permitted assigns. This Agreement should not be deemed to confer upon third
parties any remedy, claim, right of reimbursement or other right.

18.16 Force Majeure. Neither the City nor Developer nor any successor in interest to
either of them shall be considered in breach of or in default of its obligations under this
Agreement in the event of any delay caused by damage or destruction by fire or other casualty,
strike, shortage of material, unusually adverse weather conditions such as, by way of illustration
and not limitation, severe rain storms or below freezing temperatures of abnormal degree or for
an abnormal duration, tornadoes or cyclones, and other events or conditions beyond the
reasonable control of the party affected which in fact interferes with the ability of such party to
discharge its obligations hereunder. The individual or entity relying on this section with respect
to any such delay shall, upon the occurrence of the event causing such delay, immediately give
written notice to the other parties to this Agreement. The individual or entity relying on this
section with respect to any such delay may rely on this section only to the extent of the actual
number of days of delay effected by any such events described above.

18.17 Business Economic Support Act. Pursuant to the Business Economic Support
Act (30 ILCS 760/1 et seq.), if Developer is required to provide notice under the WARN Act,
Developer shall, in addition to the notice required under the WARN Act, provide at the same
time a copy of the WARN Act notice to the Governor of the State, the Speaker and Minority
Leader of the House of Representatives of the State, the President and minority Leader of the
Senate of State, and the Mayor of each municipality where Developer has locations in the State.
Failure by Developer to provide such notice as described above may result in the termination of
all or a part of the payment or reimbursement obligations of the City set forth herein.
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18.18 Venue and Consent to Jurisdiction. If there is a lawsuit under this Agreement,
each party may hereto agrees to submit to the jurisdiction of the courts of Cook County, the
State of lllinois and the United States District Court for the Northern District of lllinois.

18.19 Costs and Expenses. In addition to and not in limitation of the other provisions of
this Agreement, Developer agrees to pay upon demand the City’s out-of-pocket expenses,
including attorney’s fees, incurred in connection with the enforcement of the provisions of this
Agreement. This includes, subject to any limits under applicable law, attorney's fees and legal
expenses, whether or not there is a lawsuit, including attorney’s fees for bankruptcy proceedings
(including efforts to modify or vacate any automatic stay or injunction), appeals and any
anticipated post-judgment collection services. Developer also will pay any court costs, in addition
to all other sums provided by law.

18.20 Business Relationships. Developer acknowledges (A) receipt of a copy of Section
2-156-030 (b) of the Municipal Code, (B) that Developer has read such provision and
understands that pursuant to such Section 2-156-030 (b), it is illegal for any elected official of the
City, or any person acting at the direction of such official, to contact, either orally or in writing,
any other City official or employee with respect to any matter involving any person with whom the
elected City official or employee has a business relationship that creates a “Financial Interest”
(as defined in Section 2-156-010 of the Municipal Code)(a “Financial Interest”), or to participate
in any discussion in any City Council committee hearing or in any City Council meeting or to vote
on any matter involving any person with whom the elected City official or employee has a
business relationship that creates a Financial Interest, or to participate in any discussion in any
City Council committee hearing or in any City Council meeting or to vote on any matter involving
the person with whom an elected official has a business relationship that creates a Financial
Interest, and (C) that a violation of Section 2-156-030 (b) by an elected official, or any person
acting at the direction of such official, with respect to any transaction contemplated by this
Agreement shall be grounds for termination of this Agreement and the transactions
contemplated hereby. Developer hereby represents and warrants that, to the best of its
knowledge after due inquiry, no violation of Section 2-156-030 (b) has occurred with respect to
this Agreement or the transactions contemplated hereby.

18.21 Subordination Agreement. Upon the request of a lender providing Lender
Financing, the City shall agree to subordinate its interests under this Agreement and the Junior
Mortgage to the mortgage of such lender pursuant to a written subordination agreement, the
form of which shall be in a form reasonably acceptable to the City and Corporation Counsel.

18.22. Exhibits. All of the exhibits attached to this Agreement are incorporated into this
Agreement by reference.

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.]
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be
executed on or as of the day and year first above written.

MONTCLARE CALUMET HEIGHTS, LLC, an lllinois
limited liability company

By: Montclare Calumet Heights Manager, LLC, its
Manager, an lllinois Limited liability company

By: Montclare Calumet Heights MM Corp., its
Managing Member, an lllinois corporation

By:
Philip I. Mappa, its President

PATTI ANN CHARITABLE SERVICES,
an lllinois not-for-profit corporation

By: ;
Philip I. Mappa, its President

/"/
CITY (?,G’HICAGO
By:

David L. Reifman, Commissioner
Department of Planning and Development
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be
executed on or as of the day and year first above written.

MONTCLARE CALUMET HEIGHTS, LLC, an lllinois
limited liability company

By: Montclare Calumet Heights Manager, LLC, its
Manager, an lllinois Limited liability company

By: Montclare Calumet Heights MM Corp., its
Managing M&mbegr, an lllinois corporation

By, _[f & 7
Philig | Meppaits President

PATTI ANN CHARITABLE SERVICES,
an lllinois not-for-profit corporation

i ol =N
B\j‘l-.'i#ﬂﬂi [(a) W _s?_'\_l._c-_;_?'_w i
Patrica Davis, Presdénd

CITY OF CHICAGO

By:
David L. Reifman, Commissioner
Department of Planning and Development

50



STATE OF ILLINOIS )
) SS
COUNTY OF COOK )

[, bLf\j‘pr'«l 7’1 LOHCTE | a notary public in and for the said County, in the State
aforesaid, DO HEREBY CERTIFY that Philip I. Mappa, personally known to me to be the
President of Montclare Calumet Heights MM Corp, an lllinois corporation, the Managing
Member of Montclare Calumet Heights Manager, LLC, an lllinois limited liability company, the
Manager of Montclare Calumet Heights, LLC, an lllinois limited liability company (“Montclare
LLC"), and personally known to me to be the same person whose name is subscribed to the
foregoing instrument, appeared before me this day in person and acknowledged that he signed,
sealed, and delivered said instrument, pursuant to the authority given to him by the members of
the company, as his free and voluntary act and as the free and voluntary act of Montclare LLC,
for the uses and purposes therein set forth.

GIVEN under my hand and official seal this l';)) day of Feb ,

2019. _
($fu /{4{:/ 23 U Lt
Notary F{i_l_l}lic
My Commission E;(plres BFO% "DFGKJE'IALQ SME, A,‘:rE \
% NOTARY PUBLIC - STATE OF ILLINOIS ¢
(SEAL) mY COMMloSlON EXPIRES 0//22/20

W N N P
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STATE OF ILLINOIS )
) SS
COUNTY OF COOK )

7 -

LY L»Uf\,f.--l A A lu € a notary public in and for the said County, in the State
aforesaid, DO HEREBY CERTIFY that Philip |. Mappa, personally known to me to be the
President of Montclare Calumet Heights MM Corp, an lllinois corporation, the Managing
Member of Montclare Calumet Heights Manager, LLC, an lllinois limited liability company, the
Manager of Montclare Calumet Heights, LLC, an lllinois limited liability company (“Montclare
LLC"), and personally known to me to be the same person whose name is subscribed to the
foregoing instrument, appeared before me this day in person and acknowledged that he signed,
sealed, and delivered said instrument, pursuant to the authority given to him by the members of
the company, as his free and voluntary act and as the free and voluntary act of Montclare LLC,
for the uses and purposes therein set forth.

. N "I
GIVEN under my hand and official seal this [ day of T’éﬁb ; '

2019, ) >
1 5 . ’) —1
(%\Mﬂ%f . WAl
Notary P{blic
My Commission Expires _7{'99 /&’O
(SEAL) T

BRIDGET A WHIT l .

STATE OF ILL
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STATE OF ILLINOIS )
) SS
COUNTY OF COOK )

I, the undersigned, a notary public in and for the County and State aforesaid, DO HEREBY
CERTIFY THAT David L. Reifman, personally known to me to be the Commissioner of the
Department of Planning and Development of the City of Chicago, Illinois (the "City") and
personally known to me to be the same person whose name is subscribed to the foregoing
instrument, appeared before me this day in person and acknowledged that as such Commissioner,
he signed and delivered the said instrument pursuant to authority, as his free and voluntary act,
and as the free and voluntary act and deed of said City, for the uses and purposes therein set
forth.

GIVEN under my hand and notarial seal this | $C day of FCB/UU&#L\( 201 I_

Vs

}D (e A %{7

Notary Public

(SEAL)

OFFICIAL SEAL

DIONISIA LEAL

NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES:03/20/21

PV W W e




EXHIBIT A

REDEVELOPMENT AREA

(attached)

CK Coupny
ER CO:P.-ERO DTV 9!
EEDS
COOK COUNTY

COOOK COURTY
S RE-CORDE&LOF;DEEDS
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Exhibit “A”.

Legal Description Of The Area.

Beginning at the point of intersection of the south line of East 95" Street and the
east line of South Woodlawn Avenue; thence south along said east line of South
Woodlawn Avenue to the easterly extension of the south line of the alley south of
East 95" Street; thence west along said easterly extension and the south line of
the alley south of East 95™ Street to the east line of the alley west of South Dobson
Avenue; thence south along said east line of the alley west of South Dobson
Avenue to the north line of East 97™ Street; thence east along said north line of
East 97" Street to the centerline of South Woodlawn Avenue; thence south along
said centerline of South Woodlawn Avenue to the south line of East 97" Street;
thence west along said south line of East 37" Street to the east line of South
University Avenue; thence south along said east line of South University Avenue
to the south line of East 98" Street; thence west along said south line of East 98%
Street to the west line of South Greenwood Avenue; thence north along said west
line of South Greenwood Avenue to the south line of East 97" Street; thence west
along said south line of East 97" Street to the southeasterlyline of South Ingleside
Avenue; thence southwest along said southeasterlyline of South Ingleside Avenue
being the northwesterly line of Lots 1, 2, 3 and 36 in Block 9 in Cottage Grove
Heights to the east line of South Ingleside Avenue being the west line of Lots 4
through 16, inclusive, in said Block 9 in Cottage Grove Heights; thence west along
a straight line to the northeast corner of Lot 20 in Block 6 in Cottage Grove
Heights, being a subdivision in the north half of Sections 10 and 11, Township 37
North, Range 14 East of the Third Principal Meridian; thence southwest along the
northwest line of said Lot 20, being also the southeast line of the alley north of
East 98" Street and along said southeast alley line and the south line of said alley
to the east line of South Maryland Avenue, being also the west line of Lots 1
through 9, inclusive, in Block 5 in Cottage Grove Heights aforesaid; thence south
along said east line to the southwest corner of Lot 7 in Block 5 in Cottage Grove
Heights aforesaid; thence west along a straight line, crossing South Maryland
Avenue aforesaid, to the southeast corner of Lot 14 in Block 1 in Cottage Grove
Heights, said southeast corner being on the west line of South Maryland Avenue
aforesaid; thence west along the south line of said Lot 14 in Block 1 in Cottage
Grove Heights to the east line of the north/south alley lying east of South Cottage
Grove Avenue, said east line being also the west line of Lots 12 through 20,
inclusive, in Block 1 in Cottage Grove Heights aforesaid; thence south along said
east alley line to the north line of East 98" Street being also the south line of Lot
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12 in Block 1 aforesaid; thence south along a straight line crossing East 98™
Street to the northwest corner of Lot 21 in Block 2 in Cottage Grove Heights,
being a subdivision in the north half of Sections 10 and 11, Township 37 North,
Range 14 East of the Third Principal Meridian, said northwest corner being on
the south line of East 98" Street aforesaid; thence west along said south line of
East 98" Street to the west line of Lot 22 in Block 2 in Cottage Grove Heights,
being also the east line of the alley east of South Cottage Grove Avenue; thence
south along said east line of the alley east of South Cottage Grove Avenue to the
north line of East 98" Place; thence south along a straight line to the northwest
corner of Lot 26 in Block 3 in Cottage Grove Heights; thence south along the
west line of said Lot 26, being also the east line of the alley east of South Cottage
Grove Avenue and along said east alley line to the north line of East 99*" Street;
thence east along said north line of East 99" Street to the west line of the Rock
Island Railroad right-of-way; thence southwest along said west line of the Rock
Island Railroad right-of-way to the north line of the right-of-way for the Bishop °
Ford Expressway; thence west along said north line of the Bishop Ford
Expressway to the west line of South Cottage Grove Avenue; thence northeast
along said west line of South Cottage Grove Avenue to the north line of East g5
Street; thence continuing north along the east line of the Illinois Central
Railroad right-of-way to the north line of East 93™ Street; thence east along said
north line of East 93™ Street to the northerly projection of the west line of
Staunton O. Flander’'s Subdivision in the southwest quarter of Section 2,
Township 37 North, Range 14 East of the Third Principal Meridian; to the south
line of Lots 8, 9 and 10 in Staunton O. Flander’s Subdivision in the southwest
quarter of Section 2, Township 37 North, Range 14 East of the Third Principal
Meridian; thence east along said south line of Lots 8, 9 and 10 in Staunton O.
Flander’s Subdivision to the west line of Lot 17 in said Staunton O. Flander’s
Subdivision; thence south along said west line of Lot 17 in Staunton O. Flander’s
Subdivision and the southward extension thereof to the centerline of East 93™
Place; thence east along said centerline of East 93™ Place to the west line of
South Greenwood Avenue; thence south along said west line of South
Greenwood Avenue to the line 595 feet north of and parallel with the south line
of Section 2, Township 37 North, Range 14 East of the Third Principal Meridian;
thence east along said line 595 feet north of and parallel with the south line of
Section 2, Township 37 North, Range 14 East of the Third Principal Meridian to
the west line of South Woodlawn Avenue; thence north along said west line of
South Woodlawn Avenue to the north line of East 94'" Street; thence east along
said north line of East 94" Street to the east line of South Kimbark Avenue;
thence south along said east line of South Kimbark Avenue to the south line of
Lot 24 in Stewart’s Subdivision of that part of the east half of the southwest
quarter and the west half of the southeast quarter of Section 2, Township 37
North, Range 14 East of the Third Principal Meridian, lying north of the south
595 feet thereof and west of the west line of the New York Central and St. Louis
Railroad Company’s right-of-way; thence east along said south line of Lot 24 in
Stewart’s Subdivision and along the south line of Lots 25, 26 and 27 in said
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thence northwesterly along said westerly line of South Kenwood Avenue to the
south line of East 93™ Street; thence west along said south line of East 93™
Street to the west line of South Kimbark Avenue; thence north along said west
line of South Kimbark Avenue to the south line of East 92™ Street; thence west
along said south line of East 92™ Street to the west line of South Avalon Avenue;
thence north along said west line of South Avalon Avenue to the south line of
East 91 Street; thence west along said south line of East 91 Street to the west
line of South Woodlawn Avenue; thence north along said west line of South
Woodlawn Avenue to the south line of East 89™ Street; thence west along said
south line of East 89" Street to the east line of South Greenwood Avenue; thence
south along said east line of South Greenwood Avenue to the south line of East
90" Street; thence west along said south line of East 90" Street to the easterly
line of South Drexel Avenue; thence southwesterly and south along said easterly
line and the east line of South Drexel Avenue to the south line of East 91*
Street; thence west along said south line of East 91°* Street to the centerline of
the Illinois Central Railroad right-of-way; thence southwesterly along said
centerline of the Illinois Central Railroad right- of-way to the centerline of East
95™ Street; thence west along said centerline of East 95" Street to the westerly
line of the Illinois Central Railroad right-of-way; thence northeasterly along said
westerly line of the Illinois Central Railroad right-of-way to the southerly line of
the Chicago Rock Island & Pacific Railroad -- South Chicago Branch right-of-
way; thence northwesterly along said southerly line of the Chicago Rock Island
& Pacific Railroad -- South Chicago Branch right-of-way to the east line of South
Cottage Grove Avenue; thence north along said east line of South Cottage Grove
Avenue to the southwest corner of Lot 18 in Block 10 of Burnside, a subdivision
in the west half of the southwest quarter of Section 2, Township 37 North, Range
14 East of the Third Principal Meridian; thence northeast along the southeast
line of said Lot 18, and the southeastline of Lots 19, 20 and 21, to the east line
of said Lot 21, being also the west line of South Dauphin Avenue; thence north
along said west line of South Dauphin Avenue to the south line of East 93™
Street; thence west along said south line of East 93™ Street to the southerly
extension of the east line of Lot 17 in Block 10 in Dauphin Park a subdivision
of that part of the north three-quarters of the north half of Section 2, Township
37 North, Range 14 East of the Third Principal Meridian west of the Illinois
Central Railroad right-of-way, said southerly extension of the east line of Lot 17
being also the southerly extension of the west line of South Dauphin Avenue;
thence north along said southerly extension and the west line of South Dauphin
Avenue to the south line of West 92™ Street; thence west along said south line
of East 92™ Street to the southerly extension of the westerly line of South
Dauphin Avenue being also the southerly extension of the east line of Lots 1
through 12, inclusive, in Block 9 in Dauphin Park, being a subdivision of that
part of the north three-quarters of the north half of Section 2, Township 37
North, Range 14 East of the Third Principal Meridian west of the Illinois Central
Railroad right-of-way; thence northeasterly along said southerly extension and
the westerly line of South Dauphin Avenue to the westerly extension of the south
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to the westerly extension of the south line of Lot 6 in the subdivision of Qutlot
1 in Dauphin Park; thence east along said westerly extension and the south line
of Lot 6 in the subdivision of Outlot 1 in Dauphin Park to the westerly line of the
Illinois Central Railroad right-of-way; thence northeasterly along said westerly
line of the Illinois Central Railroad right-of-way to a line perpendicular to the
east line of South Dauphin Avenue which passes through a point on the east line
of said South Dauphin Avenue, 268.91 feet south of the south line of East 8gth
Street as measured along said east line of South Dauphin Avenue; thence
northwesterly along said perpendicular line and the northwesterly extension
thereof to the westerly line of South Dauphin Avenue; thence northeasterlyalong
said westerly line of South Dauphin Avenue to the north line of East 87" Street;
thence east along said north line of East 87™ Street to the westerly line of the
Illinois Central Railroad right-of-way; thence northeasterly along said westerly
line of the Illinois Central Railroad right-of-way to the centerline of vacated East
85" Place; thence west along said centerline of vacated East 85" Place to the
northerly extension of the east line of the vacated 16 foot alley east of and
adjoining the east line of Lot 1 in Woodrich Brother's Subdivision of part of the
east half of the northeast quarter of the southwest quarter of the southwest
quarter of Section 35, Township 38 North, Range 14 East of the Third Principal
Meridian; thence southwesterly along said northerly extension and the east line
of the vacated 16 foot alley and along the southerly extension thereof to the
north line of Lots 8 through 14, inclusive, in Woodrich Brother’s Subdivision,
being also the south line of the alley north of East 86™ Street; thence west along
said south line of the alley north of East 86" Street and the westerly extension
thereof to the west line of South Ingleside Avenue; thence north along said west
line of South Ingleside Avenue to the north line of East 85" Street; thence east
along said north line of East 85" Street to a line 16 feet east of and paraliel with
the easterly line of Lot 22 in Frank Jamison’s Subdivision in the southwest
quarter of Section 35, Township 38 North, Range 14 East of the Third Principal
Meridian, said line being also the east line of the alley east of South Ingleside
Avenue and the westerly line of the Illinois Central Railroad right-of-way; thence
northeasterly along said westerly line of the Illinois Central Railroad right-of-way
to the south line of East 83™ Street; thence east along said south line of East
83™ Street to the east line of the New York, Chicago & St. Louis Railroad right-of-
way; thence south along said east line of the New York, Chicago & St. Louis
Railroad right-of-way to the southwesterly line of Lots 111 through 118,
inclusive, in J. E. Merrion’s Marynook Addition, a resubdivision of part of the
west half of the southeast quarter and part of the east half of the southwest
quarter of Section 35, Township 38 North, Range 14 East of the Third Principal
Meridian; thence southeasterly along said southwesterlyline of Lots 111 through
118, inclusive,in J. E. Merrion’s Marynook Addition to the south line of Lots 119
through 122, inclusive, in said J. E. Merrion’s Marynook Addition; thence east
along said south line of Lots 119 through 122, inclusive, in J. E. Merrion’s
Marynook Addition and the easterly extension thereof to the east line of South
Avalon Avenue; thence south along said east line of South Avalon Avenue to the
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south line of East 87™ Street; thence west along said south line of East 87"
Street to the east line of the New York, Chicago & St. Louis Railroad right-of-way,
being also the eastline of the Stony Island Railroad Yard; thence southeast along
said east line of the New York, Chicago & St. Louis Railroad right-of-way to the
north line of East 91° Street; thence east along said north line of East 91% Street
to the northerly extension of the west line of Lot 6 in Block 4 in Calumet and
Chicago Canal and Dock Company’s Subdivision of that part of the southeast
quarter of Section 2, Township 37 North, Range 14 East of the Third Principal
Meridian lying east and north of the railroad, said west line of Lot 6 being also
the east line of Outlot A in Calumet and Chicago Canal and Dock Company's
Subdivision; thence southerly along said northerly extension and the west line
of Lot 6 in Block 4 in Calumet and Chicago Canal and Dock Company’s
Subdivision and along the east line of said Outlot A and along the east line of
Outlots B and C in said Calumet and Chicago Canal Dock Company’s
Subdivision to the north line of East 94" Street; thence east along said north line
of East 94" Street to the west line of South Stony Island Avenue; thence north
along said west line of South Stony Island Avenue to the north line of Lot 25 in
Block 8 in said Calumet and Chicago Canal and Dock Company’s Subdivision,
being also the south line of the alley north of East 94" Street; thence west along
said south line of the alley north of East 94™ Street to the southerly extension
of the east line of Lots 36 through 48, inclusive, in Block 8 in Calumet and
Chicago Canal and Dock Company’s Subdivision, being also the west line of the
alley west of South Stony Island Avenue; thence north along said west line of the
alley west of South Stony Island Avenue to the south line of Lot 6 in said Block
8 in Calumet and Chicago Canal and Dock Company’s Subdivision, being also
the north line of the alley south of East 93™ Street; thence west along said north
line of the alley south of East 93™ Street to the west line of said Lot 6 in Block
8 in Calumet and Chicago Canal and Dock Company’s Subdivision; thence north
along said west line of Lot 6 in Block 8 in Calumet and Chicago Canal and Dock
Company’s Subdivision and the northerly extension thereof and the west line of
Lot 24 in Block 7 in said Calumet and Chicago Canal and Dock Company’s
Subdivision and the northerly extension thereof to the southeasterly line of Lot
30 in said Block 7 in Calumet and Chicago Canal and Dock Company’s
Subdivision; thence northeasterly along said southeasterly line of Lot 30 to the
east line of said Lot 30, being also the west line of the alley west of South Stony
Island Avenue; thence north along said west line of the alley west of South Stony
Island Avenue to the north line of East 91 Street; thence east along said north
line of East 91 Street to the west line of South Stony Island Avenue; thence
north along said west line of South Stony Island Avenue to the south line of East
90" Street; thence west along said south line of East 90™ Street to the east line
of Lot 42 in Block 1 in Calumet Gateway, being a resubdivision of part of
Calumet and Chicago Canal and Dock Company’s Subdivision, said east line of
Lot 42 being also the west line of the alley west of South Stony Island Avenue;
thence north along said west line of the alley west of South Stony Island Avenue
to the westerly extension of the south line of Lot 18 in Block 5 in First Addition



6/10/98 REPORTS OF COMMITTEES 70349

to Calumet Gateway, being a resubdivision of part of Calumet and Chicago Canal
and Dock Company’s Subdivision; thence east along said westerly extension and
the south line of Lot 18 in Block 5 in First Addition to Calumet Gateway to the
west line of South Stony Island Avenue; thence north along said west line of
South Stony Island Avenue to the south line of the north 5 feet of Lot 7 in Block
6 in First Addition to Calumet Gateway; thence west along said south line of the
north S feet of Lot 7 in Block 6 in First Addition to Calumet Gateway to the west
line of said north S feet of Lot 7, being also the east line of the alley west of
South Stony Island Avenue; thence north along said east line of the alley west
of South Stony Island Avenue to the easterly extension of the north line of Lot
38 in said Block 6 in First Addition to Calumet Gateway, said north line of Lot
38 being also the south line of the alley south of East 87" Street; thence west
along said south line of the alley south of East 87" Street to the west line of
South Blackstone Avenue; thence north along said west line of South Blackstone
Avenue to the north line of East 87" Street; thence east along said north line of
East 87" Street to the west line of South Blackstone Avenue; thence north along
said west line of South Blackstone Avenue to the westerly extension of the south
line of Lots 26 through 38, inclusive, in Block 1 in Cepek’s Subdivision in the
east half of the southeast quarter of Section 35, Township 38 North, Range 14
East of the Third Principal Meridian; thence east along said westerly extension
and the south line of Lots 26 through 38, inclusive, in Block 1 in Cepek’s
Subdivision, said south line being also the north line of the alley north of East
87" Street to the west line of Lot 5 in said Block 1 in Cepek’s Subdivision, said
west line of Lot 5, being also the east line of the alley west of South Stony Island
Avenue; thence south along said east line of the alley west of South Stony Island
Avenue to the north line of East 87" Street; thence east along said north line of
East 87" Street to the west line of South Stony Island Avenue; thence north
along said west line of South Stony Island Avenue to the south line of East 86"
Street; thence west along said south line of East 86" Street to the southerly
extension of the east line of Lot 11 in Block 3 in Cepek’s Subdivision, said east
line of Lot 11 being also the west line of the alley west of South Stony Island
Avenue; thence north along said west line of the alley west of South Stony Island
Avenue to the north line of East 84" Place; thence east along said north line of
East 84" Place to the west line of South Stony Island Avenue; thence north along
said west line of South Stony Island Avenue to the south line of East 84" Street;
thence west along said south line of East 84™ Street to the southerly extension
of the east line of Lot 11 in Block 4 in the Stony Island Boulevard Addition, being
a subdivision of the north half of the north half of the east half of the southeast
quarter of Section 35, Township 38 North, Range 14 East of the Third Principal
Meridian, said east line of Lot 11 being also the west line of the alley west of
South Stony Island Avenue; thence north along said west line of the alley west
of South Stony Island Avenue to the north line of East 80" Street; thence
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east along said north line of East 80" Street to the northeasterly line of South
Anthony Avenue; thence southeast along said northeasterly line of South
Anthony Avenue to the northeasterly extension of the northwesterly line of Lot
58 in Block 1 in Stony Island Park, a subdivision of that part of the northwest
quarter of Section 36, Township 38 North Range 14 East of the Third Principal
Meridian; thence southwest along said northeasterly extension and the
northwesterly line of Lot 58 in Block 1 in Stony Island Park to the west line of
said Lot 58, said west line of Lot 58 being also the east line of the alley east of
South Stony Island Avenue; thence south along said east line of the alley east
of South Stony Island Avenue to the south line of East 84" Place; thence west
along said south line of East 84" Place to the east line of South Stony Island
Avenue; thence south along said east line of South Stony Island Avenue to the
north line of East 85" Street; thence east along said north line of East 85
Street to the northerly extension of the west line of Lot 15, said west line of Lot
15 being also the east line of the alley east of South Stony Island Avenue; thence
south along said east line of the alley east of South Stony Island Avenue to the
south line of Lots 1 through 15, inclusive, in Block 3 in Archibald’s Stony Island
Manor, a subdivision of the south half of the southwest quarter of the southwest
quarter of Section 36, Township 38 North, Range 14 East of the Third Principal
Meridian, said south line of Lots 1 through 15, inclusive, in Block 3 in
Archibald’s Stony Island Manor being also the north line of the alley north of
East 87™ Street; thence east along said north line of the alley north of East 87%
Street to the east line of South Cregier Avenue; thence south along said east line
of South Cregier Avenue to the south line of Lot 30 in Block 2 in the subdivision
of Blocks 13 and 14 in “Constance”, being a subdivision in the east half of the
southwest quarter of Section 36, Township 38 North, Range 14 East of the Third
Principal Meridian, said south line of Lot 30 being also the north line of the alley
north of East 87" Street; thence east along said north line of the alley north of
East 87" Street to the east line of South Constance Avenue; thence south along
said east line of South Constance Avenue to the south line of Lot 29 in Block 15
in the subdivision of Blocks 12 and 15 in “Constance”, being a subdivision in the
east half of the southwest quarter of Section 36; thence east along said south
line of Lot 29 and along the south line of Lot 20 in said Block 15 in the
subdivision of Block 12 and 15 in “Constance”, being a subdivision in the east
half of the southwest quarter of Section 36, to the west line of South Bennett
Avenue; thence north along said west line of South Bennett Avenue to the
westerly extension of the south line of Lot 27 in Pernod’s Resubdivision of Block
16 in Kyle’s Subdivision of Blocks 11 and 16 in “Constance”, being a subdivision
in the east half of the southwest quarter of Section 36, said south line of Lot 27
in Pernod’s Resubdivision being also the north line of the alley north of East 87"
Street; thence east along said north line of the alley north of East 87" Street to
the east line of South Euclid Avenue; thence south along said east line of South
Euclid Avenue to the south line of Lot 29 in George and Wanner’s Resubdivision
of Blocks 10 and 17 in “Constance”, being a subdivision in the east half of the



6/10/98 REPORTS OF COMMITTEES 70351

southwest quarter of Section 36; thence east along said south line of Lot 29 in
George and Wanner's Resubdivision to the eastline of said Lot 29, being also the
west line of the alley east of South Euclid Avenue; thence north along said west
line of the alley east of South Euclid Avenue to the westerly extension of the
south line of Lot 18 in said George and Wanner’s Resubdivision; thence east
along said westerly extension and the south line of Lot 18 in said George and
Wanner’s Resubdivision to the east line of South Jeffery Avenue; thence south
along said east line of South Jeffery Avenue to the south line of the north 9 feet
of Lot 19 in Moore’s Subdivision of the southwest quarter of the southwest
quarter of the southeast quarter of Section 36, Township 38 North, Range 14
East of the Third Principal Meridian; thence east along said south line of the
north 9 feet of Lot 19 in Moore’s Subdivision to the west line of Lot 30 in said
Moore’s Subdivision; thence south along said west line of Lot 30 in Moore’s
Subdivision to the south line of the north 17 feet of said Lot 30; thence east
along said south line of the north 17 feet of said Lot 30 in Moore’s Subdivision
to the west line of South Chappel Avenue; thence north along said west line of
South Chappel Avenue to the north line of East 85™ Street; thence east along
said north line of East 85™ Street to the northeast line of South Anthony Avenue;
thence southeast along said northeast line of South Anthony Avenue to the
south line of East 87" Street; thence west along said south line of East 87"
Street to the east line of South Clyde Avenue; thence south along said east line
of South Clyde Avenue to the south line of East 89™ Street; thence west along
said south line of East 89" Street to the west line of South Jeffery Avenue;
thence north along said west line of South Jeffery Avenue to the north line of
Lot 40 in Block 2 in W.G. Wright’s first addition to Jackson Park being a
subdivision of Lots 1, 2, 3, 4 and 8 in the Commissioner’s partition of the east
half of the east half of the northwest quarter of Section __ Township 37 North,
Range 14, East of the Third Principal Meridian, said north line of Lot 40 being
also the south line of the alley south of East 87" Street; thence west along said
south line of the alley south of East 87" Street to the west line of Lot 25 in
Mormingside Lane, a resubdivision of Lot 2 {except the west 248.52 feet thereof)
in the partition by owners in the west half of the northwest quarter of Section 1,
Township 37 North, Range 14 East of the Third Principal Meridian; thence south
along said west line of Lot 25 in Momningside Lane and the southerly extension
thereof to the north line of Lot 1 in Block 4 in Fred E. Downey’s Subdivision to
the west half of the northwest quarter of Section 1, Township 37 North, Range
14 East of the Third Principal Meridian; thence west along said north line of Lot
1 in Block 4 in Fred E. Downey’s Subdivision to the west line of said Lot 1, being
also the east line of the alley east of South Stony Island Avenue; thence south
along said east line of the alley east of South Stony Island Avenue to the north
line of East 91* Place; thence east long said north line of East 91% Place to the
northerly extension of the line 165 feet east of and parallel with the east line of
South Stony Island Avenue; thence south along said northerly extension and the
line 165 feet east of and parallel with the.east line of South Stony Island Avenue
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to the north line of East 92™ Street; thence east along said north line of East
92" Street to the northerly extension of the line 200 feet east of and parallel with
the east line of South Stony Island Avenue; thence south along said northerly
extension and the line 200 feet east of and parallel with the east line of South
Stony Island Avenue and the southerly extension thereof to the south line of
East 92™ Place; thence west along said south line of East 92™ Place to the west
line of Lot 17 Gideon E. Clark’s Subdivision of Block 4 in Stony Island Heights,
said west line of Lot 4 being also the east line of the alley east of South Stony
Island Avenue, said east alley line being a line 141 feet east of and parallel with
the east line of South Stony Island Avenue; thence south along said line 141 feet
east of and parallel with the east line of South Stony Island Avenue to the line
947.5 north of and parallel with the north line of East 95" Street; thence east
along said line 947.5 north of and parallel with the north line of East 95" Street
to the line 433.75 feet east of and parallel with the east line of South Stony
Island Avenue; thence south along said line 433.75 feet east of and parallel with
the east line of South Stony Island Avenue to the north line of the Chicago &
Western Indiana Railroad right-of -way; thence west along said north line of the
Chicago & Western Indiana Railroad right-of-way to the east line of South Stony
Island Avenue; thence south along said east line of South Stony Island Avenue
to the south line of the Chicago Rock Island & Pacific Railroad; thence west
along said south line of the Chicago Rock Island & Pacific Railroad to the
westerly line of the New York, Chicago and St. Louis Railroad right-of-way;

. thence southeast along said westerly line of the New York, Chicago and St. Louis
Railroad right-of-way to the south line of East 95" Street; thence west along said
south line of East 95" Street to the point of beginning.

Exhibit “B”.

Street Boundary Description Of The Area.

The Area is generally described in two parts: 1) the industrial district, which
is generally bounded by Cottage Grove Avenue, the Norfolk Southern Rail Line
and the Bishop Ford Expressway and excludes most of the residential blocks
within these general boundaries; and 2) the commercial district, which is
generally bounded by the Stony Island Avenue frontage from 95™ Street to 80"
Street, and the 87™ Street frontage from Blackstone Avenue to Anthony Avenue.



EXHIBIT B

PROPERTY
LOT 1 IN MONTCLARE SENIOR RESIDENCES OF CALUMET HEIGHTS, BEING A
SUBDIVISION OF PART OF THE SOUTHWEST QUARTER OF THE SOUTHWEST
QUARTER OF SECTION 1, TOWNSHIP 37 NORTH, RANGE 14 EAST OF THE THIRD
PRINCIPAL MERIDIAN, IN COOK COUNTY, ILLINOIS
Real Estate Address: 9401 South Stony Island Avenue, Chicago, lllinois

Parcel Number: 25-01-324-001-0000
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EXHIBIT C
TIF-FUNDED IMPROVEMENTS

Development Budget - TIF Eligble Costs Montclare_Calumet Heights

Amount TIF Eligible Costs

Net construction costs 23,520,755 9,173,094

Contractor General Conditions 1,467,127 572,180

Contractor Overhead 413,533 161,278

Contractor Profit 1,467,127 572,180

Subtotal § 26,868,542 10,478,731 50%of hard costs for 78% of units
Architecture - Design 671,371 261,835

Architecture - Construction Supervision 144,000 . 56,160

Engineering Fees 150,000 - 58,500

Subtotal F 965,371 376,495 50%of related hard costs for 78% of units
Total 27,833,913 10,855,226

*Notwithstanding the total of TIF-Funded Improvements or the amount of TIF-eligible costs, the
assistance to be provided by the City is limited to the amount described in Section 4.03 and shall not

exceed $3,000,000.
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EXHIBIT E

CONSTRUCTION CONTRACT

(Not Attached for Recording Purposes)
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EXHIBIT G
PERMITTED LIENS
1. Liens or encumbrances against the Property:
Those matters set forth as Schedule B title exceptions in the owner's title insurance policy
issued by the Title Company as of the date hereof, but only so long as applicable title
endorsements issued in conjunction therewith on the date hereof, if any, continue to remain in

full force and effect.

2. Liens or encumbrances against Developer or the Project, other than liens against the
Property, if any: none.
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EXHIBIT H-1
PROJECT BUDGET

(attached)
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Land Cost
Carrying Costs

Property Taxes & Pre-Dev Interest
Acquisition Costs Subtotal

Net Construction Costs
General Conditions
Overhead

Profit

Construction Costs Subtotal
Furniture, Fixtures, & Equip't

Building Permits

Bond Premium/ LOC Fees
Other Construction
Contingency

Other Construction Subtotal

Soil Testing
Land Remediation

Environmental Subtotal

Architect - Design
Architect - Supervision
Engineering Fees

As-Is Plats & Surveys
Accountant -- General
Legal - Organizational
Legal - Syndication
Consultant -- TIF
Appraisal

Market Study

Phase | Environ. Report
Title & Recording Fees
Other Professional Fees

Professional Fees Subtotal

Tax Credit Issuer Fees
Application Fees

Perm Loan Points
Construction Inspection
Architect Fee

Lender Legal Fees

MIP

Construction Interest
Other Lender Fees

Lender Fees Subtotal

Liability Insurance

MONTCLARE SENIOR RESIDENCES OF CALUMET HEIGHTS
Line Item

Amount
$800,000
$35,000
$104,783
$939,783

$24,942,805

$1,496,568
$498,856
$1,496,568

$28,434,797

$100,000
$168,342
$449,000
$503,000
$1,295,568
$2,515,910
$59,000
$160,996
$219,996
$671,371
$144,000
$150,000
$13,676
$10,000
$220,000
$50,000
$9,915
$9,500
$31,888
$31,000
'$29,852
$241,544
$1,612,746
$186,236
$9,272
$115,000
$46,000
$20,500
$45,000
$46,000
$303,683
$58,100
$829,791
$38,230



Real Estate Taxes

Construction Period Subtotal

Leasing Personnel
Advertising

Marketing & Leasing Subtotal

Developer Fee

Deferred Developer Fee

Other Developer Fee
Developer Fee Subtotal
TIF Reserve
Insurance Reserve
Property Tax Reserve
Operating Reserve
Replacement Reserve
Other Reserves
Reserves Subtotal
Grand Total Dev Costs

$40,000
$78,230
$50,000
$150,000
$200,000
$598,430
$548,033
$150,000
$1,296,463
$533,539
$56,280
$68,750
$546,000
$46,900
$968,000
$2,219,469
$38,347,185



MBE/WBE BUDGET

EXHIBIT H-2

Development Budget - MBE_WBE Costs

Amount MBE 26% WBE 6%
Residential construction costs 22,220,755 5,777,396 1,333,245
Contractor General Conditions 1,467,127 381,453 88,028
Contractor Overhead 413,533 107,519 24,812
Contractor Profit 1,467,127 381,453 88,028
Non Residential Ground Floor Costs 1,422,050 369,733 85,323
Non Residential overhead 28,441 7,395 1,706
Non Residential profit 85,323 22,184 5119
Non Residential general conditions 28,441 7,395 1,706
Total 27,132,797 7,054,527 1,627,968

A maximum of 60% of a Suppliers’ contract will be credited towards MBE/WBE
participation in line with the City of Chicago Department of Procurement’s policies.
Current total residential construction cost is $23,520,755. $1.3M of residential
construction cost related to the manufacturing and installation of the Precast Concrete
panels will be waived for purposes of MBE and WBE requirement, however, city

residency regiurements will still apply.
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EXHIBIT |

APPROVED PRIOR EXPENDITURES

None.
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EXHIBIT J

OPINION OF DEVELOPER’S COUNSEL

[Not attached for Recording purposes.]
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EXHIBIT K

JUNIOR MORTGAGE

[Not attached for Recording purposes.]
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EXHIBIT L

REQUISITION FORM

[Not attached for Recording purposes. ]



EXHIBIT N

FORM OF SUBORDINATION AGREEMENT

[Not attached for Recording purposes.]
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EXHIBIT O
FORM OF PAYMENT BOND

Not applicable

oEL:
5@33a -0 ¥AaH0
| AJNﬂODNOQD

\.1‘ ]\IIY

00K
L ) DEEDS

RECO

86



