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SINAl HEALTH SYSTEM REDEVELOPMENT AGREEMENT 

This Sinai Health System Redevelopment Agreement (this '"Agreement") is dated for 
reference purposes only as of August 1, 2015, and will not be effective and binding on the 
parties hereto until the Closing Date (as hereinafter defined) occurs by and between the City of 
Chicago, an Illinois municipal corporation (the "City"), through its Department of Planning and 
Development ("DPD"), and Sinai Health System, an Illinois not-for-profit corporation (the 
"Developer"). 

RECITALS 

A. Constitutional Authority: As a home rule unit of government under Section 6(a), 
Article VII of the 1970 Constitution of the State of Illinois (the "State"), the City has the power to 
regulate for the protection of the public health, safety, morals and welfare of its inhabitants, and 
pursuant thereto, has the power to encourage private development in order to enhance the local 
tax base, create employment opportunities and to enter into contractual agreements with private 
parties in order to achieve these goals. 

B. Statutory Authority: The City is authorized under the provisions of the Tax 
Increment Allocation Redevelopment Act, 65 ILCS 5/11-74.4-1 et seq., as amended from time to 
time (the "Act") , to finance projects that eradicate blighted conditions and conservation area 
factors through the use of tax increment allocation financing for redevelopment projects. 

C. City Council Authority: To induce redevelopment pursuant to the Act, the City 
Council of the City (the "City Council") adopted the following ordinances on May 17, 2000: (1) 
"An Ordinance of the City of Chicago, Illinois Approving a Redevelopment Plan for the Midwest 
Redevelopment Project Area" (the "Plan Adoption Ordinance") as amended pursuant to an 
ordinance adopted on April 14, 2010, and as subsequent ly amended pursuant to an ordinance 
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adopted on May 9, 2012, and as may be amended in the future by the City; (2) "An Ordinance of 
the City of Chicago, Illinois Designating the Midwest Redevelopment Project Area as a 
Redevelopment Project Area Pursuant to the Tax Increment Allocation Redevelopment Act"; 
and (3) "An Ordinance of the City of Chicago, Illinois Adopting Tax Increment Allocation 
Financing for the Midwest Redevelopment Project Area" (the 'TIF Adoption Ordinance") 
(items(1 )-(3) collectively referred to herein as the "TIF Ordinances"). The redevelopment project 
area referred to above (the "Redevelopment Area") is legally described in Exhibit A-1 hereto. 

To induce redevelopment pursuant to the Act, the City Council adopted the following 
ordinances on February 5, 1998: (1) "An Ordinance of the City of Chicago, Illinois Approving a 
Tax Increment Redevelopment Plan for the Western/Ogden Redevelopment Project Area;" (2) 
'jAn Ordinance of the City of Chicago, Illinois Designating the Western/Ogden Redevelopment 
Project Area as a Tax Increment Financing District;" and (3) "An Ordinance of the City of 
Chicago, Illinois Adopting Tax Increment Allocation Financing for the Western/Ogden 
Redevelopment Project Area" (the "Western/Ogden TIF Adoption Ordinance") (items (1)-(3) 
collectively referred to herein as the "Western/Ogden TIF Ordinances," the redevelopment plan 
approved by the Western/Ogden TIF Ordinances is referred to herein as the "Western/Ogden 
Redevelopment Plan" and the redevelopment project area created by the Western/Ogden TIF 
Ordinances is referred to herein as the j'Western/Ogden Redevelopment Area") and is legally 
described in Exhibit A-2 hereto. 

The Midwest Redevelopment Area is either contiguous to, or is separated only by a 
public right of way from, the Western/Ogden Redevelopment Area. 

D. The Project: The Developer intends to undertake a multi-phased renovation 
project, known as "Sinai Tomorrow" (or such other designation as Developer may subsequently 
identify) on property located in the Redevelopment Area (the "Sinai Property"). The Sinai 
Property is legally described on Exhibit B-1 hereto. 

The buildings comprising the Sinai Facility (as defined below) are located on the Sinai 
Property. The following table summarizes the approximate size and use of each building 
comprising the Sinai Facility and the proposed uses and improvements resulting from the 
Project (as hereinafter defined). 

The Sinai Facility includes Mount Sinai Hospital Medical Center ("MSH") located at 1500 
South California Boulevard, Chicago, Illinois 60608, the Sinai Community Institute ("SCI") 
located at 2653 West Ogden Boulevard, Chicago Illinois 60608, and multiple interconnected 
buildings (or buildings separated only by a public or private way) totaling approximately 803,824 
square feet. ' 

The Sinai Facility also includes a building located at 3140 West Ogden Boulevard (the 
"Ogden Property"). The Ogden Property is currently owned by the City and is unoccupied. Upon 
obtaining City Council 's approval, the City has agreed to convey the Ogden Property to the 
Developer (or a controlled Affiliate of the Developer). After this conveyance, the Ogden Property 
will be leased to the Gad's Hill Center ("Gad's Hill") for use as a child development center. The 
second floor of the SCI Building is currently leased to Gad's Hill for use as a child development 
center. As a part of the Project, the space at the SCI Building currently leased to Gad's Hill will 
be renovated by the Developer to provide additional health care services. This renovation and 
the terms of the current lease with Gad's Hill require the relocation of Gad's Hill to another 
location. The Developer and DPD agree that the Ogden Property is well-suited for this purpose. 
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Upon passage of this ordinance by City Council and conveyance of the Ogden Property by the 
City to the Developer, it will be included in the Sinai Property and the building located on the 
Ogden Property will be included as a part of the Sinai Facility (and this Agreement will be 
recorded as an encumbrance against the Ogden Property in accordance with the terms and 
provisions of this Agreement). 

The Developer either owns or has a long-term ground leasehold interest in the Sinai 
Property other than SCI and for the Ogden Property, as described above. The Developer is the 
sole corporate member of and controls Sinai Community Institute, Inc., an Illinois not-for-profit 
corporation ("SCI, Inc."), which owns SCI. 

Building Size Current Use Pro[:!osed Investment L Uses 
(sq. ft.) 

Crown 118.575 Inpatient Care Inpatient Care 
Frankel 140,005 Inpatient Care and Support Departments 

Support 
Kling 57,066 Outpatient Clinics Vacate and Demolish 
Kurtzon 158,976 Inpatient Care and Vacate and Demolish 

Support 
Nurse's Residence 92,254 Outpatient Care and Outpatient Care and 

Support Support 
Olin-Sang 118,575 Inpatient Care Inpatient Care 
Sinai Community 108,060 Community Outreach Community Outreach 
Institute Services and Outpatient Services and Outpatient 

Clinics Clinics 
3140 West Ogden 10,313 Unoccupied Relocation of Gad's Hill 
Boulevard Childcare Center 

In addition, the Developer is the sole corporate member of and controls Holy Cross 
Hospital, an Illinois not-for-profit corporation, the entity that owns Holy Cross Hospital ("HCH"), 
which is located at 2701 West 681

h Street, Chicago, Illinois 60629, approximately seven miles to 
the south of MSH and is not part of the Redevelopment Area, a portion of which is legally 
described on Exhibit B-2 hereto (the "HCH Property," and collectively with the Sinai Property, 
the "Property"). The Developer also intends to renovate portions of HCH, effecting one or more 
interconnected buildings located on the HCH Property and totaling approximately is 32,530 
square feet (the "HCH Facility," and collectively with the Sinai Facility, the "Facility") as part of 
Sinai Tomorrow. The Facility consists of approximately 836,354 square feet. 

The Facility and related improvements (including but not limited to those TIF-Funded 
Improvements strictly related to the Sinai Property and the Sinai Facility) are collectively 
referred to herein as the "Project." (The TIF-Funded Improvements are as defined below and 
set forth on Exhibit C hereto.) The Project will create a substantial public benefit through its 
retention of 1 ,800 FTE (as defined below) positions during the Compliance Period (as defined 
below). The completion of the Project would not reasonably be anticipated without the financing 
contemplated in this Agreement. 

E. Redevelopment Plan: The Project will be carried out in accordance with this 
Agreement and the City of Chicago Midwest Redevelopment Project Area Tax Increment 

3 



Financing Program Redevelopment Plan (the "Redevelopment Plan") included in the Plan 
Adoption Ordinance. 

F. City Financing: The City agrees to use, in the amounts set forth in Section 4.03 
hereof, Incremental Taxes (as defined below), to pay for or reimburse Developer for the costs of 
TIF-Funded Improvements pursuant to the terms and conditions of this Agreement. 

G. Transfer Rights: Pursuant to 65 ILCS 5/11-74.4-4(q) of the Act, the City can use 
Incremental Taxes (as hereinafter defined) from one redevelopment project area for eligible 
redevelopment project costs in another redevelopment project area that is either contiguous to, 
or is separated only by a public right of way from, the redevelopment project area from which 
those Incremental Taxes are received (the 'Transfer Rights"). The City may, in its sole 
discretion, exercise its Transfer Rights pursuant to the Act and may transfer a portion of the 
Western/Ogden Incremental Taxes from the Western/Ogden Redevelopment Area (the 
"Western/Ogden Incremental Taxes") into the TIF Fund (as hereinafter defined) in order to fund 
certain TI F-Funded Improvements related to the Project, to the extent and in the manner 
hereinafter provided. 

Now, therefore, in consideration of the mutual covenants and agreements contained 
herein, and for other good and valuable consideration, the receipt and sufficiency of which are 
hereby acknowledged, the parties hereto agree as follows: 

SECTION 1. RECITALS, HEADINGS AND EXHIBITS 

The foregoing recitals are hereby incorporated into this Agreement by reference. The 
paragraph and section headings contained in this Agreement, including without limitation those 
set forth in the following table of contents, are for convenience only and are not intended to limit, 
vary, define or expand the content thereof. Developer agrees to comply with the requirements 
set forth in the following exhibits which are attached to and made a part of this Agreement. All 
provisions listed in the Exhibits have the same force and effect as if they had been listed in the 
body of this Agreement. 

Table of Contents List of Exhibits 
1. Recitals, Headings and Exhibits A-1 Redevelopment Area 
2. Definitions A-2 Western/Ogden Redevelopment Area 
3. The Project B-1 *Sinai Property 
4. Financing B-2 *HCH Property 
5. Conditions Precedent B-3 *Milestone Descriptions 
6. Agreements with Contractors B-4 *Non-Compliance Penalty 
7. Completion of Construction or Rehabilitation B-5 *Re-Sequencing Milestones Illustration 
8. Covenants/Representations/Warranties of B-6 *Milestone Project Cost Adjustments 
Developer Illustration 
9. Covenants/Representations/Warranties of B-7 *MBEIWBE Illustration 
the City c *TIF-Funded Improvements 
10. Developer's Employment Obligations D *Jobs and Occupancy Certificate 
11. Environmental Matters E Construction Contract 
12. Insurance F *LEED Checklist 
13. Indemnification G *Permitted Liens 
14. Maintaining Records/Right to Inspect H-1 *Project Budget 
15. Defaults and Remedies H-2 *MBEIWBE Budget 
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16. Mortgaging of the Project I *Approved Prior Expenditures 
17. Notice J *Opinion of Developer's Counsel 
18. Miscellaneous K Intentionally Deleted 

L *Requisition Form 
M *HUD-Required Provisions Rider 

(An asterisk (*) indicates which exhibits are to 
be recorded.) 

SECTION 2. DEFINITIONS 

For purposes of this Agreement, in addition to the terms defined in the foregoing recitals, 
the following terms shall have the meanings set forth below: 

"Act" shall have the meaning set forth in the Recitals hereof. 

"Acquisition" shall have the meaning set forth in the Recitals hereof. 

"Additional Bonds" means bonds or other debt obligations, the proceeds of which are 
used to refund the Sinai Bonds or to fund an Additional HUD insured Mortgage Loan or to 
refund such Additional Bonds. 

"Additional HUD Insured Mortqaqe Loan" means a mortgage loan or loans made to the 
Developer, or its controlled affiliates, and insured by the Federal Housing Administration, an 
administrative unit of the U.S. Department of Housing and Urban Development, authorized by 
Title II of the National Housing Act by an approved mortgage lender that is secured by a first 
mortgage on the certain real property of Mt. Sinai Hospital, Schwab Rehabilitation Hospital and 
Care Center and other real property owned by Developer or such affiliates as U.S. Department 
of Housing and Urban Development may require in addition to or in substitution for the 
mortgage loan currently insured by HUD. 

"Affiliate" shall mean any person or entity directly or indirectly controlling, controlled by or 
under common control with Developer. 

"Annual Compliance Report" shall mean a signed report from Developer to the City (a) 
itemizing each of Developer's obligations under this Agreement during the preceding calendar 
year, (b)' certifying Developer's compliance or noncompliance with such obligations, (c) 
attaching evidence (whether or not previously submitted to the City) of such compliance or 
noncompliance and (d) certifying that Developer is not in default with respect to any provision of 
this Agreement, the agreements evidencing the Lender Financing, if any, or any related 
agreements; provided that the obligations covered by the Annual Compliance Report shall 
include the following : (1) compliance with the Operating Covenant (Section 8.06) and the Jobs 
Covenant (Section 8.06); (2) delivery of Financial Statements (Section 8.13); (3) delivery of 
updated insurance certificates , if applicable (Section 8.14); (4) delivery of evidence of payment 
of Non-Governmental Charges, if applicable (Sectioh 8.15) ; (5) delivery of the Milestone Budget 
applicable at the time of the submission (Section 5.01 ), (6) an updated Project Budget (Section 
5.01) and (7) compliance with all other executory provisions of this Agreement. The Annual 
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Compliance Report shall be sent pursuant to the attention of the Deputy Commissioner of TIF 
Administration at the address provided for the City in Section 17 hereof. 

"Available Incremental Taxes" shall mean for each payment, an amount equal to the 
Incremental Taxes on deposit in the TIF Fund attributable to the taxes levied on the 
Redevelopment Area (plus any amounts of Western/Ogden Incremental Taxes which may be 
transferred from time to time into said fund pursuant to the Transfer Rights and this Agreement) 
as of December 31st of the calendar year prior to the year in which the Requisition Form for 
such payment is received by the City, and which is available for the financing or payment of 
Redevelopment Project Costs, after deducting (i) all Incremental Taxes previously allocated or 
pledged by the City before the date of this Agreement including, without limitation, Incremental 
Taxes allocated or pledged for the Prior TIF Financings, and (ii) debt service payments with 
respect to the Bonds, if any. 

"Available Project Funds" shall mean: (1) the undisbursed City Funds; (2) the 
undisbursed Lender Financing, if any; (3) the undisbursed Equity and (4) any other amounts 
deposited by Developer pursuant to this Agreement. 

"Bond(s)" shall have the meaning set forth for such term in Section 8.05 hereof. 

"Bond Ordinance" shall mean the City ordinance authorizing the issuance of Bonds. 

"Business Relationship" shall have the meaning set forth for such term in Section 2-156-
080 of the Municipal Code. 

"Certificate" shall mean an individual Milestone Certificate of Completion of 
Rehabilitation that the City may issue with respect to a distinct phase of the Project, as 
described in Section 7.01 hereof. 

"Change Order" shall mean any amendment or modification to a Milestone completion 
date, or the Project Budget or a Milestone Budget as described in Section 3.03, Section 3.04 
and Section 3.05. 

"City Construction Compliance Requirements" shall have the meaning set forth in 
Section 1 0.03(g) hereof. 

"City Council" shall have the meaning set forth in the Recitals hereof. 

"City Funds" shall mean the funds described in Section 4.03(b) hereof. 

"Closing Date" shall mean the date this Agreement by and between the Developer and 
the City is recorded in the Office of the Recorder of Deeds of Cook County, Illinois. 

"Compliance Period" shall mean either ( 1) if the Developer does not deliver an Extension 
Notice, a period beginning on the date the Milestone 1 Certificate is issued and ending on 
the 1Oth anniversary of the date the Final Certificate is issued, or (2) if the Developer delivers an 
Extension Notice and cures the applicable Event of Default during the one-year period in which 
the Extension notice was delivered, a period beginning on the date the Milestone 1 Certificate is 
issued and ending on the 11th anniversary of the date the Final Certificate is issued. 
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"Contract" shall have the meaning set forth in Section 10.03 hereof. 

"Contractor" shall have the meaning set forth in Section 10.03 hereof. 

"Construction Contract" shall mean that certain contract, if any, substantially in the form 
attached hereto as Exhibit E, to be entered into between Developer and the General Contractor 
providing for the construction of the Project. 

"Corporation Counsel" shall mean the City's Department of Law. 

"Developer" shall have the meaning set forth in the Recitals, together with its permitted 
successors and/or assigns. 

"DPD" shall mean the City's Department of Planning and Development, or any 
successor department thereto. 

"EDS" shall mean the City's Economic Disclosure Statement and Affidavit, on the City's 
then-current form, whether submitted in paper or via the City's online submission process. 

"Employer(s)" shall have the meaning set forth in Section 10 hereof. 

"Employment Plan" shall have the meaning set forth in Section 5.12 hereof. 

"Environmental Laws" shall mean any and all federal, state or local statutes, laws, 
regulations, ordinances, codes, rules, orders, licenses, judgments, decrees or requirements 
relating to public health and safety and the environment now or hereafter in force, as amended 
and hereafter amended, including but not limited to (i) the Comprehensive Environmental 
Response, Compensation and Liability Act (42 U.S.C. Section 9601 et seq.); (ii) any so-called 
"Superfund" or "Superlien'' law; (iii) the Hazardous Materials Transportation Act (49 U.S.C. 
Section 1802 et seq.) ; (iv) the Resource Conservation and Recovery Act (42 U.S.C. Section 
6902 et seq.); (v) the Clean Air Act (42 U.S.C. Section 7401 et seq.); (vi) the Clean Water Act 
(33 U.S.C. Section 1251 et seq.); (vii) the Toxic Substances Control Act (15 U.S.C. Section 
2601 et seq.); (viii) the Federal Insecticide, Fungicide and Rodenticide Act (7 U.S.C. Section 
136 et seq.); (ix) the Illinois Environmental Protection Act (415 ILCS 5/1 et seq.); and (x) the 
Municipal Code. 

"Equity" shall mean funds of Developer (other than funds derived from Lender Financing) 
irrevocably available for the Project, in the amount set forth in Section 4.01 hereof, which 
amount may be increased pursuant to Section 4.06 (Cost Overruns) or Section 4.03(b). 

"Extension Notice" shall have the meaning set forth in Section 8.06 hereof. 

"Event of Default" shall have the meaning set forth in Section 15 hereof. 

"Facility" shall have the meaning set forth in the Recitals hereof. 

"Final Certificate" shall mean the Final Certificate of Completion of Rehabilitation 
described in Section 7.01(b) hereof. 
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"Final Milestone Project Cost" shall have the meaning set forth in Section 7.01(a) hereof. 

"Financial Interest" shall have the meaning set forth for such term in Section 2-125-010 
of the Municipal Code. 

"Financial Statements" shall mean complete audited financial statements of Developer 
prepared by a certified public accountant in accordance with generally accepted accounting 
principles and practices consistently applied throughout the appropriate periods. 

"FOIA" shall have the meaning set forth in Section 8.24 hereof. 

"Full-Time Equivalent Employee" or "FTE" shall mean an employee of the Developer at 
the Project if such employee is employed at the Project during the applicable month (excluding 
persons engaged as or employed by independent contractors, third party service providers or 
consultants) and works at least thirty-five (35) hours per week. Two PTEs shall be recognized 
as one FTE. 

"General Contractor" shall mean the general contractor(s), if any, hired by Developer 
pursuant to Section 6.01. 

"Hazardous Materials" shall mean any toxic substance, hazardous substance, 
hazardous material, hazardous chemical or hazardous, toxic or dangerous waste defined or 
qualifying as such in (or for the purposes of) any Environmental Law, or any pollutant or 
contaminant, and shall include, but not be limited to, petroleum (including crude oil), any 
radioactive material or by-product material, polychlorinated biphenyls and asbestos in any form 
or condition. 

"Health Care Facility" shall mean health care, health facilities , health education and 
training, scientific research, community health care services, housing facilities for doctors, 
residents and employees, transitional housing and related programs designed to impact on the 
health of the community, health management services, home health agencies and human 
services programs. 

"HUD Documents" means the financing documents executed and delivered to the U.S. 
Department of Housing and Urban Development in connection with the issuance of the Sinai 
Bonds and/or the Additional Bonds. 

"Human Rights Ordinance" shall have the meaning set forth in Section 10 hereof. 

"Incremental Taxes" shall mean such ad valorem taxes which, pursuant to the TIF 
Adoption Ordinance and Section 5/11-74.4-B(b) of the Act, are allocated to and when collected 
are paid to the Treasurer of the City of Chicago for deposit by the Treasurer into the TIF Fund 
established to pay Redevelopment Project Costs and obligations incurred in the payment 
thereof. Incremental Taxes shall also include amounts, if any, transferred into the TIF Fund 
from the special tax allocation fund for the contiguous Western/Ogden Redevelopment Area 
pursuant to Section 5/11-7 4.4-4(q) of the Act. 

"Indemnitee" and "lndemnitees" shall have the meanings set forth in Section 13.01 
hereof. 
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"Jobs and Occupancy Certificate" shall mean the Jobs and Occupancy Certificate 
attached hereto as Exhibit D. 

"Jobs Covenant" shall have the meaning set forth in Section 8.06 hereof. 

"Laws" shall mean all applicable federal, state, local or other laws (including common 
law), statutes, codes, ordinances, rules, regulations or other requirements, now or hereafter in 
effect, as amended or supplemented from time to time, and any applicable judicial or 
administrative interpretation thereof, including any applicable judicial or administrative orders, 
consent decrees or judgments, including, without limitation, Sections 7-28 and 11 -4 of the 
Municipal Code relating to waste disposal. 

"LEED" shall mean the Leadership in Energy and Environmental Design with respect to 
the Green Building Rating System maintained by the U.S. Green Building Council and 
applicable to commercial interiors. 

"Lender" shall mean a provider, if any, of Lender Financing. 

"Lender Financing" shall mean funds, if any, borrowed by Developer from Lenders and 
irrevocably available to pay for Project costs, in the amount set forth in Section 4.01 hereof. 

"Living Wages" shall mean a base wage as that term is defined and calculated in Section 
2-92-610 of the City of Chicago Municipal Code. 

"Local Records Act" shall have the meaning set forth in Section 8.24 hereof. 

"Maximum Milestone Payment Amount" shall have the meaning set forth in Section 
4.03(b) hereof. 

"MBE(s)" shall mean a business identified in the Directory of Certified Minority Business 
Enterprises published by the City's Department of Procurement Services, or otherwise certified 
by the City's Department of Procurement Services as a minority-owned business enterprise, 
related to the Procurement Program or the Construction Program, as applicable. 

"MBEIWBE Budget" shall mean the budget attached hereto as Exhibit H-2, as described 
in Section 1 0.03. 

"MBENVBE Program" shall have the meaning set forth in Section 10.03 hereof. 

"Milestone" shall have the meaning set forth in Section 4.03(b) hereof. 

"Milestone Budget" shall have the meaning set forth in Section 5.01 hereof. 

"Milestone Payment" shall have the meaning set forth in Section 4.03(b) hereof. 

"Municipal Code" shall mean the Municipal Code of the City of Chicago, as amended 
from time to time. 

"New Mortgage" shall have the meaning set forth in Article 16 hereof. 
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"Non-Governmental Charges" shall mean all non-governmental charges, liens, claims, or 
encumbrances relating to Developer, the Property or the Project. 

"Operating Covenant" shall have the meaning set forth in Section 8.06 hereof. 

"Ordinary Course of Developer's Business" shall mean health care, health facilities, 
health education and training, scientific research and community health care services and 
housing facilities for doctors, residents and employees. 

"Part-Time Equivalent Employee" or "PTE" shall mean an employee of the Developer at 
the Project if such employee is employed at the Project during the applicable month (excluding 
persons engaged as or employed by independent contractors, third party service providers or 
consultants) and works at least fifteen (15) hours per week. Two PTE shall be recognized as 
one FTE. 

"Permitted Liens" shall mean those liens and encumbrances against the Property and/or 
the Project set forth on Exhibit G hereto. 

"Permitted Mortgage" shall have the meaning set forth in Article 16 hereof. 

"Prior TIF Financings" shall mean, collectively, the following: 1) MSAC OS - Collins HS, 
2) RDA - Heritage Homes, 3) RDA- Liberty Square Apts., 4) CPS IGA ADA Ph.1 - Dodge, 5) 
CPS IGA - Faraday, Jensen, Ericson, 6) CPS IGA - Penn Elem., and 7) Park District IGA -
Douglas Park. 

"Plans and Specifications" shall mean initial construction documents containing a site 
plan and working drawings and specifications for each Milestone, as submitted to the City as the 
basis for obtaining building permits for the Project. 

"Prior Expenditure(s)" shall have the meaning set forth in Section 4.05(a) hereof. 

"Project" shall have the meaning set forth in the Recitals hereof. 

"Project Budget" shall mean the budget attached hereto as Exhibit H-1, showing the total 
cost of the Project by line item, furnished by the Developer to DPD, in accordance with Section 
3.03 hereof. 

"Property" shall have the meaning set forth in the Recitals hereof. 

"Redevelopment Area" shall have the meaning set forth in the Recitals hereof. 

"Redevelopment Plan" shall have the meaning set forth in the Recitals hereof. 

"Redevelopment Project Costs" shall mean redevelopment project costs as defined in 
Section 5/11-7 4.4-3( q) of the Act that are included in the budget set forth in the Redevelopment 
Plan or otherwise referenced in the Redevelopment Plan. 

"Requisition Form" shall have the meaning set forth in Section 4.05 hereof, and 
substantially be in the form of Exhibit L hereof. 
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"Scope Drawings" shall mean preliminary construction documents containing a site plan 
and preliminary drawings and specifications for each Milestone. 

"Sinai Bonds" shall mean Sinai Health System (GNMA Collateralized Taxable Revenue 
Bonds) Series 2012. 

"Survey" shall mean a plat of survey in the most recently revised form of AL T AIACSM 
land title survey of the Property, meeting the 2011 Minimum Standard Detail Requirements for 
AL TA!ACSM Land Title Surveys, effective February 23, 2011, dated within 75 days prior to the 
Closing Date, acceptable in form and content to the City and the Title Company, prepared by a 
surveyor registered in the State of Illinois, certified to the City and the Title Company, and 
indicating whether the Property is in a flood hazard area as identified by the United States 
Federal Emergency Management Agency (and updates thereof to reflect improvements to the 
Property in connection with the rehabilitation of the Sinai Facility and related improvements as 
required by the City or lender(s) providing Lender Financing). 

"Sustainability Requiremenf' - shall be determined at the beginning of each Milestone, 
by the Developer providing a completed LEED checklist to be approved by DPD. At the end of 
each Milestone, a stamped letter from a licensed professional and a completed LEED checklist. 
in the form attached as Exhibit F hereto, shall be provided detailing the sustainable strategies 
completed in each Milestone. If the strategies included in the LEED checklist and stamped 
letter are deemed adequate by DPD, full payment of that Milestone will occur. If it is not 
adequate, a penalty of ten percent (10%) of the Milestone Budget will be applied. 

"Term of the Agreement" shall mean the period of time commencing on the Closing Date 
and ending on the earlier of the (i) conclusion of the Compliance Period or, (ii) on the date that 
the Agreement is terminated pursuant to Section 15 hereof. 

"TIF Adoption Ordinance" shall have the meaning set forth in the Recitals hereof. 

"TIF Fund" shall mean the special tax allocation fund created by the City in connection 
with the Redevelopment Area into which the Incremental Taxes will be deposited. 

"TIF-Funded Improvements" shall mean those improvements of the Sinai Project which 
(i) qualify as Redevelopment Project Costs, (ii) are eligible costs under the Redevelopment Plan 
and (iii) the City has agreed to pay for out of the City Funds, subject to the terms of this 
Agreement. Exhibit C lists the TIF-Funded Improvements for the Project. None of the 
improvements included in the HCH Project shall be TIF-Funded Improvements. 

"TIF Ordinances" shall have the meaning set forth in the Recitals hereof. 

"Title Company" shall mean Chicago Title Insurance Company. 

'Title Policy" shall mean a title insurance policy issued by the Title Company in the most 
recently revised ALTA or equivalent form, showing Developer (or a controlled Affiliate of the 
Developer), SC I, Inc. or HCH, as applicable, as the insured, noting the recording of this 
Agreement as an encumbrance against the Property and a subordination agreement in favor of 
the City with respect to previously recorded liens against the Property related to non-bond 
issuance related Lender Financing, if any, issued by the Title Company. 
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"WARN Act" shall mean the Worker Adjustment and Retraining Notification Act (29 
U.S.C. Section 2101 et seq.). 

"WBE(s)" shall mean a business identified in the Directory of Certified Women Business 
Enterprises published by the City's Department of Procurement Services, or otherwise certified 
by the City's Department of Procurement Services as a women-owned business enterprise, 
related to the Procurement Program or the Construction Program, as applicable. 

"Western/Ogden Redevelopment Area" shall of the meaning set forth in the Recitals. 

SECTION 3. THE PROJECT 

3.01 The Project. With respect to the Facility, Developer shall, pursuant to the Plans 
and Specifications and subject to the provisions of Section 18.17 hereof, complete construction 
and conduct business operations therein no later than December 31, 2024, which may be 
extended pursuant to DPD's sole discretion and under other stated limitations stated herein. 

3.02 Scope Drawings and Plans and Specifications. The Scope Drawings and Plans 
and Specifications shall at all times conform to the Redevelopment Plan, and all applicable 
federal, state and local laws, ordinances and regulations. In addition, upon DPD's request, 
Scope Drawings and Specifications shall be submitted to DPD for information purposes only. 
Developer shall submit all necessary documents to the City's Building Department, Department 
of Transportation and such other City departments or governmental authorities as may be 
necessary to acquire building permits and other required approvals for the Project. 

3.03 Project Budget and Milestone Budget. Developer has furnished to DPD, and DPD 
has approved, a Project Budget showing total costs for the Project in an amount not less than 
One Hundred Million Dollars ($100,000,000), as set forth in Exhibit H-1 hereto. The Developer 
hereby certifies to the City that prior to commencing a Milestone, the Developer shall have 
Lender Financing and/or Equity in an amount sufficient to pay for all Project costs for such 
Milestone. The Developer shall submit a Milestone Budget to DPD as soon as it is available 
and will obtain DPD's approval of such Milestone Budget prior to commencing the Milestone 
work to be completed thereunder. The Developer shall promptly deliver to DPD certified copies 
of any Change Orders with respect to a Milestone Budget for approval pursuant to Section 3.04 
hereof. 

3.04 Change Orders. Except as provided below in this Section 3.04, all Change Orders 
(and documentation substantiating the need and identifying the source of funding therefor) 
relating to changes to a Milestone or the Project must be submitted by Developer to DPD 
concurrently with the progress reports described in Section 3.07 hereof; provided, that any 
Change Order relating to any of the following must be submitted by Developer to DPD for DPD's 
prior written approval: (a) a reduction in the gross or net square footage of Facility by five 
percent (5%) or more (either individually or cumulatively); excluding however. reduction in 
square footage resulting from the demolition of facilities included as part of the Project or 
pursuant to the CHA Land Transfer Agreement (as defined hereinafter); (b) a change in the use 
of the Project to a use other than as described in Recital D to this Agreement; (c) a delay in the 
completion of a Milestone of the Project by six (6) months or more; or (d) Change Orders 
resulting in an aggregate increase to a Milestone Budget of ten percent (1 0%) or more. 
Developer shall not authorize or permit the performance of any work relating to any Change 
Order described in the preceding clauses (a) through (d) or the furnishing of materials in 
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connection therewith prior to the receipt by Developer of DPD's written approval (to the extent 
said City prior approval is required pursuant to the terms of this Agreement). The Construction 
Contract, and each contract between the General Contractor or Developer and any 
subcontractor, shall contain a provision to this effect. An approved Change Order shall not be 
deemed to imply any obligation on the part of the City to increase the amount of City Funds 
which the City has pledged pursuant to this Agreement or provide any other additional 
assistance to Developer. Notwithstanding anything to the contrary in this Section 3.04, Change 
Orders other than those set forth above do not require DPD's prior written approval as set forth 
in this Section 3.04, but DPD shall be notified in writing of all such Change Orders within 10 
business days after the execution of such Change Order and the Developer, in connection with 
such notice, shall identify to DPD the source of funding therefor. 

3.05 DPD Approval. Any approval granted by DPD of the Scope Drawings, Plans and 
Specifications and the Change Orders is for the purposes of this Agreement only and does not 
affect or constitute any approval required by any other City department or pursuant to any City 
ordinance, code, regulation or any other governmental approval, nor does any approval by DPD 
pursuant to this Agreement constitute approval of the quality, structural soundness or safety of 
the Property or the Project. 

3.06 Other Approvals. Any DPD approval under this Agreement shall have no effect 
upon, nor shall it operate as a waiver of, the Developer's obligations to comply with the 
provisions of Section 5.03 (Other Governmental Approvals) hereof. The Developer shall not 
commence construction of any component included in a milestone that is part of the Project until 
Developer has obtained all necessary permits and approvals and proof of the General 
Contractor's and each subcontractor's bonding as and when required hereunder. 

3.07 Progress Reports and Survey Updates. Developer shall provide DPD with written 
quarterly construction progress reports detailing the status of the Project, including a revised 
completion date, if necessary (with any change in completion date being considered a Change 
Order, requiring DPD's written approval pursuant to Section 3.04). Developer shall provide 
three (3) copies of an updated Survey to DPD upon the request of DPD or any Lender providing 
Lender Financing, reflecting improvements made to the Property. 

3.08 Barricades. Prior to commencing any construction requiring barricades, Developer 
shall install a construction barricade of a type and appearance satisfactory to the City and 
constructed in compliance with all applicable Laws. DPD retains the right to approve the 
maintenance, appearance, color scheme, painting, nature, type, content and design of all 
barricades. 

3.09 Signs and Public Relations. Developer shall erect a sign of size and style 
approved by the City in a conspicuous location on the Property during the Project, indicating 
that financing has been provided by the City. The City reserves the right to include the name, 
photograph, artistic rendering of the Project and other pertinent information regarding 
Developer, the Property and the Project in the City's promotional literature and communications. 
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SECTION 4. FINANCING 

4.01 Total Project Cost and Sources of Funds. The cost of the Project is estimated to 
be $100,000,000, to be applied in the manner set forth in the Project Budget. Such costs shall 
be funded from the following sources: 

Equity (subject to Sections 4.03(b) and 4.06) 

- State of Illinois Grants 
- TIF Bridge Funds 
- Philanthropy 
- Capital from Operations 

ESTIMATED TOTAL 

$10,500,000 
$31,000,000 
$24,000,000 
$34,500,000 

$100,000,000 

4.02 Developer Funds. Equity and/or lender Financing may be used to pay any Project 
cost, including but not limited to Redevelopment Project Costs and costs of TIF-Funded 
Improvements in connection with the Sinai Project. 

4.03 City Funds. 

(a) Uses of City Funds. City Funds may only be used to pay directly or reimburse 
Developer for costs of TIF-Funded Improvements that constitute Redevelopment Project Costs. 
Exhibit C sets forth, by line item, the TIF-Funded Improvements for the Sinai Project, and the 
maximum amount of costs that may be paid by or reimbursed from City Funds for each line item 
therein (subject to Sections 4.03(b) and 4.05(b)), contingent upon receipt by the City of 
documentation satisfactory in form and substance to DPD evidencing such cost and its eligibility 
as a Redevelopment Project Cost. In no event, however, shall City Funds be paid to the 
Developer in excess of $31,000,000. 

(b) Payment of City Funds. 

The Project shall be completed in phases and Exhibit B-3 hereto describes by phase 
the site improvements, demolition, rehabilitation, reconstruction, repair and/or remodeling that 
comprise each phase of the Project (the "Milestone") to be completed prior to any payment of 
City Funds. Subject to the terms and conditions of this Agreement, including but not limited to 
this Section 4.03, Section 4.05(b) and Section 5 hereof, the City hereby agrees to provide City 
funds (the "City Funds") from Available Incremental Taxes to pay for or reimburse the Developer 
for the actual Sinai Project costs of the TIF-Funded Improvements upon the completion of a 
Milestone, in an amount not to exceed the maximum milestone payment amount, as stated 
below (the "Maximum Milestone Payment Amount"). 

(i) The City Funds shall be paid to the Developer in installments (each, a "Milestone 
Payment," pursuant to the time frames set forth herein and in accordance with the terms and 
conditions of this Agreement, as follows: 

Maximum Milestone Payment Amount 
Payment Timing of Payment 
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Milestone Payment #1 Issuance of Milestone 1 Certificate $4,500,000 

Milestone Payment #2 Issuance of Milestone 2 Certificate $4,500,000 

Milestone Payment #3 Issuance of Milestone 3 Certificate $4,500,000 

Milestone Payment #4 Issuance of Milestone 4 Certificate $4,500,000 

Milestone Payment #5 Issuance of Milestone 5 Certificate $3,000,000 

Milestone Payment #6 Issuance of Milestone 6 Certificate $3,000,000 

Milestone Payment #7 Issuance of Milestone 7 Certificate $3,000,000 

Milestone Payment #8 Issuance of Milestone 8 Certificate $3,000,000 

First Anniversary of Issuance of 
Milestone Payment #9 Milestone 8 Certificate $1,000,000 

(ii) The actual amount may vary depending on the Final Milestone Project Cost 
and the amount of TIF-Funded Improvements incurred for each Milestone. 

(iii) The City's financial commitment to provide Available Incremental Taxes for 
such purposes is subject to the Prior TIF Financings and the availability of sufficient Available 
Incremental Taxes. 

(iv) City Funds derived from Available Incremental Taxes and available to pay 
such costs and allocated for such purposes shall be paid in accordance with the terms of this 
Agreement only so long as no Event of Default or condition for which the giving of notice or the 
passage of time, or both, would constitute an Event of Default exists under this Agreement. 

The Developer acknowledges and agrees that the City's obligation to pay installments of 
City Funds in an amount not to exceed the applicable Maximum Milestone Payment Amount is 
contingent upon the fulfillment of the conditions set forth in (i) through (iv) above, as well as the 
prior issuance of a Certificate, and the Developer's satisfaction of all other applicable terms and 
conditions of this Agreement. In the event that such condition is not fulfilled, the amount of 
Equity and/or Lender Financing to be contributed by Developer pursuant to SeCtion 4.01 hereof 
shall increase proportionately. 

Notwithstanding the foregoing, the Developer may request that DPD permit the 
combining of up to three (3) Milestones in order for the Developer to avoid a reduction of City 
Funds or to fulfill the City Construction Compliance Requirements and such combining may be 
requested multiple times during the Term of the Agreement. If permitted, the combined 
Milestones may be considered one (1) Milestone for purposes of calculating the Final Milestone 
Project Cost for the applicable combined Milestones upon the issuance of a Certificate. 

Upon submitting a Milestone Budget for DPD's approval, the Developer may request that 
scope for a later numbered Milestone be substituted for scope of earlier numbered Milestone 
provided the amount of the new Milestone Budget for such earlier numbered Milestone shall be 
no less than the previous Milestone Budget for such earlier numbered Milestone. For illustration 
purposes, the application of this paragraph is set forth in the example attached as Exhibit B-5 
hereto. 
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(c) Reduction of City Funds. Upon the occurrence of the following, without limitation, a 
Milestone Payment may be reduced: 

(i) subject to the Developer's right to combine Milestones pursuant to Section 
4.02(b), if the Final Milestone Project Cost is less than the final Milestone Budget, the City 
Funds will be reduced by $.912 for every $1.00 (or portion thereof) by which such Final 
Milestone Project Cost is less than the final Milestone Budget; for illustration purposes, the 
application of this paragraph is set forth in the example attached as Exhibit B-6 hereto. 

(ii) by ten percent (10%) if the Sustainability Requirement is not achieved for a 
Milestone, if applicable to that particular Milestone; 

(iii) pursuant to Section 7.03 (Failure to Complete) or if there is a default under 
Section 8.06 (Jobs and Operating Covenants); 

(iv) if the Developer fails to meet the City Construction Compliance Requirements 
(MBEIWBE, prevailing wage and city residency) as defined in Section 1 0.03(g); 

(v) if there is a transfer under Section 15.02 (Remedies) prior to the Term of the 
Agreement; and 

(vi) upon the completion of the Project and the Final Certificate issuance, to the 
extent that Developer can demonstrate to the satisfaction of the City that the total project cost is 
in excess of $100,000,000, the City will pay to the Developer the amount of City Funds withheld 
pursuant to clause (i) above; provided however, that the total amount to be paid to the 
Developer shall not exceed $31,000,000. For illustration purposes, the application of this 
paragraph is set forth in Exhibit B-6. 

4.04. Conditions for Payment of City Funds. No City Funds shall be paid to the 
Developer unless all of the following conditions have been met: 

(a) Issuance of the applicable Certificate. 

(b) Intentionally Omitted. 

(c) When the Developer submits documentation to the City in connection with a request 
for the payment of the City Funds as described in Section 4.03(b), beginning on the first request 
for payment and continuing until the earlier of (i) the end of the Term of the Agreement or (ii) the 
date that the Developer has been reimbursed in full under this Agreement, the Developer shall 
provide DPD with a Requisition Form, along with the documentation described therein. 
Requisition for reimbursement of TIF-Funded Improvements shall be made not more than one 
time per calendar year (or as otherwise permitted by DPD) . All required Annual Compliance 
Reports have been submitted as required by this Agreement. The Developer will be required to 
provide the Annual Compliance Report throughout the Compliance Period. 

(d) The Developer has submitted evidence acceptable to DPD that the Sustainability 
Requirement has been achieved. Each payment request submitted by the Developer shall be 
accompanied by an affidavit from the Developer regarding compliance to the Sustainability 
Requirement. 
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4.05 Requisition Form and Treatment of Prior Expenditures and Subsequent 
Disbursements. Conditioned upon the issuance of a Certificate pursuant to Section 7 hereof, 
Developer shall provide DPD with a Requisition Form, substantially in the form of Exhibit L 
hereto, documentation satisfactory in form and substance to DPD as set forth in Section 8.06, 
along with the documentation described therein and such other supporting documentation as 
DPD shall request to the attention of the Deputy Commissioner of TIF Administration at the 
address provided for the City in Section 17 hereof. 

A Requisition Form for each Milestone Payment shall be submitted following the 
issuance of the applicable Certificate. Subject to the availability of Available Incremental Taxes 
and the submission of a Requisition Form no fewer than sixty (60) days prior to the payment, 
the City will make reasonable effort to pay the Developer a Milestone Payment by the earlier of 
the first quarter of the calendar year following the issuance of a Certificate or 180 days of the 
issuance of a Certificate. 

The Developer shall meet with DPD at the request of DPD to discuss the Requisition 
Form(s) previously delivered. Upon the written request by the Developer accompanying a 
Requisition Form for reimbursement of TIF-Funded Improvements, the City agrees to make 
payments of City Funds then owing to the Developer directly to a Lender using wire transfer 
instructions provided by the Developer. 

(a) Prior Expenditures. Only those expenditures made by Developer with respect to the 
Project prior to the Closing Date, evidenced by documentation satisfactory to DPD and 
approved by DPD as satisfying costs covered in the Project Budget, shall be considered 
previously contributed Equity or Lender Financing hereunder (the "Prior Expenditures"). DPD 
shall have the right, in its sole discretion, to disallow any such expenditure as a Prior 
Expenditure. Exhibit I hereto sets forth the prior expenditures approved by DPD as of the 
Closing Date as Prior Expenditures. Prior Expenditures made for items other than TIF-Funded 
Improvements shall not be reimbursed to Developer, but shall reduce the amount of Equity 
and/or Lender Financing required to be contributed by Developer pursuant to Section 4.01 
hereof. 

(b) Allocation Among Line Items. Disbursements for expenditures related to TIF­
Funded Improvements may be allocated to and charged against the appropriate line only, with 
transfers of costs and expenses from one line item to another, without the prior written consent 
of DPD, being prohibited; provided, however, that such transfers among line items, in an 
amount not to exceed $25,000 or $100,000 in the aggregate, may be made without the prior 
written consent of DPD. 

4.06 Cost Overruns. If the aggregate cost of the TIF-Funded Improvements exceeds 
City Funds available pursuant to Section 4.03 hereof, or if the cost of completing the Project 
exceeds the Project Budget, Developer shall be solely responsible for such excess cost, and 
shall hold the City harmless from any and all costs and expenses of completing the TIF-Funded 
Improvements in excess of City Funds and of completing the Project. 

4.07 Preconditions of Disbursement. Prior to the payment of each installment of City 
Funds hereunder, Developer shall submit, in the timeframe set forth in Section 4.04 hereof, a 
Requisition Form and documentation regarding the applicable expenditures to DPD, that are 
satisfactory to DPD in its sole discretion. Delivery by Developer to DPD of any request for 
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payment of an installment of City Funds hereunder shall, in addition to the items therein 
expressly set forth, constitute a certification to the City, as of the date of such request for 
payment, that: 

(a) the total amount of the disbursement request represents the actual amount payable 
to (or paid to) the General Contractor and/or subcontractors who have performed work on the 
Project, and/or their payees; 

(b) all amounts shown as previous payments on the current disbursement request have 
been paid to the parties entitled to such payment; 

(c) Developer has approved all work and materials for the current disbursement request, 
and such work and materials conform to the Plans and Specifications; 

(d) the representations and warranties contained in this Agreement are true and correct 
and Developer is in compliance with all covenants contained herein; 

(e) Developer has received no notice and has no knowledge of any liens or claim of lien 
either filed or threatened against the Property except for the Permitted Liens; and 

(f) no Event of Default or condition or event which, with the giving of notice or passage of 
time or both, would constitute an Event of Default exists or has occurred. 

The City shall have the right, in its discretion, to require Developer to submit further 
documentation as the City may require in order to verify that the matters certified to above are 
true and correct, and any disbursement by the City shall be subject to the City's review and 
approval of such documentation and its satisfaction that such certifications are true and correct; 
provided, however, that nothing in this sentence shall be deemed to prevent the City from 
relying on such certifications by Developer. In addition, Developer shall have satisfied all other 
preconditions of disbursement of City Funds for each disbursement, including but not limited to 
requirements set forth in the Bond Ordinance, if any, the Bonds, if any, the TIF Ordinances 
and/or this Agreement. 

4.08 Conditional Grant. The City Funds being provided hereunder are being granted on 
a conditional basis, subject to the Developer's compliance with the provisions of this Agreement. 
The City Funds are subject to being terminated, suspended and/or reimbursed as provided in 
Section 15 hereof. 

SECTION 5. CONDITIONS PRECEDENT 
The following conditions have been complied with to the City's satisfaction on or prior to 

the Closing Date, or as applicable, before commencing the work on a particular Milestone: 

5.01 Project Budget and Milestone Budget. Developer has submitted to DPD, and DPD 
has approved, prior to the commencement of the work (with the exception of Milestone 1) to be 
completed as a part of a Milestone, a milestone budget which shall include an estimate for each 
Milestone of 1) the total project costs for the work to be completed 2) the MBEIWBE budget and 
3) the TIF-Funded Improvements budget (a "Milestone Budget"). At or prior to the time for the 
submissions described in the prior sentence, Developer may submit for DPD review and 
approval an updated Exhibit B-3 for the applicable Milestone, reflecting proposed acceleration 
and/or deferral of Milestone components and proposed additions of Milestone components 
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and/or deletions of previously identified Milestone components; provided; however that this shall 
not in any way change or modify the provisions of Section 4.03(c) hereof regarding "Reduction 
of City Funds". In addition, at the time of the submission of a Milestone Budget, the Developer 
shall submit an updated Project Budget, if applicable, in accordance with the provisions of 
Section 3.03 hereof. Prior to the Closing Date, the Developer shall submit a Milestone Budget 
for Milestone 1 through Milestone 3 for DPD's approval. 

5.02 Reserved. 

5.03 Other Governmental Approvals. Prior to the commencement of construction of 
each Milestone (with the exception of Milestone 1), the Developer has secured all other 
necessary approvals and permits required by any state, federal, or local statute, ordinance or 
regulation and has submitted evidence thereof to DPD; provided, however, that in the event all 
such approvals and permits have not at the commencement of a Milestone been secured for all 
components of that Milestone, Developer shall submit to DPD a list of all such required 
approvals and permits, together with an affidavit stating that construction of such components 
will not commence until all necessary permits and approvals are obtained. 

5.04 Financing. Prior to the commencement of each Milestone (with the exception of 
Milestone 1 ), the Developer shall furnish proof reasonably acceptable to the City that Developer 
has Equity and Lender Financing, if any, from the sources set forth in Section 4.01 hereof 
sufficient to complete the Milestone and satisfy its obligations under this Agreement. If a portion 
of such funds consists of Lender Financing, Developer has furnished proof as of the Closing 
Date that the proceeds thereof are available to be drawn upon by Developer as needed and are 
sufficient (along with the Equity and other sources set forth in Exhibit B-3) to complete each 
Milestone. Developer has delivered to DPD a copy of the loan agreement, if any, entered into 
by Developer regarding the Lender Financing. 

As described in Section 18.22, the encumbrances of the City set forth herein have been 
sufficiently subordinated to any indebtedness secured as of the Closing Date by the HUD 
Documents. 

5.05 Acquisition and Title. On the Closing Date, Developer has furnished the City with a 
copy of the Title Policy for the Property, certified by the Title Company, showing Developer (or a 
controlled Affiliate of the Developer), SCI, Inc. or HCH, as applicable, as the named insured. 
The Title Policy is dated as of the Closing Date and contains only those title exceptions listed as 
Permitted Liens on Exhibit G hereto and evidences the recording of this Agreement pursuant to 
the provisions of Section 8.18 hereof. The Title Policy also contains such endorsements as 
shall be required by Corporation Counsel , including but not limited to an owner's comprehensive 
endorsement and satisfactory endorsements regarding zoning (3.1 with parking) , contiguity, 
location, access and survey. Developer has provided to DPD, on or prior to the Closing Date, 
documentation related to the purchase of the Property and certified copies of all easements and 
encumbrances of record with respect to the Property not addressed, to DPD's satisfaction, by 
the Title Policy and any endorsements thereto and copies of operating leases, if any, and 
ground leases, applicable to the Facility, including but not limited to: 

the ground lease by and between Mount Sinai Hospital Medical Center, an Illinois 
not-for-profit corporation, as lessor, and the Developer, dated as of September 30, 1996, 
including any amendments thereto; and 
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the ground lease by and between Schwab Rehabilitation Hospital and Care 
Network, as lessor, and the Developer dated as of September 30, 1996, including any 
amendments thereto. 

5.06 Evidence of Clean Title. Developer, at its own expense, has provided the City with 
searches as indicated in the chart below under Developer's name, SCI, Inc.'s name and HCH's 
name, showing no liens against Developer, SCI, Inc., HCH, the Property or any fixtures now or 
hereafter affixed thereto, except for the Permitted Liens: 

Jurisdiction Searches 
Secretary of State UCC, Federal tax 
Cook County Recorder UCC, Fixtures, Federal tax, State tax, Memoranda of 

judgments 
U.S. District Court Pending suits and judgments (including bankruptcy) 
Clerk of Circuit Court, Cook Pending suits and judgments 
County 

5.07 Surveys. Developer has furnished the City with three (3) copies of the Survey. 

5.08 Insurance. Developer, at its own expense, has insured the Property in accordance 
with Section 12 hereof, and has delivered certificates required pursuant to Section 12 hereof 
evidencing the required coverages to DPD. 

5.09 Opinion of Developer's Counsel. On the Closing Date, Developer has 
furnished the City with an opinion of counsel, substantially in the form attached hereto as 
Exhibit J, with such changes as required by or acceptable to Corporation Counsel. 

5.10 Evidence of Prior Expenditures. Developer has provided evidence 
satisfactory to DPD in its sole discretion of the Prior Expenditures in accordance with the 
provisions of Section 4.05(a) hereof. 

5.11 Financial Statements. Developer has provided Financial Statements to 
DPD for its most recent fiscal year, and audited or unaudited interim financial 
statements. 

5.12 Documentation; Employment Plan. Developer has provided documentation to 
DPD, satisfactory in form and substance to DPD, with respect to current employment matters in 
connection with the construction or rehabilitation work on the Project, including the reports 
described in Section 8.07. At least thirty (30) days prior to the Closing Date, the Developer has 
met with the Workforce Solutions division of DPD to review employment opportunities with the 
Developer after construction or rehabilitation work on the Project is completed. On or before the 
Closing Date, the Developer has provided to DPD, and DPD has approved, the Employment 
Plan for the Project (the "Employment Plan") . The Employment Plan includes, without limitation, 
the Developer's estimates of future job openings, titles, position descriptions, qualifications, 
recruiting, training, placement and such other information as DPD has requested relating to the 
Project. 
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5.13 Environmental. Developer has provided DPD with copies of that certain phase I 
environmental audit completed with respect to the Property and any phase II environmental 
audit with respect to the Property required by the City. Developer has provided the City with a 
letter from the environmental engineer(s) who completed such audit(s), authorizing the City to 
rely on such audits. 

5.14 Corporate Documents; Economic Disclosure Statement. Developer has provided 
for each: the Developer, SCI, Inc. and HCH, a copy of the Articles or Certificate of Incorporation 
containing the original certification of the Secretary of State of its state of incorporation; 
certificates of good standing from the Secretary of State of its state of incorporation and all other 
states in which Developer, SCI, Inc. and HCH are qualified to do business; a secretary's 
certificate in such form and substance as the Corporation Counsel may require; by-laws of the 
corporation; and such other corporate documentation as the City has requested. 

Developer, SCI, Inc. and HCH have each provided to the City an EDS, dated as of the 
Closing Date, which is incorporated by reference, and Developer further will provide any other 
affidavits or certifications as may be required by federal, state or local law in the award of public 
contracts, all of which affidavits or certifications are incorporated by reference, and will cause 
SCI, Inc. and HCH to provide such other affidavits or certifications. Notwithstanding acceptance 
by the City of the EDS, failure of the EDS to include all information required under the Municipal 
Code renders this Agreement voidable at the option of the City. Developer, SCI , Inc., HCH and 
any other parties required by this Section 5.14 to complete an EDS must promptly update their 
EDS(s) on file with the City whenever any information or response provided in the EDS(s) is no 
longer complete and accurate, including changes in ownership and changes in disclosures and 
information pertaining to ineligibility to do business with the City under Chapter 1-23 of the 
Municipal Code, as such is required under Sec. 2-154-020, and failure to promptly provide the 
updated EDS(s) to the City will constitute an event of default under this Agreement. 

5.15 Litigation Developer has provided to Corporation Counsel and DPD, a description 
of all pending or, to the knowledge of the Developer threatened litigation or administrative 
proceedings involving Developer, SCI, Inc. or HCH and for which there is a reasonable 
likelihood that an adverse determination will have an material adverse effect on their financial 
condition or results of operations, specifying, in each case, the amount of each claim, an 
estimate of probable liability, the amount of any reserves taken in connection therewith and 
whether (and to what extent) such potential liability is covered by insurance. 

SECTION 6. AGREEMENTS WITH CONTRACTORS 

6.01 Bid Requirement for General Contractor and Subcontractors. The Developer shall 
not select the General Contractor without the City's prior approval of such General Contractor. 
The Developer shall submit copies of the Construction Contract, if any, to DPD in accordance 
with Section 6.02 below. Photocopies of all subcontracts entered or to be entered into in 
connection with the TIF-Funded Improvements shall be provided to DPD within five (5) business 
days of the execution thereof. The Developer shall ensure that the General Contractor shall not 
(and shall cause the General Contractor to ensure that the subcontractors shall not) begin work 
on the Project until the Plans and Specifications have been approved by DPD and all requisite 
permits have been obtained. 
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6.02 Construction Contract. Prior to the execution thereof, Developer shall deliver to 
DPD a copy of the proposed Construction Contract with the General Contractor, if any, selected 
to handle the Project in accordance with Section 6.01 above, for DPD's prior written approval, 
which shall be granted or denied within ten (10) business days after delivery thereof. Within ten 
(10) business days after execution of such contract by Developer, the General Contractor and 
any other parties thereto, Developer shall deliver to DPD and Corporation Counsel a certified 
copy of such contract together with any modifications, amendments or supplements thereto. 

6.03 Performance and Payment Bonds. Prior to the commencement of any portion of 
the Project which includes work on the public way, Developer shall require that the General 
Contractor be bonded for its payment by sureties having an AA rating or better using a bond in a 
form acceptable to the City. The City shall be named as obligee or co-obligee on any such 
bonds. 

6.04 Employment Opportunity. Developer shall contractually obligate and cause the 
General Contractor and each subcontractor to agree to the provisions of Section 1 0 hereof. 

6.05 Other Provisions. In addition to the requirements of this Section 6, the 
Construction Contract and each contract with any subcontractor shall contain provisions 
required pursuant to Section 3.04 (Change Orders), Section 8.09 (Prevailing Wage), Section 
10.01(e) (Employment Opportunity), Section 10.02 (City Resident Employment Requirement), 
Section 10.03 (MBE/WBE Requirements, as applicable), Section 12 (Insurance) and Section 
14.01 (Books and Records) hereof. Photocopies of all contracts or subcontracts entered or to 
be entered into in connection with the TIF-Funded Improvements shall be provided to DPD 
within five (5) business days of the execution thereof. 

SECTION 7. COMPLETION OF CONSTRUCTION OR REHABILITATION 

7.01 Certificates of Completion. 

(a) Upon completion of each Milestone of the Project in accordance with the terms of this 
Agreement, and upon satisfaction in DPD's sole discretion of the conditions set forth in (i) 
through (v) of this Section 7.01 (a), and upon Developer's written request, which shall include a 
final budget for the applicable Milestone detai ling the total actual costs of such Milestone (the 
"Final Milestone Project Cost"), DPD shall issue to Developer a Certificate. Exhibit B-3 attached 
hereto describes the site improvements, demolition, rehabilitation, reconstruction, repair and/or 
remodeling that comprise each Milestone. As set forth in Section 4.03(b)(4), if DPD permits the 
Developer to combine up to three (3) Milestones, a single Certificate shall be issued for those 
Milestones and they will be considered together as an individual Milestone. The City will issue a 
Certificate for each Milestone of the Project and a Final Certificate for the completed Project, 
upon the following conditions: 

i. The Developer has completed construction of the Milestone in accordance with 
the Plans and Specifications; 

ii. The Developer has provided an affidavit that the Milestone, if subject to the 
LEED requirements, has achieved the Sustainability Requirement; 

iii. The City's Monitoring and Compliance unit has determined in writing that the 
Developer is in complete compliance with all City Construction Compliance 
Requirements (MBE/WBE, City Residency, and Prevailing Wage) with respect to 
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that Milestone; 

iv. The Developer has submitted adequate documentation that any Final Milestone 
Project Cost is at least the amount set forth in Section 4.03(b); provided, 
however, that in the event that the Final Milestone Project Cost is less than the 
amount stated, the total amount of City Funds shall be reduced by $.912 for 
every $1 .00 (or portion thereof) by which the Final Milestone Project Cost is less 
than the amount stated, as described in Section 4.03(b) and otherwise subject to 
the provisions of Section 4.03(c); and 

v. There exists neither an Event of Default which is continuing nor a condition or 
event which, with the giving of notice or passage of time or both, would constitute 
an Event of Default. 

DPD shall respond to Developer's written request for a Certificate within sixty (60) days 
by issuing either a Certificate or a written statement detailing the ways in which a Milestone 
does not conform to this Agreement or has not been satisfactorily completed, and the measures 
which must be taken by Developer in order to obtain the Certificate. Developer may resubmit a 
written request for a Certificate upon completion of such measures. 

(b) Upon completion of the construction of the Project in accordance with the terms of 
this Agreement, and upon Developer's written request, which shall include a final project cost for 
the Project, DPD shall issue to Developer a final certificate of completion of rehabilitation (the 
"Final Certificate" in recordable form certifying that Developer has fulfilled its obligation to 
complete the Project in accordance with the terms of this Agreement. 

7.02 Effect of Issuance of Certificate; Continuing Obligations. Upon the Final Certificate 
issuance, the City will certify that the terms of the Agreement specifically related to Developer's 
obligation to complete the renovation of the Project have been satisfied. After the issuance of 
the Final Certificate, however, all executory terms and conditions of this Agreement and all 
representations and covenants contained herein will continue to remain in full force and effect 
throughout the Term of the Agreement as to the parties described in the following paragraph, 
and the issuance of the Final Certificate shall not be construed as a waiver by the City of any of 
its rights and remedies pursuant to such executory terms. 

Those covenants specifically described in Sections 8.01 (i) and (k) (Permitted 
Transfers), 8. 01 (I) (Permitted Liens). 8.02 (Covenant to Redevelop), 8.06 (Operating and Job 
Covenants), 8.19 (Real Estate Provisions). 8.20 (Survival of Covenants), 8.21 (Annual 
Compliance Report). 8.23 (LEED Requirements) and Section 824 (FOIA and Local Records Act 
Compliance) are covenants that run with the land and are the only covenants in this Agreement 
intended to be binding upon any transferee of the Property (including an assignee as described 
in the following sentence) throughout the Term of the Agreement notwithstanding the issuance 
of the Final Certificate; provided, that upon the issuance of the Final Certificate, the covenants 
set forth in Section 8.02 shall be deemed to have been fulfilled . The other executory terms of 
this Agreement that remain after the issuance of the Final Certificate shall be binding only upon 
Developer or a permitted assignee of Developer who, pursuant to Section 18.15 of this 
Agreement, has contracted to take an assignment of Developer's rights under this Agreement 
and assume Developer's liabilities hereunder. 
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7.03 Failure to Complete. If Developer fails to complete the Project in accordance with 
the terms of this Agreement, then the City has, but shall not be limited to, any of the following 
rights and remedies: 

(a) the right to terminate this Agreement and cease all disbursement of City Funds not 
yet disbursed pursuant hereto; 

(b) the right (but not the obligation) to complete those TIF-Funded Improvements that 
are public improvements and to pay for the costs of TIF-Funded Improvements (including 
interest costs) out of City Funds or other City monies. In the event that the aggregate cost of 
completing the TIF-Funded Improvements exceeds the amount of City Funds available pursuant 
to Section 4.01, Developer shall reimburse the City for all reasonable costs and expenses 
incurred by the City in completing such TIF-Funded Improvements in excess of the available 
City Funds; and 

(c) the right to the payment of a penalty by Developer for the failure to complete in 
accordance with the formula set forth in Exhibit B-4 hereto. 

7.04 Notice of Expiration of Term of Agreement. Upon the expiration of the Term of the 
Agreement, DPD shall provide Developer, at Developer's written request, with a written notice in 
recordable form stating that the Term of the Agreement has expired. 

SECTION 8. COVENANTS/REPRESENTATIONS/WARRANTIES OF DEVELOPER 

8.01 General. Developer represents, warrants and covenants, as of the date of this 
Agreement and as of the date of each disbursement of City Funds hereunder, that: 

(a) Developer, SCI, Inc., and HCH are each an Illinois not-for-profit corporation duly 
organized, validly existing, qualified to do business in Illinois, and licensed to do business in any 
other state where, due to the nature of its activities or properties, such qualification or license is 
required; 

(b) Developer has the right, power and authority to enter into, execute, deliver and 
perform this Agreement; 

(c) the execution, delivery and performance by Developer of this Agreement has been 
duly authorized by all necessary corporate action, and does not and will not violate its Articles of 
Incorporation or by-laws , as amended and supplemented, any applicable provision of law, or 
constitute a breach of, default under or require any consent under any agreement, instrument or 
document to which Developer is now a party or by which Developer is now or may become 
bound; 

(d) unless otherwise permitted or not prohibited pursuant to or under the terms of this 
Agreement, Developer (or a controlled Affiliate of the Developer) shall acquire and shall 
maintain either good, indefeasible and merchantable fee simple title to, or the long-term 
leasehold interest described in the Recitals with respect to, the Property (and all improvements 
thereon), and with respect to SCI and HCH shall cause SCI, Inc. and HCH, respectively, to 
maintain good, indefeasible and merchantable fee simple title to the Property (and all 
improvements thereon). All of the Property shall be free and clear of all liens (except for the 
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Permitted Liens, Lender Financing as disclosed in the Project Budget and non-governmental 
charges that Developer is contesting in good faith pursuant to Section 8. 15 hereof); 

(e) Developer, SCI, Inc. and HCH are now solvent and and able to pay their debts as 
they mature. Developer and SCI, Inc, shall for the Term of the Agreement, and HCH shall until 
the three (3) year anniversary of the issuance of the Milestone 1 Certificate, remain solvent and 
able to pay their debts as they mature; 

(f) there are no actions or proceedings by or before any court, governmental 
commission, board, bureau or any other administrative agency pending, threatened or affecting 
Developer, SCI, Inc. or HCH which would impair their ability to perform under this Agreement; 

(g) Developer, SCI, Inc. and HCH have and shall maintain all government permits, 
certificates and consents (including, without limitation, appropriate environmental approvals) 
necessary to conduct their business and to construct, complete and operate the Project; 

(h) Developer, SCI, Inc. and HCH are not in default with respect to any indenture, loan 
agreement, mortgage, deed, note or any other agreement or instrument related to the borrowing 
of money to which Developer, SCI, Inc. or HCH is a party or by which Developer, SCI, Inc. or 
HCH is bound; 

(i) the Financial Statements are, and when hereafter required to be submitted will be, 
complete, correct in all material respects and accurately present the assets, liabilities, results of 
operations and financial condition of Developer, and there has been no material adverse 
change in the assets, liabilities, results of operations or financial condition of Developer since 
the date of Developer's most recent Financial Statements; 

U) prior to the three (3) year anniversary of the issuance of the Milestone 1 Certificate, 
the Developer may not sell or otherwise directly or indirectly transfer the Property, or authorize 
SCI, Inc. or HCH to take such action, other than to an Affiliate or pursuant to the CHA Land 
Transfer Agreement, as defined hereinafter; provided further that in connection with a sale or 
other transfer of the HCH Property after the three (3) year anniversary of the issuance of the 
Milestone 1 Certificate, upon written request of the Developer and the Developer's providing 
evidence, to DPD's sole satisfaction, that all work on the HCH Property required under this 
Agreement has been completed, the City shall provide a release of this Agreement with respect 
to the HCH Property; 

(k) prior to the ten ( 1 0) year anniversary of the issuance of the Milestone 1 Certificate, 
with respect to the Sinai Property, and prior to the three (3) year anniversary of Milestone 1 
Certificate issuance with respect to the HCH Property, the Developer shall not do any of the 
following, or authorize SCI, Inc. or HCH to take such actions, without the prior written consent of 
DPD: 

(1) be a party to any merger, liquidation or consolidation; 

(2) sell, transfer, convey, lease or otherwise dispose of all or substantially all of its assets 
or any portion of the Property (including but not limited to any fixtures or equipment now or 
hereafter attached thereto) except: 

(i) in the Ordinary Course of Developer's Business; 
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(ii) to a controlled Affiliate (one for which the Developer has the ability to control 
the appointments of the such entity's board of directors or similar governing 
body); or 

(iii) as required pursuant to that certain Land Transfer Agreement by and 
between the Chicago Housing Authority and the Developer dated as of October 
8, 2010 (the "CHA Land Transfer Agreement"); or 

(3) enter into any transaction that is outside the Ordinary Course of Developer's 
Business; 

(4) assume, guarantee, endorse, or otherwise become liable in connection with the 
obligations of any other person or entity that would cause a material and detrimental change to 
the Developer's financial condition; or 

(5) enter into any other transaction that would cause a material and detrimental change 
to Developer's financial condition; 

(I) Except as permitted in the HUD Documents, neither the Developer nor SCI, Inc. has 
incurred, and, prior to the issuance of the Final Certificate, shall not, without the prior written 
consent of the Commissioner of DPD, allow the existence of any liens against the Sinai Property 
(or improvements thereon) other than the Permitted Liens; or incur any indebtedness , secured 
or to be secured by the Sinai Property (or improvements thereon), or any fixtures now or 
hereafter attached thereto, except for: (i) Lender Financing, if any, disclosed in the Project 
Budget; (ii) any indebtedness incurred to refinance with HUD the currently outstanding Sinai 
Bonds or to amend the HUD Documents or any Additional Bonds; and (iii) financing of 
equipment for use in the Ordinary Course of Developer's Business. 

Notwithstanding the foregoing, the Developer shall retain the right to mortgage the HCH 
Property and the 3140 Ogden Property at any time during the term of the Agreement as a 
Permitted Lien senior to the City's lien under this Agreement. 

Permitted Liens incurred after the Closing Date shall be subordinated to those 
encumbrances set forth herein except as noted above, and pursuant to a subordination 
agreement, which is to be recorded, at the expense of the Developer, with the Office of the 
Recorder of Deeds of Cook County. 

The Developer is not subject to the requirements of this sub-section with respect to the 
Ogden Property and HCH is not subject to the requirements of this sub-section with respect to 
the HCH Property. 

(m) the Developer has not made or caused to be made, directly or indirectly, any 
payment, gratuity or offer of employment in connection with the Ag reement or any contract paid 
from the City treasury or pursuant to City ordinance, for services to any City agency ("City 
Contract") as an inducement for the City to enter into the Agreement or any City Contract with 
Developer in violation of Chapter 2-156-120 of the Municipal Code; 
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(n) neither Developer nor any affiliate of Developer is listed on any of the following lists 
maintained by the Office of Foreign Assets Control of the U.S. Department of the Treasury, the 
Bureau of Industry and Security of the U.S. Department of Commerce or their successors, or on 
any other list of persons or entities with which the City may not do business under any 
applicable law, rule, regulation, order or judgment: the Specially Designated Nationals List, the 
Denied Persons List, the Unverified List, the Entity List and the Debarred List. For purposes of 
this subparagraph (m) only, the term "affiliate," when used to indicate a relationship with a 
specified person or entity, means a person or entity that, directly or indirectly, through one or 
more intermediaries, controls, is controlled by or is under common control with such specified 
person or entity, and a person or entity shall be deemed to be controlled by another person or 
entity, if controlled in any manner whatsoever that results in control in fact by that other person 
or entity (or that other person or entity and any persons or entities with whom that other person 
or entity is acting jointly or in concert) , whether directly or indirectly and whether through share 
ownership, a trust, a contract or otherwise; 

(o) Developer agrees that Developer, any person or entity who directly or indirectly has 
an ownership or beneficial interest in Developer of more than 7.5 percent ("Owners"), spouses 
and domestic partners of such Owners, Developer's contractors (i.e., any person or entity in 
direct contractual privity with Developer regarding the subject matter of this Agreement) 
("Contractors"), any person or entity who directly or indirectly has an ownership or beneficial 
interest in any Contractor of more than 7.5 percent ("Sub-owners") and spouses and domestic 
partners of such Sub-owners (Developer and all the other preceding classes of persons and 
entities are together, the "Identified Parties"), shall not make a contribution of any amount to the 
Mayor of the City of Chicago (the "Mayor") or to his political fundraising committee (i) after 
execution of this Agreement by Developer, (ii) while this Agreement or any Other Contract (as 
defined below) is executory, (iii) during the term of this Agreement or any Other Contract 
between Developer and the City, or (iv) during any period while an extension of this Agreement 
or any Other Contract is being sought or negotiated. 

Developer represents and warrants that from the later of (i) May 16, 2011, or (ii) 
the date the City approached the Developer or the date the Developer approached the City, as 
applicable, regarding the formulation of this Agreement, no Identified Parties have made a 
contribution of any amount to the Mayor or to his political fundraising committee. 

Developer agrees that it shall not: (a) coerce, compel or intimidate its employees 
to make a contribution of any amount to the Mayor or to the Mayor's political fundraising 
committee; (b) reimburse its employees for a contribution of any amount made to the Mayor or 
to the Mayor's political fundraising committee; or (c) Bundle or solicit others to bundle 
contributions to the Mayor or to his political fundraising committee. 

Developer agrees that the Identified Parties must not engage in any conduct 
whatsoever designed to intentionally violate this provision or Mayoral Executive Order No. 2011-
4 or to entice, direct or solicit others to intentionally violate this provision or Mayoral Executive 
Order No. 2011-4. 

Developer agrees that a violation of, non-compliance with, misrepresentation with 
respect to, or breach of any covenant or warranty under this provision or violation of Mayoral 
Executive Order No. 2011-4 constitutes a breach and default under this Agreement, and under 
any Other Contract for which no opportunity to cure will be granted unless the City, in its sole 
discretion, elects to grant such an opportunity to cure. Such breach and default entitles the City 
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to all remedies (including without limitation termination for default) under this Agreement, under 
any Other Contract, at law and in equity. This provision amends any Other Contract and 
supersedes any inconsistent provision contained therein. 

If Developer intentionally violates this provision or Mayoral Executive Order No. 
2011-4 prior to the closing of this Agreement, the City may elect to decline to close the 
transaction contemplated by this Agreement. 

For purposes of this provision: 

"Bundle" means to collect contributions from more than one source which is then 
delivered by one person to the Mayor or to his political fundraising committee. 

"Other Contract" means any other agreement with the City of Chicago to which 
Developer is a party that is (i) formed under the authority of chapter 2-92 of the Municipal Code; 
(ii) entered into for the purchase or lease of real or personal property; or (iii) for materials, 
supplies, equipment or services which are approved or authorized by the City Council of the City 
of Chicago. 

"Contribution" means a "political contribution" as defined in Chapter 2-156 of the 
Municipal Code, as amended. 

residence. 

Individuals are "Domestic Partners" if they satisfy the following criteria: 
(A) they are each other's sole domestic partner, responsible for each 

other's common welfare; and 
(B) neither party is married; and 
(C) the partners are not related by blood closer than would bar 

marriage in the State of Illinois; and 
(D) each partner is at least 18 years of age, and the partners are the 

same sex, and the partners reside at the same residence; and 
(E) two of the following four conditions exist for the partners: 

1 . The partners have been residing together for at least 12 
months. 

2. The partners have common or joint ownership of a 

3. The partners have at least two of the following 
arrangements: 
a. joint ownership of a motor vehicle; 
b. a joint credit account; 
c. a joint checking account; 
d. a lease for a residence identifying both domestic 

partners as tenants. 
4. Each partner identifies the other partner as a primary 

beneficiary in a will. 

"Political fundraising committee" means a "political fundraising committee" as 
defined in Chapter 2-156 of the Municipal Code, as amended. 

(p) payments of City Funds are subject to the amount of Available Incremental Taxes 
deposited into the TIF Fund being sufficient for such payments. If the Available Incremental 
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Taxes are insufficient to make such payments, such insufficiency shall not give the Developer or 
any other party any claim or right to any other Incremental Taxes or City funds; 

(q) such party understands that (i) the City Funds are limited obligations of the City, 
payable solely from moneys on deposit in the TIF Fund; (ii) the City Funds do not constitute 
indebtedness of the City within the meaning of any constitutional or statutory provision or 
limitation; (iii) such party will have no right to compel the exercise of any taxing power of the City 
for payment of the City Funds; and (iv) the City Funds do not and will not represent or constitute 
a general obligation or a pledge of the faith and credit of the City, the State of Illinois or any 
political subdivision thereof; 

(r) such party has sufficient knowledge and experience in financial and business 
matters, including municipal projects and revenues of the kind represented by the City Funds, 
and has been supplied with access to information to be able to evaluate the risks associated 
with the receipt of City Funds; 

(s) such party understands that there is no assurance as to the amount or timing of 
receipt of City Funds, and that the amount of City Funds actually received by such party are 
likely to be substantially less than the maximum amounts set forth in this Section 4.03(b); 

(t) such party understands it may not sell, assign, pledge or otherwise transfer its 
interest in this Agreement or City Funds in whole or in part without the prior written consent of 
the City, and, to the fullest extent permitted by law, agrees to indemnify the City for any losses, 
claims, damages or expenses relating to or based upon any, sale, assignment, pledge or 
transfer of City Funds in violation of this Agreement; 

(u) such party acknowledges that the City has no continuing obligation to provide it with 
any information concerning the City Funds or otherwise, except as set forth in this Agreement; 
and 

(v) Developer shall remain the sole corporate member and in control of SCI, Inc. and 
HCH during the term of this Agreement. 

8.02 Covenant to Redevelop. Upon DPD's approval of the Project Budget, the Scope 
Drawings and Plans and Specifications as provided in Sections 3.02 and 3.03 hereof, and 
Developer's receipt of all required building permits and governmental approvals , Developer shall 
redevelop the Property in accordance with this Agreement and all Exhibits attached hereto, the 
TIF Ordinances, the Bond Ordinance, if any, the Scope Drawings, Plans and Specifications, 
Project Budget and all amendments thereto, and all Laws applicable to the Project, the Property 
and/or Developer. The covenants set forth in this Section 8.02 shall run with the land and be 
binding upon any transferee, but shall be de1:1med satisfied upon issuance by the City of a 
Certificate with respect thereto. 

8.03 Redevelopment Plan. Developer represents that the Project is and shall be in 
compliance with all of the terms of the Redevelopment Plan, which is hereby incorporated by 
reference into this Agreement. 

8.04 Use of City Funds. City Funds disbursed to Developer shall be used by Developer 
solely to pay for (or to reimburse Developer for its payment for) the TIF-Funded Improvements 
as provided in this Agreement. 
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8.05 Bonds. Developer shall, at the request of the City, agree to any reasonable 
amendments to this Agreement that are necessary or desirable in order for the City to issue (in 
its sole discretion) any bonds in connection with the Redevelopment Area, the proceeds of 
which may be used to reimburse the City for expenditures made in connection with, or provide a 
source of funds for the payment for, the TIF-Funded Improvements (the "Bonds"; provided, 
however, that any such amendments shall not have a material adverse effect on Developer or 
the Project. Developer shall, at Developer's expense, cooperate and provide reasonable 
assistance in connection with the marketing of any such Bonds, including but not limited to 
providing written descriptions of the Project, making representations, providing information 
regarding its financial condition and assisting the City in preparing an offering statement with 
respect thereto. 

8.06 Operating Covenant; Job Creation and Retention. 

(a) Operating Covenant. The Developer hereby covenants and agrees to operate 
and maintain the Sinai Facility at the Sinai Property throughout the Term of the Agreement and 
to operate and maintain the HCH Facility at the HCH Property until the three (3) year 
anniversary of the Milestone 1 Certificate (collectively, the "Operating Covenant"). A default 
under the Operating Covenant shall constitute an Event of Default without notice or opportunity 
to cure. 

(b) Jobs Covenant. The Developer shall adhere to the following job retention 
standards (collectively the "Jobs Covenant"): 

(i) Prior to the date the Developer requests the City to issue the Final 
Certificate under Section 7.01 hereof, the Developer, and through its controlled Affiliates 
that operate MSH and SCI, shall retain not less than 1,800 FTE positions at the Facility; 

(ii) During the Compliance Period, the Developer, and through its controlled 
Affiliates shall maintain at least 1,800 FTE positions; 

(iii) During the Compliance Period, for purposes of determining eligibility for 
insurance, retirement and other employee benefits that may be offered by the 

Developer, Developer shall continue to treat (A) an individual who is budgeted and 
scheduled to work a minimum of thirty-five (35) hours per week on a regularly scheduled basis 
as a regular FTE, and (B) an individual who is budgeted and scheduled to work at least 
fifteen (15) hours per week on a regularly scheduled basis as a regular PTE; 

(iv) During the construction of the Project, the Developer expects to create 
approximately 250 temporary construction job positions. 

(c) Jobs and Occupancy Certificates. Throughout the Compliance Period, the 
Developer shall submit to DPD annual certified Jobs and Occupancy Certificates disclosing 
compliance with the then-applicable Jobs Covenant and the Operating Covenant. These Jobs 
and Occupancy Certificates shall be submitted to DPD as part of the Annual Compliance 
Report. The Developer agrees that it shall act in good faith and, among other things, shall not 
hire temporary workers or relocate workers for short periods of time for the primary purpose of 
avoiding a breach of the Jobs Covenant. The Jobs and Occupancy Certificate shall include the 
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names, addresses and zip codes of principal residence, and job titles of individuals employed at 
the Facility as of the end of the prior calendar year. 

(d) Jobs Covenant Default and Cure Period. If the Developer defaults under the Jobs 
Covenant, an Event of Default shall not be declared with respect to such default if the 
Developer, upon irrevocable written notice (the "Extension Notice") accompanying the Jobs and 
Occupancy Certificate, elects to extend the Compliance Period by one year to the eleventh 
(11th) anniversary of the date the Final Certificate is issued. The one-year period during which 
the Extension Notice is given shall be the only cure period allowed for a default by Developer of 
the Jobs Covenant as described in this paragraph; no other notice or cure periods shall apply 
thereto and if such default is not cured within such one-year period then the Compliance Period 
shall not be extended and an Event of Default shall exist without notice or opportunity to cure. If 
the Developer has not delivered a permitted Extension Notice then any default by the Developer 
of the Jobs Covenant shall constitute an Event of Default without notice or opportunity to cure. 
The Developer shall be entitled to deliver one Extension Notice. If the Developer has delivered 
an Extension Notice, then any subsequent default by the Developer of the Jobs Covenant shall 
constitute an Event of Default without notice or opportunity to cure. 

(e) Covenants Run with the Land; Remedy. The covenants set forth in this Section 
8.06 shall run with the land and be binding upon any transferee. In the event of a default for any 
of the covenants in this Section 8.06, the City shall have the right to cease all disbursement of 
City Funds not yet disbursed and recapture the full amount of all City Funds previously paid or 
disbursed to the Developer for the Project if such default(s) is/are not cured during the 
applicable cure period, if any, and to exercise any other remedies described or referred to in this 
Agreement. 

8.07 Emolovment Oooortunitv: Progress Reports. Developer covenants and agrees to 
abide by, and contractually obligate and use reasonable efforts to cause the General Contractor 
and each subcontractor to abide by the terms set forth in Section 1 0 hereof Developer shall 
deliver to the City written progress reports detailing compliance with the requirements of 
Sections 8.09, 10.02 and 10.03 of this Agreement. Such reports shall be delivered to the City 
semi-annually. If any such reports indicate a shortfall in compliance, Developer shall also 
deliver a plan to DPD which shall outline, to DPD's satisfaction, the manner in which Developer 
shall correct any shortfall. 

8.08 Employment Profile. Developer shall submit, and contractually obligate and cause 
the General Contractor or any subcontractor to submit, to DPD, from time to time, statements of 
its employment profile upon DPD's request. 

8.09 Prevailing Wage. Developer covenants and agrees to pay, and to contractually 
obligate and cause the General Contractor and each subcontractor to pay, the prevailing wage 
rate as ascertained by the Illinois Department of Labor (the "Department"), to all Project 
employees. All such contracts shall list the specified rates to be paid to all laborers, workers 
and mechanics for each craft or type of worker or mechanic employed pursuant to such 
contract. If the Department revises such prevailing wage rates, the revised rates shall apply to 
all such contracts. Upon the City's request, Developer shall provide the City with copies of all 
such contracts entered into by Developer or the General Contractor to evidence compliance 
with this Section 8.09. 
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8.10 Arms-Length Transactions. Unless DPD has given its prior written consent with 
respect thereto, no Affiliate of Developer may receive any portion of City Funds, directly or 
indirectly, in payment for work done, services provided or materials supplied in connection with 
any TIF-Funded Improvement. Developer shall provide information with respect to any entity to 
receive City Funds directly or indirectly (whether through payment to the Affiliate by Developer 
and reimbursement to Developer for such costs using City Funds, or otherwise), upon DPD's 
request, prior to any such disbursement. 

8.11 Conflict of Interest. Pursuant to Section 5/11-74.4-4(n) of the Act, Developer 
represents, warrants and covenants that, to the best of its knowledge, no member, official, or 
employee of the City, or of any commission or committee exercising authority over the Project, 
the Redevelopment Area or the Redevelopment Plan, or any consultant hired by the City or 
Developer with respect thereto, owns or controls, has owned or controlled or will own or control 
any interest, and no such person shall represent any person, as agent or otherwise, who owns 
or controls, has owned or controlled , or will own or control any interest, direct or indirect, in 
Developer's business, the Property or any other property in the Redevelopment Area. 

8.12 Disclosure of Interest. Developer's counsel has no direct or indirect financial 
ownership interest in Developer, the Property or any other aspect of the Project. 

8.13 Financial Statements. Developer shall obtain and provide to DPD Financial 
Statements for Developer's fiscal year ended June 30, 2015 and each June 1st thereafter for the 
Term of the Agreement. 

8.14 Insurance. Developer, at its own expense, shall comply with all provisions of 
Section 12 hereof. 

8.15 Non-Governmental Charges. 

(a) Payment of Non-Governmental Charges. Except for the Permitted Liens, Developer 
agrees to pay or cause to be paid when due any Non-Governmental Charge assessed or 
imposed upon the Project, the Property or any fixtures that are or may become attached thereto, 
which creates, may create, or appears to create a lien upon all or any portion of the Property or 
Project; provided however, that if such Non-Governmental Charge may be paid in installments, 
Developer may pay the same together with any accrued interest thereon in installments as they 
become due and before any fine, penalty, interest, or cost may be added thereto for 
nonpayment. Developer shall furnish to DPD, within thirty (30) days of DPD's request, official 
receipts from the appropriate entity, or other proof satisfactory to DPD, evidencing payment of 
the Non-Governmental Charge in question. 

(b) Right to Contest. Developer has the right, before any delinquency occurs: 

(i) to contest or object in good faith to the amount or validity of any Non­
Governmental Charge by appropriate legal proceedings properly and diligently instituted 
and prosecuted, in such manner as shall stay the collection of the contested Non­
Governmental Charge, prevent the imposition of a lien or remove such lien, or prevent 
the sale or forfeiture of the Property (so long as no such contest or objection shall be 
deemed or construed to relieve, modify or extend Developer's covenants to pay any 
such Non-Governmental Charge at the time and in the manner provided in this Section 
8.15); or 
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(ii) at DPD's sole option, to furnish a good and sufficient bond or other security 
satisfactory to DPD in such form and amounts as DPD shall require, or a good and 
sufficient undertaking as may be required or permitted by law to accomplish a stay of 
any such sale or forfeiture of the Property or any portion thereof or any fixtures that are 
or may be attached thereto, during the pendency of such contest, adequate to pay fully 
any such contested Non-Governmental Charge and all interest and penalties upon the 
adverse determination of such contest. 

8.16 Developer's Liabilities. Developer shall not enter into any transaction that would 
materially and adversely affect its ability to perform its obligations hereunder or to repay any 
material liabilities or perform any material obligations of Developer to any other person or entity. 
Developer shall immediately notify DPD of any and all events or actions which may materially 
affect Developer's ability to carry on its business operations or perform its obligations under this 
Agreement or any other documents and agreements. 

8.17 Compliance with Laws. 

(a) Representation . To the best of the Developer's knowledge, after diligent inquiry, 
the Property and the Project are and shall be in compliance with all Laws pertaining to or 
affecting the Project and the Property. Upon the City's request, the Developer shall provide 
evidence satisfactory to the City of such compliance. 

(b) Covenant. The Developer covenants that the Property and the Project will be 
operated and managed in compliance with all Laws. Upon the City's request, the Developer 
shall provide evidence to the City of its compliance with this covenant. 

8.18 Recording and Filing. Developer shall cause this Agreement, certain exhibits (as 
specified by Corporation Counsel), all amendments and supplements hereto to be recorded and 
filed against the Property on the date hereof in the conveyance and real property records of the 
county in which the Project is located. This Agreement shall be recorded prior to any mortgage 
made in connection with Lender Financing. Developer shall pay all fees and charges incurred in 
connection with any such recording. Upon recording, Developer shall immediately transmit to 
the City an executed original of this Agreement showing the date and recording number of 
record. 

8.19 Real Estate Provisions. 

(a) Governmental Charges. 

(i) Payment of Governmental Charges. Developer agrees to pay or cause to be 
paid when due all Governmenta l Charges (as defined below) which are assessed or imposed 
upon Developer, the Property or the Project, or become due and payable, and which create, or 
may create a lien upon Developer or all or any portion of the Property or the Project. 
"Governmental Charge" shall mean all federa l, State, county, the City, or other governmental (or 
any instrumentality, division, agency, body, or department thereof) taxes, levies, assessments, 
charges, liens, claims or encumbrances (except for those assessed by fore ign nations, states 
other than the State of Illinois, counties of the State other than Cook County, and municipalities 
other than the City) relating to Developer, the Property or the Project including but not limited to 
real estate taxes. 
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(ii) Right to Contest. Developer has the right before any delinquency occurs to 
contest or object in good faith to the amount or validity of any Governmental Charge by 
appropriate legal proceedings properly and diligently instituted and prosecuted in such manner 
as shall stay the collection of the contested Governmental Charge and prevent the imposition of 
a lien or the sale or forfeiture of the Property. Developer's right to challenge real estate taxes 
applicable to the Property is limited as provided for in Section 8.19(c) below; provided, that such 
real estate taxes must be paid in full when due. No such contest or objection shall be deemed 
or construed in any way as relieving, modifying or extending Developer's covenants to pay any 
such Governmental Charge at the time and in the manner provided in this Agreement unless 
Developer has given prior written notice to DPD of Developer's intent to contest or object to a 
Governmental Charge and, unless, at DPD's sole option, 

(i) Developer shall demonstrate to DPD's satisfaction that legal proceedings instituted by 
Developer contesting or objecting to a Governmental Charge shall conclusively operate 
to prevent or remove a lien against, or the sale or forfeiture of, all or any part of the 
Property to satisfy such Governmental Charge prior to final determination of such 
proceedings; and/or 

(ii) Developer shall furnish a good and sufficient bond or other security satisfactory to 
DPD in such form and amounts as DPD shall require, or a good and sufficient 
undertaking as may be required or permitted by law to accomplish a stay of any such 
sale or forfeiture of the Property during the pendency of such contest, adequate to pay 
fully any such contested Governmental Charge and all interest and penalties upon the 
adverse determination of such contest. 

(b) Developer's Failure To Pay Or Discharge Lien. If Developer fails to pay any 
Governmental Charge or to obtain discharge of the same, Developer shall advise DPD thereof 
in writing, at which time DPD may, but shall not be obligated to, and without waiving or releasing 
any obligation or liability of Developer under this Agreement, in DPD's sole discretion, make 
such payment, or any part thereof, or obtain such discharge and take any other action with 
respect thereto which DPD deems advisable. All sums so paid by DPD, if any, and any 
expenses, if any, including reasonable attorneys' fees, court costs, expenses and other charges 
relating thereto, shall be promptly disbursed to DPD by Developer. Notwithstanding anything 
contained herein to the contrary, this paragraph shall not be construed to obligate the City to 
pay any such Governmental Charge. Additionally, if Developer fails to pay any Governmental 
Charge, the City, in its sole discretion, may require Developer to submit to the City audited 
Financial Statements at Developer's own expense. 

(c) Real Estate Taxes. With respect to the Property or the Project, nothing in this 
Agreement shall prevent Developer or any agent, representative, lessee, tenant, assignee, 
transferee or successor in interest to Developer, during the Term of this Agreement, from 
seeking or authorizing any exemption (as such term is used and defined in the Illinois 
Constitution, Article IX, Section 6 (1970)) for any year that the Redevelopment Plan is in effect. 
Notwithstanding the foregoing, if at any time during the Term of this Agreement all or any 
portion of the Property or the Project is not exempt from real estate taxes (the "Non-exempt 
Property"), then the following provisions shall apply to the Non-exempt Property: 

(i) Acknowledgment of Real Estate Taxes. Developer and the City may 
establish an exhibit to be attached to this Agreement and containing (A) the total 
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projected minimum assessed value of the Non-exempt Property ("Minimum Assessed 
Value") for the years noted on the exhibit; (B) the specific improvements which will 
generate the fair market values, assessments, equalized assessed values and taxes 
shown thereon; and (C) the real estate taxes anticipated to be generated and derived 
from the respective portions of the Non-exempt Property for the years shown on the 
exhibit. 

(ii) No Reduction in Real Estate Taxes. Neither Developer nor any agent, 
representative, lessee, tenant, assignee, transferee or successor in interest to Developer 
shall, during the Term of this Agreement, directly or indirectly, initiate, seek or apply for 
proceedings in order to lower the assessed value of all or any portion of the Property or 
the Project below the amount of the Minimum Assessed Value for the applicable year as 
shown in the exhibit described in Section 8.19(c)(i). 

(iii) No Objections. Neither Developer nor any agent, representative, lessee, 
tenant, assignee, transferee or successor in interest to Developer, shall object to or in 
any way seek to interfere with, on procedural or any other grounds, the filing of any 
Underassessment Complaint or subsequent proceedings related thereto with the Cook 
County Assessor or with the Cook County Board of Appeals, by either the City or any 
taxpayer. The term "Underassessment Complaint" as used in this Agreement shall 
mean any complaint seeking to increase the assessed value of the Property up to (but 
not above) the Minimum Assessed Value as shown in the exhibit described in Section 
8.19(c)(i) . 

(iv) Covenants Running with the Land. The parties agree that the restrictions 
contained in this Section 8.19( c) are covenants running with the land and this Agreement 
shall be recorded by Developer as a memorandum thereof, at Developer's expense, with 
the Cook County Recorder of Deeds on the Closing Date. These restrictions shall be 
binding upon Developer and its agents, representatives, lessees, successors, assigns 
and transferees from and after the date hereof, provided however, that the covenants 
shall be released when the Redevelopment Area is no longer in effect. Developer 
agrees that any sale, lease, conveyance, or transfer of title to all or any portion of the 
Property or Redevelopment Area from and after the date hereof shall be made explicitly 
subject to such covenants and restrictions. Notwithstanding anything contained in this 
Section 8.19(c) to the contrary, the City, in its sole discretion and by its sole action, 
without the joinder or concurrence of Developer, its successors or assigns, may waive 
and terminate Developer's covenants and agreements set forth in this Section 8.19(c). 

(d) Change in Use and Ownership. If applicable during the Term of this Agreement, 
Developer shall complete a letter of notification, in accordance with 35 ILCS 200/15-20, notifying 
the Cook County Assessor that there has been a change in use and ownership of the Property. 
After delivery of the notification to the Cook County Assessor via certified mail, return receipt 
requested, Developer shall forward a copy of the return receipt to DPD, with a copy to the City's 
Corporation Counsel's office. Additionally, the provisions of this Section 8.19 do not prohibit a 
change in use of portions of the Property so long as the Developer is in compliance with the 
Operating Covenant as set forth in Section 8.06(a) hereof, including if such change in use 
results in Non-exempt Property thereafter being exempt from the payment of real estate taxes. 

8.20 Survival of Covenants. All warranties, representations, covenants and agreements 
of Developer contained in this Section 8 and elsewhere in this Agreement shall be true, 
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accurate and complete at the time of Developer's execution of this Agreement, and shall survive 
the execution, delivery and acceptance hereof by the parties hereto and (except as otherwise 
provided herein upon the issuance of a Certificate) shall be in effect throughout the Term of the 
Agreement. 

8.21 Annual Compliance Report. Beginning with the issuance of the Milestone 1 
Certificate and continuing throughout the Term of the Agreement, Developer shall submit to 
DPD the Annual Compliance Report on or before June 301

h; provided, however, that during 
years in which the Developer is submitting a Requisition Form, the Annual Compliance Report 
shall be submitted together with a Requisition Form. 

8.22 Inspector General. It is the duty of Developer and the duty of any bidder, proposer, 
contractor, subcontractor, and every applicant for certification of eligibility for a City contract or 
program, and all of Developer's officers, directors, agents, partners, and employees and any 
such bidder, proposer, contractor, subcontractor or such applicant: (a) to cooperate with the 
Inspector General in any investigation or hearing undertaken pursuant to Chapter 2-56 of the 
Municipal Code and (b) to cooperate with the Legislative Inspector General in any investigation 
undertaken pursuant to Chapter 2-55 of the Municipal Code. Developer represents that it 
understands and will abide by all provisions of Chapters 2-56 and 2-55 of the Municipal Code 
and that it will inform subcontractors of this provision and require their compliance. 

8.23 LEED Certification. The Developer has provided an affidavit that a Milestone, if 
subject to the LEED requirements, has achieved the Sustainability Requirement as evidenced 
by a stamped letter from a licensed design professional and a completed LEED checklist, 
substantially in the form of Exhibit F hereto. 

8.24. FOIA and Local Records Act Compliance. 

(a) FOIA. The Developer acknowledges that the City is subject to the Illinois 
Freedom of Information Act, 5 ILCS 140/1 et. seq. , as amended ("FOIA"). The FOIA requires 
the City to produce records (very broadly defined in FOIA) in response to a FOIA request in a 
very short period of time, unless the records requested are exempt under the FOIA. If the 
Developer receives a request from the City to produce records within the scope of FOIA, then 
the Developer covenants to comply with such request within 48 hours of the date of such 
request. Failure by the Developer to timely comply with such request shall be an Event of 
Default. 

(b) Exempt Information. Documents that the Developer submits to the City under 
Section 8.21 (Annual Compliance Report), or otherwise during the Term of the Agreement that 
contain trade secrets and commercial or financial information may be exempt if disclosure would 
result in competitive harm. However, for documents submitted by the Developer to be treated 
as a trade secret or information that would cause competitive harm, FOIA requires that 
Developer mark any such documents as "proprietary, privileged or confidential." If the 
Developer marks a document as "proprietary, privileged and confidential", then DPD will 
evaluate whether such document may be withheld under the FOIA. DPD, in its discretion, will 
determine whether a document will be exempted from disclosure, and that determination is 
subject to review by the Illinois Attorney General's Office and/or the courts. 

(c) Local Records Act. The Developer acknowledges that the City is subject to the 
Local Records Act, 50 ILCS 205/1 et. seq, as amended (the "Local Records Act"). The Local 
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Records Act provides that public records may only be disposed of as provided in the Local 
Records Act. If requested by the City, the Developer covenants to use its best efforts 
consistently applied to assist the City in its compliance with the Local Records Act 

8.25 Job Readiness Program. Developer shall undertake a job readiness program to 
work with the City, through DPD's Workforce Unit, to participate in job training programs to 
provide job applicants for the jobs created by the Project and the operation of Developer's 
business on the Property. 

SECTION 9. COVENANTS/REPRESENTATIONS/WARRANTIES OF CITY 

9.01 General Covenants. The City represents that it has the authority as a home rule 
unit of local government to execute and deliver this Agreement and to perform its obligations 
hereunder. 

9.02 Survival of Covenants. All warranties, representations, and covenants of the City 
contained in this Section 9 or elsewhere in this Agreement shall be true, accurate, and complete 
at the time of the City's execution of this Agreement, and shall survive the execution, delivery 
and acceptance hereof by the parties hereto and be in effect throughout the Term of the 
Agreement. 

SECTION 10. DEVELOPER'S EMPLOYMENT OBLIGATIONS 

10.01 Employment Opportunity. Developer, on behalf of itself and its successors and 
assigns, hereby agrees, and shall contractually obligate its or their various contractors, 
subcontractors or any Affiliate of Developer operating on the Property (collectively, with 
Developer, the AEmployers" and individually an AEmployer") to agree, that for the Term of this 
Agreement with respect to Developer and during the period of any other party's provision of 
services in connection with the construction of the Project or occupation of the Property: 

(a) No Employer shall discriminate against any employee or applicant for employment 
based upon race, religion, color, sex, national origin or ancestry, age, handicap or disability, 
sexual orientation, military discharge status, matrital status, parental status or source of income 
as defined in the City of Chicago Human Rights Ordinance, Chapter 2-160, Section 2-160-010 
et seq., Municipal Code, except as otherwise provided by said ordinance and as amended from 
time to time (the "Human Rights Ordinance") . Each Employer shall take affirmative action to 
ensure that applicants are hired and employed without discrimination based upon race, religion, 
color, sex, national origin or ancestry, age, handicap or disability, sexual orientation, military 
discharge status, marital status, parental status or source of income and are treated in a non­
discriminatory manner with regard to all job-related matters, including without limitation: 
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. Each Employer agrees to post in conspicuous places, available to employees 
and applicants for employment, notices to be provided by the City setting forth the provisions of 
this nondiscrimination clause. In addition, the Employers, in all solicitations or advertisements 
for employees, shall state that all qualified applicants shall receive consideration for 
employment without discrimination based upon race, religion, color, sex, national origin or 
ancestry, age, handicap or disability, sexual orientation, military discharge status, marital status, 
parental status or source of income. 
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(b) To the greatest extent feasible, each Employer is required to present opportunities 
for training and employment of low- and moderate-income residents of the City and preferably of 
the Redevelopment Area; and to provide that contracts for work in connection with the 
construction of the Project be awarded to business concerns that are located in, or owned in 
substantial part by persons residing in, the City and preferably in the Redevelopment Area. 

(c) Each Employer shall comply with all federal, state and local equal employment and 
affirmative action statutes, rules and regulations, including but not limited to the City's Human 
Rights Ordinance and the Illinois Human Rights Act, 775 ILCS 5/1-101 et seq. (1993), and any 
subsequent amendments and regulations promulgated thereto. 

(d) Each Employer, in order to demonstrate compliance with the terms of this Section 
10.01, shall cooperate with and promptly and accurately respond to inquiries by the City, which 
has the responsibility to observe and report compliance with equal employment opportunity 
regulations of federal, state and municipal agencies. 

(e) Each Employer shall include the foregoing provisions of subparagraphs (a) through 
(d) in every contract entered into in connection with the Project, and shall require inclusion of 
these provisions in every subcontract entered into by any subcontractors, and every agreement 
with any Affiliate operating on the Property, so that each such provision shall be binding upon 
each contractor, subcontractor or Affiliate, as the case may be. 

(f) Failure to comply with the employment obligations described in this Section 10.01 
shall be a basis for the City to pursue remedies under the provisions of Section 15.02 hereof. 

10.02 City Resident Construction Worker Employment Requirement. Developer agrees 
for itself and its successors and assigns, and shall contractually obligate its General Contractor 
and shall cause the General Contractor to contractually obligate its subcontractors, as 
applicable, to agree, that during the construction of the Project they shall comply with the 
minimum percentage of total worker hours performed by Actual Residents of the City as 
specified in Section 2-92-330 of the Municipal Code (at least 50 percent of the total worker 
hours worked by persons on the site of the Project shall be performed by actual residents of the 
City); provided, however, that in addition to complying with this percentage, Developer, its 
General Contractor and each subcontractor shall be required to make good faith efforts to utilize 
qualified residents of the City in both unskilled and skilled labor positions. 

Developer may request a reduction or waiver of this minimum percentage level of 
Chicagoans as provided for in Section 2-92-330 of the Municipal Code in accordance with 
standards and procedures developed by the Chief Procurement Officer of the City. 

"Actual residents of the City" shall mean persons domiciled within the City. The domicile 
is an individual's one and only true, fixed and permanent home and principal establishment. 

Developer, the General Contractor and each subcontractor shall provide for the 
maintenance of adequate employee residency records to show that actual Chicago residents 
are employed on the Project. Each Employer shall maintain copies of personal documents 
supportive of every Chicago employee's actual record of residence. 

Weekly certified payroll reports (U.S. Department of Labor Form WH-347 or equivalent) 
shall be submitted to the Commissioner of DPD in triplicate, which shall identify clearly the 
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actual residence of every employee on each submitted certified payroll. The first time that an 
employee's name appears on a payroll, the date that the Employer hired the employee should 
be written in after the employee's name. 

Developer, the General Contractor and each subcontractor shall provide full access to 
their employment records to the Chief Procurement Officer, the Commissioner of DPD, the 
Superintendent of the Chicago Police Department, the Inspector General or any duly authorized 
representative of any of them. Developer, the General Contractor and each subcontractor shall 
maintain all relevant personnel data and records for a period of at least three (3) years after final 
acceptance of the work constituting the Project. 

At the direction of DPD, affidavits and other supporting documentation will be required of 
Developer, the General Contractor and each subcontractor to verify or clarify an employee's 
actual address when doubt or lack of clarity has arisen. 

Good faith efforts on the part of Developer, the General Contractor and each 
subcontractor to provide utilization of actual Chicago residents (but not sufficient for the granting 
of a waiver request as provided for in the standards and procedures developed by the Chief 
Procurement Officer) shall not suffice to replace the actual, verified achievement of the 
requirements of this Section concerning the worker hours performed by actual Chicago 
residents. 

When work at the Project is completed, in the event that the City has determined that 
Developer has failed to ensure the fulfillment of the requirement of this Section concerning the 
worker hours performed by actual Chicago residents or failed to report in the manner as 
indicated above, the City will thereby be damaged in the failure to provide the benefit of 
demonstrable employment to Chicagoans to the degree stipulated in this Section. Therefore, in 
such a case of non-compliance, it is agreed that 1/20 of 1 percent (0.0005) of the aggregate 
hard construction costs set forth in the Project budget (the product of .0005 x such aggregate 
hard construction costs) (as the same shall be evidenced by approved contract value for the 
actual contracts) shall be surrendered by Developer to the City in payment for each percentage 
of shortfall toward the stipulated residency requirement. Failure to report the residency of 
employees entirely and correctly shall result in the surrender of the entire liquidated damages as 
if no Chicago residents were employed in either of the categories. The willful falsification of 
statements and the certification of payroll data may subject Developer, the General Contractor 
and/or the subcontractors to prosecution. Any retainage to cover contract performance that 
may become due to Developer pursuant to Section 2-92-250 of the Municipal Code may be 
withheld by the City pending the Chief Procurement Officer's determination as to whether 
Developer must surrender damages as provided in this paragraph. 

Nothing herein provided shall be construed to be a limitation upon the "Notice of 
Requirements for Affirmative Action to Ensure Equal Employment Opportunity, Executive Order 
11246 " and AStandard Federal Equal Employment Opportunity, Executive Order 11246," or 
other affirmative action required for equal opportunity under the provisions of this Agreement or 
related documents. 

Developer shall cause or require the provisions of this Section 10.02 to be included in all 
construction contracts and subcontracts related to the Project. 
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1 0.03. MBE/WBE Commitment. Developer agrees for itself and its successors and 
assigns, and, if necessary to meet the requirements set forth herein, shall contractually obligate 
the General Contractor to agree that during the Project: 

(a) Consistent with the findings which support, as applicable, (i) the Minority-Owned and 
Women-Owned Business Enterprise Procurement Program, Section 2-92-420 et seq., Municipal 
Code (the "Procurement Program"), and (ii) the Minority- and Women-Owned Business 
Enterprise Construction Program, Section 2-92-650 et seq., Municipal Code (the "Construction 
Program," and collectively with the Procurement Program, the "MBE/WBE Program"), and in 
reliance upon the provisions of the MBE/WBE Program to the extent contained in, and as 
qualified by, the provisions of this Section 1 0.03, during the course of the Project, at least the 
following percentages of the MBE/WBE Budget (as set forth in Exhibit H-2 hereto) shall be 
expended for contract participation by MBEs and by WBEs: 

(1) At least 24 percent by MBEs. 
(2) At least four percent by WBEs. 

(b) For purposes of this Section 10.03 only, Developer (and any party to whom a 
contract is let by Developer in connection with the construction of the Project) shall be deemed 
a "contractor" and this Agreement (and any contract let by Developer in connection with the 
Project) shall be deemed a "contract" or a "construction contract" as such terms are defined in 
Sections 2-92-420 and 2-92-670, Municipal Code, as applicable. 

(c) Consistent with Sections 2-92-440 and 2-92-720, Municipal Code, Developer's 
MBE/WBE commitment may be achieved in part by Developer's status as an MBE or WBE (but 
only to the extent of any actual work performed on the Project by Developer) or by a joint 
venture with one or more MBEs or WBEs (but only to the extent of the lesser of (i) the MBE or 
WBE participation in such joint venture or (ii) the amount of any actual work performed on the 
Project by the MBE or WBE), by Developer utilizing a MBE or a WBE as the General Contractor 
(but only to the extent of any actual work performed on the Project by the General Contractor), 
by subcontracting or causing the General Contractor to subcontract a portion of the Project to 
one or more MBEs or WBEs, or by the purchase of materials or services used in the Project 
from one or more MBEs or WBEs, or by any combination of the foregoing. Those entities which 
constitute both a MBE and a WBE shall not be credited more than once with regard to 
Developer's MBEIWBE commitment as described in this Section 1 0.03. In accordance with 
Section 2-92-730, Municipal Code, Developer shall not substitute any MBE or WBE General 
Contractor or subcontractor without the prior written approval of DPD. 

(d) Developer shall deliver quarterly reports to the City's monitoring staff during the 
Project describing its efforts to achieve compliance with this MBE/WBE commitment. Such 
reports shall include, inter alia, the name and business address of each MBE and WBE solicited 
by Developer or the General Contractor to work on the Project, and the responses received 
from such solicitation, the name and business address of each MBE or WBE actually involved in 
the Project, a description of the work performed or products or services supplied, the date and 
amount of such work, product or service, and such other information as may assist the City's 
monitoring staff in determining Developer's compliance with this MBE/WBE commitment. 
Developer shall maintain records of all relevant data with respect to the utilization of MBEs and 
WBEs in connection with the Project for at least five years after completion of the Project, and 
the City's monitoring staff shall have access to all such records maintained by Developer, on 
five Business Days' notice, to allow the City to review Developer's compliance with its 
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commitment to MBEIWBE participation and the status of any MBE or WBE performing any 
portion of the Project. 

(e) Upon the disqualification of any MBE or WBE General Contractor or subcontractor, if 
such status was misrepresented by the disqualified party, Developer shall be obligated to 
discharge or cause to be discharged the disqualified General Contractor or subcontractor, and, 
if possible, identify and engage a qualified MBE or WBE as a replacement. For purposes of this 
subsection (e), the disqualification procedures are further described in Sections 2-92-540 and 2-
92-730, Municipal Code, as applicable. 

(f) Any reduction or waiver of Developer's MBE/WBE commitment as described in this 
Section 10.03 shall be undertaken in accordance with Sections 2-92-450 and 2-92-730, 
Municipal Code, as applicable. The parties agree to the extent that the Developer exceeds the 
MBE/WBE commitment for a Milestone Budget(s), and the Developer is able to adequately 
prove such overage(s), DPD will allow, for a single occurrence, the Developer to apply such 
overage(s) to a subsequent Milestone Budget if required to meet the MBE/WBE commitment for 
such Milestone Budget. For illustration purposes, the application of this paragraph is set forth in 
the example attached as Exhibit B-7 hereto. 

(g) Prior to the commencement of the Project and of each Milestone, Developer shall be 
required to meet with the City's monitoring staff with regard to Developer's compliance with its 
obligations under this Section 1 0.03. The General Contractor and all major subcontractors shall 
be required to attend this pre-construction meeting. During said meeting, Developer shall 
demonstrate to the City's monitoring staff its plan to achieve its obligations under this Section 
1 0.03, the sufficiency of which shall be approved by the City's monitoring staff. During the 
Project, Developer shall submit the documentation required by this Section 10.03 to the City's 
monitoring staff, including the following: (i) subcontractor's activity report; (ii) contractor's 
certification concerning labor standards and prevailing wage requirements; (iii) contractor letter 
of understanding; (iv) monthly utilization report; (v) authorization for payroll agent; (vi) certified 
payroll; and (vii) evidence that MBE/WBE contractor associations have been informed of the 
Project via written notice and hearings (the "City Construction Compliance Requirements"). 
Failure to submit such documentation on a timely basis, or a determination by the City's 
monitoring staff, upon analysis of the documentation, that Developer is not complying with its 
obligations under this Section 1 0.03, shall, upon the delivery of written notice to Developer, be 
deemed an Event of Default. Upon the occurrence of any such Event of Default, in addition to 
any other remedies provided in this Agreement, the City may: (1) issue a written demand to 
Developer to halt the Project, (2) withhold any further payment of any City Funds to Developer 
or the General Contractor, or (3) seek any other remedies against Developer available at law or 
in equity. 

SECTION 11. ENVIRONMENTAL MATTERS 

Developer hereby represents and warrants to the City that Developer has conducted 
environmental studies sufficient to conclude that the Project may be constructed, completed and 
operated in accordance with ·all Environmental Laws and this Agreement and all Exhibits 
attached hereto, the Scope Drawings, Plans and Specifications and all amendments thereto, 
and the Redevelopment Plan. 

Without limiting any other provisions hereof, Developer agrees to indemnify, defend and 
hold the City harmless from and against any and all losses, liabilities, damages, injuries, costs, 
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expenses or claims of any kind whatsoever including, without limitation, any losses, liabilities, 
damages, injuries, costs, expenses or claims asserted or arising under any Environmental Laws 
incurred, suffered by or asserted against the City as a direct or indirect result of any of the 
following , regardless of whether or not caused by, or within the control of Developer: (i) the 
presence of any Hazardous Material on or under, or the escape, seepage, leakage, spillage, 
emission, discharge or release of any Hazardous Material from (A) all or any portion of the 
Property or (8) any other real property in which Developer, or any person directly or indirectly 
controlling , controlled by or under common control with Developer, holds any estate or interest 
whatsoever (including, without limitation, any property owned by a land trust in which the 
beneficial interest is owned, in whole or in part, by Developer), or (ii) any liens against the 
Property permitted or imposed by any Environmental Laws, or any actual or asserted liability or 
obligation of the City or Developer or any of its Affiliates under any Environmental Laws relating 
to the Property. 

SECTION 12. INSURANCE 

Developer must provide and maintain, at Developer's own expense, or cause to be provided 
and maintained during the term of this Agreement, the insurance coverage and requirements 
specified below, insuring all operations related to the Agreement. 

(a) Prior to execution and delivery of this Agreement. 

(i) Workers Compensation and Employers Liability 

Workers Compensation Insurance, as prescribed by applicable law covering all 
employees who are to provide work under this Agreement and Employers Liability 
coverage with limits of not less than $100,000 each accident, illness or disease. 

(ii) Commercial General Liability (Primary and Umbrella) 

Commercial General Liability Insurance or equivalent with limits of not less than 
$1,000,000 per occurrence for bodily injury , personal injury, and property damage 
liability. Coverages must include the following: All premises and operations, 
products/completed operations independent contractors, separation of insureds, 
defense, and contractual liability (not to include Endorsement CG 21 39 or equivalent). 
The City of Chicago is to be named as an additional insured on a primary, non­
contributory basis for any liability arising directly or indirectly from the work. 

(iii) All Risk Property 

All Risk Property Insurance at replacement value of the property to protect against loss 
of, damage to, or destruction of the building/facility. The City is to be named as an 
additional insured and loss payee/mortgagee if applicable. 

(b) Construction. Prior to the construction of any portion of the Project, Developer 
will cause its architects, contractors, subcontractors, project managers and other parties 
constructing the Project to procure and maintain the following kinds and amounts of insurance: 

(i) Workers Compensation and Employers Liability 
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Workers Compensation Insurance, as prescribed by applicable law covering all 
employees who are to provide work under this Agreement and Employers Liability 
coverage with limits of not less than$ 500,000 each accident, illness or disease. 

(ii) Commercial General Liability (Primary and Umbrella) 

Commercial General Liability Insurance or equivalent with limits of not less than 
$2.000,000 per occurrence for bodily injury, personal injury, and property damage 
liability. Coverages must include the following: All premises and operations, 
products/completed operations (for a minimum of two (2) years following project 
completion), explosion, collapse, underground, separation of insureds, defense, and 
contractual liability (not to include Endorsement CG 21 39 or equivalent). The City of 
Chicago is to be named as an additional insured on a primary, non-contributory basis for 
any liability arising directly or indirectly from the work. 

(iii) Automobile Liability (Primary and Umbrella) 

When any motor vehicles (owned, non-owned and hired) are used in connection with 
work to be performed, the Automobile Liability Insurance with limits of not less than 
$2.000,000 per occurrence for bodily injury and property damage. The City of Chicago 
is to be named as an additional insured on a primary, non-contributory basis. 

(iv) Railroad Protective Liability 

When any work is to be done adjacent to or on railroad or transit property, Developer 
must provide cause to be provided with respect to the operations that Contractors 
perform, Railroad Protective Liability Insurance in the name of railroad or transit entity. 
The policy must have limits of not less than $2,000,000 per occurrence and $6,000,000 
in the aggregate for losses arising out of injuries to or death of all persons, and for 
damage to or destruction of property, including the loss of use thereof. 

(v) All Risk /Builders Risk 

When Developer undertakes any construction, including improvements, betterments, 
and/or repairs, Developer must provide or cause to be provided All Risk Builders Risk 
Insurance at replacement cost for materials, supplies, equipment, machinery and fixtures 
that are or will be part of the project. The City of Chicago is to be named as an 
additional insured and loss payee/mortgagee if applicable. 

(vi) Professional Liability 

When any architects, engineers, construction managers or other professional 
consultants perform work in connection with this Agreement, Professional Liability 
Insurance covering acts, errors, or omissions must be maintained with limits of not less 
than $1,000,000. Coverage must include contractual liability. When policies are 
renewed or replaced, the policy retroactive date must coincide with, or precede, start of 
work on the Contract. A claims-made policy which is not renewed or replaced must 
have an extended reporting period of two (2) years. 

(vii) Valuable Papers 
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When any plans, designs, drawings, specifications and documents are produced or used 
under this Agreement, Valuable Papers Insurance must be maintained in an amount to 
insure against any loss whatsoever, and must have limits sufficient to pay for the re­
creation and reconstruction of such records. 

(viii) Contractors Pollution Liability 

When any remediation work is performed which may cause a pollution exposure, 
Developer must cause remediation contractor to provide Contractor Pollution Liability 
covering bodily injury, property damage and other losses caused by pollution conditions 
that arise from the contract scope of work with limits of not less than $1.000,000 per 
occurrence. Coverage must include completed operations, contractual liability, defense, 
excavation, environmental cleanup, remediation and disposal. When policies are 
renewed or replaced, the policy retroactive date must coincide with or precede, start of 
work on the Agreement. A claims-made policy which is not renewed or replaced must 
have an extended reporting period of two (2) years. The City of Chicago is to be named 
as an additional insured. 

(c) Post Construction: 

(i) All Risk Property Insurance at replacement value of the property to 
protect against loss of, damage to, or destruction of the building/facility. The City is to be 
named as an additional insured and loss payee/mortgagee if applicable. 

(d) Other Requirements: 

Developer must furnish the City of Chicago, Department of Planning and Development, 
City Hall, Room 1000, 121 North LaSalle Street, Chicago, Illinois 60602, original 
Certificates of Insurance, or such similar evidence, to be in force on the date of this 
Agreement, and Renewal Certificates of Insurance, or such similar evidence, if the 
coverages have an expiration or renewal date occurring during the term of this 
Agreement. Developer must submit evidence of insurance on the City of Chicago 
Insurance Certificate Form (copy attached) or equivalent prior to closing . The receipt of 
any certificate does not constitute agreement by the City that the insurance requirements 
in the Agreement have been fully met or that the insurance policies indicated on the 
certificate are in compliance with all Agreement requirements. The failure of the City to 
obtain certificates or other insurance evidence from Developer is not a waiver by the City 
of any requirements for Developer to obtain and maintain the specified coverages. 
Developer shall advise all insurers of the Agreement provisions regarding insurance. 
Non-conforming insurance does not relieve Developer of the obligation to provide 
insurance as specified herein. Nonfulfillment of the insurance conditions may constitute 
a violation of the Agreement, and the City retains the right to stop work and/or terminate 
agreement until proper evidence of insurance is provided. 

The insurance must provide for 30 days prior written notice to be given to the City in the 
event coverage is substantially changed, canceled, or non-renewed. 

Any deductibles or self insured retentions on referenced insurance coverages must be 
borne by Developer and Contractors. 
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Developer hereby waives and agrees to require their insurers to waive their rights of 
subrogation against the City of Chicago, its employees, elected officials, agents, or 
representatives. 

The coverages and limits furnished by Developer in no way limit Developer's liabilities 
and responsibilities specified within the Agreement or by law. 

Any insurance or self-insurance programs maintained by the City of Chicago do not 
contribute with insurance provided by Developer under the Agreement. 

The required insurance to be carried is not limited by any limitations expressed in the 
indemnification language in this Agreement or any limitation placed on the indemnity in 
this Agreement given as a matter of law. 

If Developer is a joint venture or limited liability company, the insurance policies must 
name the joint venture or limited liability company as a named insured. 

Developer must require Contractor and subcontractors to provide the insurance required 
herein, or Developer may provide the coverages for Contractor and subcontractors. All 
Contractors and subcontractors are subject to the same insurance requirements of 
Developer unless otherwise specified in this Agreement. 

If Developer, any Contractor or subcontractor desires additional coverages, the party 
desiring the additional coverages is responsible for the acquisition and cost. 

The City of Chicago Risk Management Department maintains the right to modify, delete, 
alter or change these requirements. 

SECTION 13. INDEMNIFICATION 

13.01 General Indemnity. Developer ag rees to indemnify, pay, defend and hold the 
City, and its elected and appointed officials, employees, agents and affiliates (individually an 
"Indemnitee," and collectively the "lndemnitees") harmless from and against, any and all 
liabilities, obligations, losses, damages, penalties, actions, judgments, suits, claims, costs, 
expenses and disbursements of any kind or nature whatsoever (and including without limitation, 
the reasonable fees and disbursements of counsel for such lndemnitees in connection with any 
investigative, administrative or judicial proceeding commenced or threatened, whether or not 
such lndemnitees shall be designated a party thereto), that may be imposed on, suffered, 
incurred by or asserted against the lndemnitees in any manner relating or arising out of: 

(i) Developer's failure to comply with any of the terms, covenants and conditions 
contained within this Agreement; or 

(ii) Developer's or any contractor's failure to pay General Contractors, 
subcontractors or materialmen in connection with the TIF-Funded Improvements or any 
other Project improvement; or 

(iii) the existence of any material misrepresentation or om1ss1on in this 
Agreement, any offering memorandum or information statement or the Redevelopment 
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Plan or any other document related to this Agreement that is the result of information 
supplied or omitted by Developer or any Affiliate Developer or any agents, employees, 
contractors or persons acting under the control or at the request of Developer or any 
Affiliate of Developer; or 

(iv) Developer's failure to cure any misrepresentation in this Agreement or any 
other agreement relating hereto; 

provided, however, that Developer shall have no obligation to an Indemnitee arising from the 
wanton or willful misconduct of that Indemnitee. To the extent that the preceding sentence may 
be unenforceable because it violates any law or public policy, Developer shall contribute the 
maximum portion that it is permitted to pay and satisfy under the applicable law, to the payment 
and satisfaction of all indemnified liabilities incurred by the lndemnitees or any of them. The 
provisions of the undertakings and indemnification set out in this Section 13.01 shall survive the 
termination of this Agreement. 

SECTION 14. MAINTAINING RECORDS/RIGHT TO INSPECT 

14.01 Books and Records. Developer shall keep and maintain separate, complete, 
accurate and detailed books and records necessary to reflect and fully disclose the total actual 
cost of the Project and the disposition of all funds from whatever source allocated thereto, and 
to monitor the Project. All such books, records and other documents, including but not limited to 
Developer's loan statements, if any, General Contractors' and contractors' sworn statements, 
general contracts, subcontracts, purchase orders, waivers of lien, paid receipts and invoices, 
shall be available at Developer's offices for inspection, copying , audit and examination by an 
authorized representative of the City, at Developer's expense. Developer shall incorporate this 
right to inspect, copy, audit and examine all books and records into all contracts entered into by 
Developer with respect to the Project. 

14.02 Inspection Rights. Upon three (3) business days' notice, any authorized 
representative of the City has access to all portions of the Project and the Property during 
normal business hours for the Term of the Agreement. 

SECTION 15. DEFAULT AND REMEDIES 

15.01 Events of Default. The occurrence of any one or more of the following events, 
subject to the cure provisions of Section 15.03, shall constitute an "Event of Default" by 
Developer hereunder: 

(a) the failure of Developer to perform, keep or observe any of the covenants, 
conditions, promises, agreements or obligations of Developer under this Agreement or any 
related agreement; 

(b) the failure of Developer to perform, keep or observe any of the covenants, 
conditions, promises, agreements or obligations of Developer under any other agreement with 
any person or entity if such failure may have a material adverse effect on Developer's business, 
property, assets, operations or condition, financial or otherwise; 
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(c) the making or furnishing by Developer to the City of any representation, warranty, 
certificate, schedule, report or other communication within or in connection with this Agreement 
or any related agreement which is untrue or misleading in any material respect; 

(d) except as otherwise permitted hereunder, the creation (whether voluntary or 
involuntary) of, or any attempt to create, any lien or other encumbrance upon the Property, 
including any fixtures now or hereafter attached thereto, other than the Permitted Liens, or the 
making or any attempt to make any levy, seizure or attachment thereof; 

(e) the commencement of any proceedings in bankruptcy by or against Developer or for 
the liquidation or reorganization of Developer, or alleging that Developer is insolvent or unable 
to pay its debts as they mature, or for the readjustment or arrangement of Developer's debts, 
whether under the United States Bankruptcy Code or under any other state or federal law, now 
or hereafter existing for the relief of debtors, or the commencement of any analogous statutory 
or non-statutory proceedings involving Developer; provided, however, that if such 
commencement of proceedings is involuntary, such action shall not constitute an Event of 
Default unless such proceedings are not dismissed within sixty (60) days after the 
commencement of such proceedings; 

(f) the appointment of a receiver or trustee for Developer, for any substantial part of 
Developer's assets or the institution of any proceedings for the dissolution, or the full or partial 
liquidation, or the merger or consolidation, of Developer; provided, however, that if such 
appointment or commencement of proceedings is involuntary, such action shall not constitute 
an Event of Default unless such appointment is not revoked or such proceedings are not 
dismissed within sixty (60) days after the commencement thereof; 

(g) the entry of any judgment or order against Developer which remains unsatisfied or 
undischarged and in effect for sixty (60) days after such entry without a stay of enforcement or 
execution; 

(h) the occurrence of an event of default under the Lender Financing, the Sinai Bonds or 
HUD Documents which default is not cured within any applicable cure period; 

(i) the dissolution of Developer; 

U) the institution in any court of a criminal proceeding (other than a misdemeanor) 
against Developer or any natural person who owns a material interest in Developer, which is not 
dismissed within thirty (30) days, or the indictment of Developer or any natural person who owns 
a material interest in Developer, for any crime (other than a misdemeanor); 

(k) during the Compliance Period, the sale or transfer of a majority of the ownership 
interests of Developer without the prior written consent of the City; or 

(I) The failure of Developer, or the failure by any party that is a Controlling Person 
(defined in Section 1-23-010 of the Municipal Code) with respect to Developer, to maintain 
eligibility to do business with the City in violation of Section 1-23-030 of the Municipal Code; 
such failure shall render this Agreement voidable or subject to termination, at the option of the 
Chief Procurement Officer. 
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15.02 Remedies. Upon the occurrence of an Event of Default, the City may terminate 
this Agreement and any other agreements to which the City and Developer are or shall be 
parties, suspend or permanently discontinue disbursement of City Funds, place a lien on the 
Project in the amount of City Funds paid, and/or seek reimbursement of any City Funds paid. 
The City may, in any court of competent jurisdiction by any action or proceeding at law or in 
equity, pursue and secure any available remedy, including but not limited to damages, injunctive 
relief or the specific performance of the agreements contained herein. Upon the occurrence of 
an Event of Default under Section 8.06, Developer shall be obligated to repay to the City all 
previously disbursed City Funds. 

In the event of a sale or transfer of the Sinai Facility or any part thereof prior to the end 
of the Compliance Period, or of the HCH Facility or any part thereof prior to the three (3) year 
anniversary of the Milestone 1 Certificate: (i) for any use other than a Health Care Facility or (ii) 
to a for-profit entity for the following uses: housing facilities for doctors, residents and 
employees, transitional housing and related programs designed to impact on the health of the 
community, health management services, home health agencies and human services programs, 
the Developer agrees to pay and remit to the City an amount equal to five percent (5%) of the 
gross amount of such sale, transfer, lease or other disposition based on the final executed 
settlement statement prepared in connection with such sale, transfer or other disposition, with 
such repayment amount not to exceed 110% of the total City Funds paid to the Developer. 

15.03 Curative Period. In the event Developer shall fail to perform a monetary covenant 
which Developer is required to perform under this Agreement, notwithstanding any other 
provision of this Agreement to the contrary, an Event of Default shall not be deemed to have 
occurred unless Developer has failed to perform such monetary covenant within ten (10) days of 
its receipt of a written notice from the City specifying that it has failed to perform such monetary 
covenant. In the event Developer shall fail to perform a non-monetary covenant which 
Developer is required to perform under this Agreement, notwithstanding any other provision of 
this Agreement to the contrary, an Event of Default shall not be deemed to have occurred 
unless Developer has failed to cure such default within thirty (30) days of its receipt of a written 
notice from the City specifying the nature of the default; provided, however, with respect to 
those non-monetary defaults which are not capable of being cured within such thirty (30) day 
period, Developer shall not be deemed to have committed an Event of Default under this 
Agreement if it has commenced to cure the alleged default within such thirty (30) day period and 
thereafter diligently and continuously prosecutes the cure of such default until the same has 
been cured. 

Notwithstanding any other provision of this Agreement to the contrary: 

(a) the only cure periods, if any, applicable to the Developer's failure to comply with 
the Jobs Covenant are those set forth in Section 8.06; 

(b) there shall be no notice requirement or cure period with respect to an Event of 
Default arising from the Developer's failure to comply with the Operations 
Covenant; and 

(c) there shall be no notice requirement or cure period with respect to Events of 
Default described in Section 8.21 (with respect to filing the Annual Compliance 
Report) . 
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SECTION 16. MORTGAGING OF THE PROJECT 

All mortgages or deeds of trust in place as of the date hereof with respect to the Property 
or any portion thereof are listed on Exhibit G hereto (including but not limited to mortgages 
made prior to or on the date hereof in connection with Lender Financing) and are referred to 
herein as the "Existing Mortgages." Any mortgage or deed of trust that Developer may hereafter 
elect to execute and record or permit to be recorded against the Property or any portion thereof 
is referred to herein as a "New Mortgage." Any New Mortgage that Developer may hereafter 
elect to execute and record or permit to be recorded against the Property or any portion thereof 
with the prior written consent of the City is referred to herein as a "Permitted Mortgage." It is 
hereby agreed by and between the City and Developer as follows: 

(a) In the event that a mortgagee or any other party shall succeed to Developer's interest 
in the Property or any portion thereof pursuant to the exercise of remedies under a New 
Mortgage (other than a Permitted Mortgage), whether by foreclosure or deed in lieu of 
foreclosure, and in conjunction therewith accepts an assignment of Developer's interest 
hereunder in accordance with Section 18.15 hereof, the City may, but shall not be obligated to, 
attorn to and recognize such party as the successor in interest to Developer for all purposes 
under this Agreement and, unless so recognized by the City as the successor in interest, such 
party shall be entitled to no rights or benefits under this Agreement, but such party shall be 
bound by those provisions of this Agreement that are covenants expressly running with the land. 

(b) In the event that any mortgagee shall succeed to Developer's interest in the Property 
or any portion thereof pursuant to the exercise of remedies under an Existing Mortgage or a 
Permitted Mortgage, whether by foreclosure or deed in lieu of foreclosure, and in conjunction 
therewith accepts an assignment of Developer's interest hereunder in accordance with Section 
18.14 hereof, the City hereby agrees to attorn to and recognize such party as the successor in 
interest to Developer for all purposes under this Agreement so long as such party accepts all of 
the obligations and liabilities of "Developer" hereunder; provided, however, that, notwithstanding 
any other provision of this Agreement to the contrary, it is understood and agreed that if such 
party accepts an assignment of Developer's interest under this Agreement, such party has no 
liability under this Agreement for any Event of Default of Developer which accrued prior to the 
time such party succeeded to the interest of Developer under this Agreement, in which case 
Developer shall be solely responsible. However, if such mortgagee under a Permitted Mortgage 
or an Existing Mortgage does not expressly accept an assignment of Developer's interest 
hereunder, such party shall be entitled to no rights and benefits under this Agreement, and such 
party shall be bound only by those provisions of this Agreement, if any, which are covenants 
expressly running with the land. 

(c) Prior to the issuance by the City to Developer of the Final Certificate pursuant to 
Section 7 hereof, no New Mortgage shall be executed with respect to the Property or any 
portion thereof without the prior written consent of the Commissioner of DPD. After issuance of 
the Final Certificate, if a mortgagee or other permitted transferee executes a subordination 
agreement in which it subordinates its New Mortgage to the covenants contained in Sections 
8.01 (j) , 8.01 (k) , 8.01 (1) , 8.06, 8.19, 8.20, 8.21, and 8.24, of this Agreement, then City consent is 
not required for the New Mortgage. 

(d) Notwithstanding the foregoing, no City consent shall be required for a New Mortgage 
executed with respect to the HCH Property, or with respect to the Sinai Bonds and/or the 
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Additional Bonds, during the Term of this Agreement and such mortgage, if any, shall be 
deemed a Permitted Mortgage. 

SECTION 17. NOTICE 

Unless otherwise specified, any notice, demand or request required hereunder shall be 
given in writing at the addresses set forth below, by any of the following means: (a) personal 
service; (b) telecopy or facsimile; (c) overnight courier, or (d) registered or certified mail, return 
receipt requested. 

If to the City: If to Developer: 

City of Chicago Sinai Health sxstem 
Department of Planning and Development 2750 West 151 Place 
121 North LaSalle Street, Room 1000 Chicago, Illinois 60608 
Chicago, Illinois 60602 Attention: Chief Financial Officer 
Attention: Commissioner 
With Copies To: With Copies To: 

City of Chicago Sinai Health System 
Department of Law 2750 West 151

h Place 
121 North LaSalle Street, Room 600 Chicago, Illinois 60608 
Chicago, Illinois 60602 Attention: General Counsel 
Attention: Finance and Economic Development 
Division 

Such addresses may be changed by notice to the other parties given in the same 
manner provided above. Any notice, demand, or request sent pursuant to either clause (a) or 
(b) hereof shall be deemed received upon such personal service or upon dispatch. Any notice, 
demand or request sent pursuant to clause (c) shall be deemed received on the day 
immediately following deposit with the overnight courier and any notices, demands or requests 
sent pursuant to subsection (d) shall be deemed received two (2) business days following 
deposit in the mail. 

SECTION 18. MISCELLANEOUS 

18.01 Amendment. This Agreement and the Exhibits attached hereto may not be 
amended or modified without the prior written consent of the parties hereto; provided, however, 
that the City, in its sole discretion, may amend, modify or supplement the Redevelopment Plan 
or the Western/Ogden Redevelopment Plan without the consent of any party hereto. It is 
agreed that no material amendment or change to this Agreement shall be made or be effective 
unless ratified or authorized by an ordinance duly adopted by the City Council. The term 
"material" for the purpose of this Section 18.01 shall be defined as any deviation from the terms 
of the Agreement which operates to cancel or otherwise reduce any developmental, 
construction or job-creating obligations of Developer (including those set forth In Sections 10.02 
and 10.03 hereof) by more than five percent (5%) or materially changes the Project site or 
character of the Project or any activities undertaken by Developer affecting the Project site, the 
Project, or both, or increases any time agreed for performance by Developer by more than 
ninety (90) days past the timeframes set forth in Section 3.04 hereof. 
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18.02 Entire Agreement. This Agreement (including each Exhibit attached hereto, 
which is hereby incorporated herein by reference) constitutes the entire Agreement between the 
parties hereto and it supersedes all prior agreements, negotiations and discussions between the 
parties relative to the subject matter hereof. 

18.03 Limitation of Liability. No member, official or employee of the City shall be 
personally liable to Developer or any successor in interest in the event of any default or breach 
by the City or for any amount which may become due to Developer from the City or any 
successor in interest or on any obligation under the terms of this Agreement. 

18.04 Further Assurances. Developer agrees to take such actions, including the 
execution and delivery of such documents, instruments, petitions and certifications as may 
become necessary or appropriate to carry out the terms, provisions and intent of this 
Agreement. 

18.05 Waiver. Waiver by the City or Developer with respect to any breach of this 
Agreement shall not be considered or treated as a waiver of the rights of the respective party 
with respect to any other default or with respect to any particular default, except to the extent 
specifically waived by the City or Developer in writing. No delay or omission on the part of a 
party in exercising any right shall operate as a waiver of such right or any other right unless 
pursuant to the specific terms hereof. A waiver by a party of a provision of this Agreement shall 
not prejudice or constitute a waiver of such party's right otherwise to demand strict compliance 
with that provision or any other provision of this Agreement. No prior waiver by a party, nor any 
course of dealing between the parties hereto, shall constitute a waiver of any such parties' rights 
or of any obligations of any other party hereto as to any future transactions. 

18.06 Remedies Cumulative. The remedies of a party hereunder are cumulative and 
the exercise of any one or more of the remedies provided for herein shall not be construed as a 
waiver of any other remedies of such party unless specifically so provided herein. 

18.07 Disclaimer. Nothing contained in this Agreement nor any act of the City shall be 
deemed or construed by any of the parties, or by any third person, to create or imply any 
relationship of third-party beneficiary, principal or agent, limited or general partnership or joint 
venture, or to create or imply any association or relationship involving the City. 

18.08 Counterparts. This Agreement may be executed in several counterparts, each of 
which shall be deemed an original and all of which shall constitute one and the same 
agreement. 

18.09 Severability. If any provision in this Agreement, or any paragraph, sentence, 
clause, phrase, word or the application thereof, in any circumstance, is held invalid, this 
Agreement shall be construed as if such invalid part were never included herein and the 
remainder of this Agreement shall be and remain valid and enforceable to the fullest extent 
permitted by law. 

18.10 Conflict. In the event of a conflict between any provisions of this Agreement and 
the provisions of the TIF Ordinances and/or the Bond Ordinance, if any, such ordinance(s) shall 
prevail and control. 
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18.11 Governing Law. This Agreement shall be governed by and construed in 
accordance with the internal laws of the State of Illinois, without regard to its conflicts of law 
principles. 

18.12 Form of Documents. All documents required by this Agreement to be submitted, 
delivered or furnished to the City shall be in form and content satisfactory to the City. 

18.13 Approval. Wherever this Agreement provides for the approval or consent of the 
City, DPD or the Commissioner, or any matter is to be to the City's, DPD's or the 
Commissioner's satisfaction, unless specifically stated to the contrary, such approval, consent 
or satisfaction shall be made, given or determined by the City, DPD or the Commissioner in 
writing and in the reasonable discretion thereof. The Commissioner or other person designated 
by the Mayor of the City shall act for the City or DPD in making all approvals, consents and 
determinations of satisfaction, granting a Certificate or otherwise administering this Agreement 
for the City. 

18.14 Assignment. Developer may not sell, assign or otherwise transfer its interest in 
this Agreement in whole or in part without the written consent of the City. Any successor in 
interest to Developer under this Agreement shall certify in writing to the City its agreement to 
abide by all remaining executory terms of this Agreement, including but not limited to Section 
8.01 (j) and (k) (Permitted Transfers), Section 8.01 (I) (Permitted Liens), Section 8.02 (Covenant 
to Redevelop), Section 8.06 (Operating and Jobs Covenants), Section 8.19 (Real Estate 
Provisions), Section 8.20 (Survival of Covenants), Section 8.21 (Annual Compliance Report), 
and Section 8.24 (FOIA and Local Records Act Compliance) hereof, for the Term of the 
Agreement. Developer consents to the City's sale, transfer, assignment or other disposal of this 
Agreement at any time in whole or in part. 

18.15 Binding Effect. This Agreement shall be binding upon Developer, the City and 
their respective successors and permitted assigns (as provided herein) and shall inure to the 
benefit of Developer, the City and their respective successors and permitted assigns (as 
provided herein). Except as otherwise provided herein, this Agreement shall not run to the 
benefit of, or be enforceable by, any person or entity other than a party to this Agreement and 
its successors and permitted assigns. This Agreement should not be deemed to confer upon 
third parties any remedy, claim, right of reimbursement or other right. 

18.16 Force Majeure. Neither the City nor Developer nor any successor in interest to 
either of them shall be considered in breach of or in default of its obligations under this 
Agreement in the event of any delay caused by damage or destruction by fire or other casualty, 
strike, shortage of material, unusually adverse weather conditions such as, by way of illustration 
and not limitation, severe rain storms or below freezing temperatures of abnormal degree or for 
an abnormal duration, tornadoes or cyclones, and other events or conditions beyond the 
reasonable control of the party affected which in fact interferes with the ability of such party to 
discharge its obligations hereunder. The individual or entity relying on this Section with respect 
to any such delay shall, upon the occurrence of the event causing such delay, immediately give 
written notice to the other parties to this Agreement. The individual or entity relying on this 
Section with respect to any such delay may rely on this Section only to the extent of the actual 
number of days of delay effected by any such events described above. 

18.17 Business Economic Support Ac!. Pursuant to the Business Economic Support 
Act (30 ILCS 760/1 et seq.), if Developer is required to provide notice under the WARN Act, 
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Developer shall, in addition to the notice required under the WARN Act, provide at the same 
time a copy of the WARN Act notice to the Governor of the State, the Speaker and Minority 
Leader of the House of Representatives of the State, the President and minority Leader of the 
Senate of State, and the Mayor of each municipality where Developer has locations in the State. 
Failure by Developer to provide such notice as described above may result in the termination of 
all or a part of the payment or reimbursement obligations of the City set forth herein. 

18.18 Venue and Consent to Jurisdiction. If there is a lawsuit under this Agreement, 
each party may hereto agrees to submit to the jurisdiction of the courts of Cook County, the 
State of Illinois and the United States District Court for the Northern District of Illinois. 

18.19 Costs and Expenses. In addition to and not in limitation of the other provisions of 
this Agreement, Developer agrees to pay upon demand the City's out-of-pocket expenses, 
including attorney's fees, incurred in connection with the enforcement of the provisions of this 
Agreement. This includes, subject to any limits under applicable law, attorney's fees and legal 
expenses, whether or not there is a lawsuit, including attorney's fees for bankruptcy 
proceedings (including efforts to modify or vacate any automatic stay or injunction), appeals and 
any anticipated post-judgment collection services. Developer also will pay any court costs, in 
addition to all other sums provided by law. 

18.20 Business Relationships. Developer acknowledges (A) receipt of a copy of 
Section 2-156-030 (b) of the Municipal Code, (B) that Developer has read such provision and 
understands that pursuant to such Section 2-156-030 (b), it is illegal for any elected official of 
the City, or any person acting at the direction of such official, to contact, either orally or in 
writing, any other City official or employee with respect to any matter involving any person with 
whom the elected City official or employee has a business relationship that creates a "Financial 
Interest" (as defined in Section 2-156-010 of the Municipal Code)(a "Financial Interest"), or to 
participate in any discussion in any City Council committee hearing or in any City Council 
meeting or to vote on any matter involving any person with whom the elected City official or 
employee has a business relationship that creates a Financial Interest, or to participate in any 
discussion in any City Council committee hearing or in any City Council meeting or to vote on 
any matter involving the person with whom an elected official has a business relationship that 
creates a Financial Interest, and (C) that a violation of Section 2-156-030 (b) by an elected 
official, or any person acting at the direction of such official, with respect to any transaction 
contemplated by this Agreement shall be grounds for termination of this Agreement and the 
transactions contemplated hereby. Developer hereby represents and warrants that, to the best 
of its knowledge after due inquiry, no violation of Section 2-156-030 (b) has occurred with 
respect to this Agreement or the transactions contemplated hereby. 

18.21 Release of CHA Land Transfer Agreement Property. The City acknowledges 
and agrees to release this Agreement from that portion of the Property to be transferred at a 
future date by the Developer to the CHA pursuant to the terms and conditions of the CHA Land 
Transfer Agreement. 

18.22 Incorporation of HUD-Reguired Provisions Rider. The document entitled "HUD­
Required Provisions Rider" attached hereto as Exhibit M is hereby incorporated into this 
Agreement as if fully set forth herein and shall remain a part of this Agreement so long as the 
Secretary of HUD or his/her successors or assigns, are insurers or holders of the "Mortgage 
Note" (as such term is known in the HUD-Required Provisions Rider). Upon such time as HUD 
is no longer the insurer or holder of the Mortgage Note or such time as the Mortgage Note is 
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paid in full, the parties hereto agree that the HUD-Required Provisions Rider shall no longer be 
a part of this Agreement. 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be 
executed on or as of the day and year first above written. 

SINAl HEALTH SYSTEM, 
an Illinois not-for-profit corporation 

By: _____________ _ 

Its: ----------------

CITY OF CHIC 

By: ___ ___, ___ +----+------­
Andrew J. Mo ey Commissioner 
Department of Pia ning and Development 
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STATE OF ILLINOIS ) 
) ss 

COUNTY OF COOK ) 

I, the undersigned, a notary public in and for the County and State aforesaid, DO HEREBY 
CERTIFY THAT Andrew J. Mooney, personally known to me to be the Commissioner of the 
Department of Planning and Development of the City of Chicago, Illinois (the "City") and personally 
known to me to be the same person whose name is subscribed to the foregoing instrument, 
appeared before me this day in person and acknowledged that as the Commissioner, he signed and 
delivered the said instrument pursuant to authority, as his free and voluntary act, and as the free and 
voluntary act and deed of said City, for the uses and purposes therein set forth. 

GIVEN under my hand and notarial seal this n~day of ~u \'J , 2015. 

- ~ ~ 
PATRICIA SULEWSKI ...... ' " i 

OFFICIAL SEAL 
Note.ry PubliC·Stnlool Illinois ~ r~ 

My Commisolo, Explroa Notary Public 
May 07,2018 

My Commission Expires S /7 j; f 

AMECURRENT 714564642.1 15-.lan- 15 12:2 1 7 



IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be 
executed on or as of the day and year first above written. 

SINAl HEALTH SYSTEM, 
an Illinois not-fo7 fit corporation 

By: ~ CJ-__ 
lts:Executive Vice President & 

Chief Fmanc1al Officer 

CITY OF CHICAGO 

By:-:---:---:-~--,..----,--,--­
Andrew J. Mooney, Commissioner 
Department of Planning and Development 



STATE OF ILLINOIS 
) ss 

COUNTY OF COOK ) 

I, Aljean Pittman-Taylor, a notary public in and for the said County, in the State aforesaid, DO 
HEREBY CERTIFY that Charles Weis, personally known to me to be the Executive Vice 
President and Chief Financial Officer of Sinai Health System, an Illinois not-for-profit corporation 
(the "Developer"), and personally known to me to be the same person whose name is 
subscribed to the foregoing instrument, appeared before me this day in person and 
acknowledged that he/she signed, sealed, and delivered said instrument, pursuant to the 
authority given to him/her by the Board of Directors of Developer, as his/her free and voluntary 
act and as the free and voluntary act of Developer, for the uses and purposes therein set forth. 

GIVEN under my hand and official seal this L9._ 

My Commission Expires CJ/ 1j¢fJIS~ 
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EXHIBIT A-1 

REDEVELOPMENT AREA 

[THIS EXHIBIT IS NOT TO BE RECORDED] 
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EXHIBIT A-2 

WESTERN/OGDEN REDEVELOPMENT AREA 

[THIS EXHIBIT IS NOT TO BE RECORDED] 
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EXHIBIT 8-1 

SINAl PROPERTY 

See attached. 
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Exhibit B-1 
Sinai Property - Legal Description 

PARCEL 1: 

LOTS 1, 2, 3, 4, 5 AND 6 IN THE SUBDIVISION OF LOTS 1 AND 2 IN BLOCK 6 IN COOK 
AND ANDERSON'S SUBDIVISION OF THE WEST 1/2 OF THE NORTHEAST 1/4 OF 
SECTION 24, TOWNSHIP 39 NORTH, RANGE 13, EAST OF THE THIRD PRINCIPAL 
MERIDIAN, IN COOK COUNTY, ILLINOIS. 

PARCEL2: 

LOTS 1, 2, 3, 4 AND 5 IN J. WASKA AND SON'S SUBDIVISION OF LOTS 7 TO 12, 
INCLUSIVE, IN THE SUBDIVISION OF LOTS 1 AND 2 IN BLOCK 6 IN COOK AND 
ANDERSON'S SUBDIVISION OF THE WEST 1/2 OF THE NORTHEAST 1/4 OF SECTION 
24, TOWNSHIP 39 NORTH, RANGE 13, EAST OF THE THIRD PRINCIPAL MERIDIAN, 
IN COOK COUNTY, ILLINOIS. 

PARCEL3: 

THAT PART OF LOT 3, AND OF LOT 4 (EXCEPT THE WEST 24.68 FEET THEREOF) 
AND OF LOT 5 (EXCEPT THE EAST 41.32 FEET THEREOF) LYING SOUTHEASTERLY 
OF THE SOUTHEASTERLY LINE OF WEST OGDEN A VENUE, AS WIDENED, IN 
BLOCK 6 IN COOK AND ANDERSONS'S SUBDIVISION OF THE WEST 1/2 OF THE 
NORTHEAST 114 OF SECTION 24, TOWNSHIP 39 NORTH, RANGE 13, EAST OF THE 
THIRD PRINCIPAL MERIDIAN, IN COOK COUNTY, ILLINOIS. 

ALSO 

THAT PART OF S. FAIRFIELD AVENUE AS DEDICATED BY PLAT OF DEDICATION 
RECORDED JUNE 16, 1967 AS DOCUMENT 20169157 AND BEING FURTHER 
DESCRIBED AS THE WEST 24.68 FEET OF LOT 4 AND THE EAST 41.32 FEET OF LOT 5 
IN BLOCK 6 IN COOK AND ANDERSON'S SUBDIVISION, AFORESAID, AS VACATED 
BY ORDINANCE RECORDED JULY 12, 1978 AS DOCUMENT 24531126. 

PARCEL4: 

LOTS 1 TO 5, BOTH INCLUSIVE, IN THE SUBDIVISION OF LOT 6 IN BLOCK 6 
(EXCEPT THAT PART TAKEN FOR OGDEN AVENUE) IN COOK AND ANDERSONS'S 
SUBDIVISION OF THE WEST Y2 OF THE NORTHEAST 1/4 OF SECTION 24, TOWNSHIP 
39 NORTH, RANGE 13, EAST OF THE THIRD PRINCIPAL MERIDIAN, IN COOK 
COUNTY, ILLINOIS. 
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PARCEL 5: 

THAT PART OF LOT 7 LYING SOUTHEASTERLY OF THE SOUTHEASTERLY LINE OF 
WEST OGDEN A VENUE AS WIDENED, IN BLOCK 6 IN COOK AND ANDERSONS'S 
SUBDIVISION OF THE WEST 1/2 OF THE NORTHEAST 1/4 OF SECTION 24, TOWNSHIP 
39 NORTH, RANGE 13, EAST OF THE THIRD PRINCIPAL MERIDIAN, IN COOK 
COUNTY, ILLINOIS. 

PARCEL6: 

LOTS 1 TO 10, BOTH INCLUSIVE, THAT PART OF LOT 11 AND THAT PART OF THE 
16.0 FOOT VACATED ALLEY LYING EAST AND ADJOINING SAID LOTS, LYING 
NORTH OF THE NORTH LINE OF WEST 15TH PLACE, AS WIDENED, IN THE 
SUBDIVISION OF LOTS 8 AND 9 IN BLOCK 7 OF COOK AND ANDERSON'S 
SUBDIVISION OF THE WEST 1/2 OF THE NORTHEAST 114 OF SECTION 24, TOWNSHIP 
39 NORTH, RANGE 13, EAST OF THE THIRD PRINCIPAL MERIDIAN, IN COOK 
COUNTY, ILLINOIS. 

PARCEL 7: 

LOTS 1 TO 6, BOTH INCLUSIVE, IN THE SUBDIVISION OF LOT 6 IN BLOCK 7 IN 
COOK AND ANDERSON'S SUBDIVISION OF THE WEST 1/2 OF THE NORTHEAST 1/4 
OF SECTION 24, TOWNSHIP 39 NORTH, RANGE 13, EAST OF THE THIRD PRINCIPAL 
MERIDIAN, IN COOK COUNTY, ILLINOIS. 

PARCEL 8: 

LOTS 4, 5 AND 6 IN THE SUBDIVISION OF LOT 1 IN BLOCK 7 IN COOK AND 
ANDERSON'S SUBDIVISION OF THE WEST 112 OF THE NORTHEAST 114 OF SECTION 
24, TOWNSHIP 39 NORTH, RANGE 13, EAST OF THE THIRD PRINCIPAL MERIDIAN, 
IN COOK COUNTY, ILLINOIS. 

PARCEL9: 

LOTS 1, 2 AND 3 IN V. LUSK'S RESUBDIVISION OF LOTS 1, 2 AND 3 IN SUBDIVISION 
OF LOT 1 IN BLOCK 7 IN COOK AND ANDERSON'S SUBDIVISION OF THE WEST 1/2 
OF THE NORTHEAST 1/4 OF SECTION 24, TOWNSHIP 39 NORTH, RANGE 13, EAST OF 
THE THIRD PRINCIPAL MERIDIAN, IN COOK COUNTY, ILLINOIS. 

PARCEL 10: 

LOTS 1 TO 20, BOTH INCLUSIVE, IN THE SUBDIVISION OF LOTS 2, 3 AND 5 AND A 
RESUBDIVISION OF LOT 4 IN BLOCK 7 IN COOK AND ANDERSON'S SUBDIVISION 
OF THE WEST 1/2 OF THE NORTHEAST 1/4 OF SECTION 24, TOWNSHIP 39 NORTH, 
RANGE 13, EAST OF THE THIRD PRINCIPAL MERIDIAN, IN COOK COUNTY, 
ILLINOIS. 
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PARCEL 11: 

THAT PART OF LOT 7 IN BLOCK 7, LYING NORTH OF THE NORTH LINE OF WEST 
15TH PLACE AS WIDENED, IN COOK AND ANDERSON'S SUBDIVISION OF THE 
WEST 1/2 OF THE NORTHEAST 1/4 OF SECTION 24, TOWNSHIP 39 NORTH, RANGE 13, 
EAST OF THE THIRD PRINCIPAL MERIDIAN, IN COOK COUNTY, ILLINOIS. 

PARCEL 12: 

THAT PART OF VACATED WEST 15TH STREET BOUNDED ON THE NORTH BY THE 
SOUTH LINE OF BLOCK 6 OF COOK AND ANDERSON'S SUBDIVISION AFORESAID, 
AND BOUNDED ON THE SOUTH BY THE NORTH LINE OF BLOCK 7 OF THE 
AFORESAID SUBDIVISION, AND BOUNDED ON THE WEST BY THE SOUTHERLY 
EXTENSION OF THE WEST LINE OF VACATED SOUTH FAIRFIELD AVENUE 
AFORESAID AND BOUNDED ON THE EAST BY THE WEST LINE OF SOUTH 
WASHTENA W AVENUE AS DEDICATED IN THE AFORESAID SUBDIVISION IN COOK 
COUNTY, ILLINOIS AND AS VACATED BY ORDINANCE RECORDED JULY 12, 1978 
AS DOCUMENT 24531126. 

PARCEL 13: 

THAT PART OF THE VACATED EAST AND WEST 16 FOOT PUBLIC ALLEY BOUNDED 
ON THE NORTH BY THE SOUTH LINE OF V. LUSK'S RESUBDIVISION AFORESAID 
AND BY THE SOUTH LINE OF LOTS 1 AND 2 IN THE SUBDIVISION OF LOTS 2, 3 AND 
5 AND A RESUBDIVISION OF LOT 4 IN BLOCK 7 AFORESAID AND ON THE SOUTH 
BY THE SUBDIVISION OF LOT 1 IN BLOCK 7 AFORESAID AND BY THE NORTH LINE 
OF SAID LOTS 19 AND 20 IN THE SUBDIVISION OF LOTS 2, 3 AND 5 AND A 
RESUBDIVISION OF LOT 4 IN BLOCK 7 AFORESAID, LYING WEST OF A LINE 
DRAWN FROM THE SOUTHEAST CORNER OF SAID LOT 3 IN V. LUSK'S 
RESUBDIVISION AFORESAID, TO THE NORTHEAST CORNER OF SAID LOT 4 IN 
SUBDIVISION OF LOT 1 IN BLOCK 7 IN COOK AND ANDERSON'S SUBDIVISION 
AFORESAID, LYING EAST OF THE WEST LINE OF THE EAST 17 FEET OF SAID LOT 2 
PRODUCED SOUTH TO THE NORTH LINE OF LOT 19, IN THE SUBDIVISION OF LOTS 
2, 3 AND 5 IN THE RESUBDIVISION OF LOT 4 IN BLOCK 7 OF COOK AND 
ANDERSON'S SUBDIVISION AFORESAID, AS VACATED BY ORDINANCE RECORDED 
JULY 12, 1978 AS DOCUMENT 24531126. 

PARCEL 14: 

THAT PART OF WEST 15TH STREET AND OF THE ALLEYS VACATED ACCORDING 
TO ORDINANCE PASSED ON APRIL 21, 1967 BY THE CITY OF CHICAGO AND 
RECORDED JUNE 16, 1967 AS DOCUMENT 20169151, EXCEPTING THEREFROM ANY 
PART THEREOF FALLING WITHIN LOT 7 IN BLOCK 7 IN COOK AND ANDERSON'S 
SUBDIVISION OF THE WEST 1/2 OF THE NORTHEAST Y4 OF SECTION 24, TOWNSHIP 
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39 NORTH, RANGE 13, EAST OF THE THIRD PRINCIPAL MERIDIAN, IN COOK 
COUNTY, ILLINOIS. 

PARCEL 15: 

LOTS 9 AND 10 IN BLOCK 5 IN COOK AND ANDERSON'S SUBDIVISION OF THE 
WEST 1/2 OF THE NORTHEAST 114 OF SECTION 24, TOWNSHIP 39 NORTH, RANGE 13 
EAST OF THE THIRD PRINCIPAL MERIDIAN (EXCEPT THAT PART OF LOTS 9 AND 10 
CONVEYED TO CITY OF CHICAGO FOR WIDENING OF OGDEN A VENUE WAND 
ALSO EXCEPTING FROM SAID LOTS 9 AND 10 THAT PART THEREOF CONDEMNED 
OR USED FOR ALLEY PURPOSES) ALL IN COOK COUNTY, ILLINOIS. 

3140 W. Ogden Parcel: 

LOTS 1 THROUGH 5 AND LOTS 9 THROUGH 40 IN LOMBARD'S SUBDIVISION OF 
BLOCK 5 DOUGLAS PARK ADDITION TO CHICAGO OF PART OF SECTION 24, 
TOWNSHIP 39 NORTH, RANGE 13 EAST OF THE THIRD PRINCIPAL MERIDIAN, IN 
COOK COUNTY, ILLINOIS. 

Property Addresses and PINs (Parcels 1 through 15): 

ADDRESS PIN 
2713 West Ogden Avenue 16-24-214-011-0000 
2711 West Ogden Avenue 16-24-214-012-0000 
2709 West Ogden Avenue 16-24-214-013-0000 
2703 West Ogden Avenue 16-24-214-014-0000 
2701 West Ogden Avenue 16-24-214-015-0000 
2714 West 15th Place 16-24-214-016-0000 
2744 West 15th Street 16-24-214-021-0000 
2742 West 15th Street 16-24-214-022-0000 
2705 West 15th Place 16-24-214-027-0000 
2732 West 15th Street 16-24-214-028-0000 
2722 West 15th Street 16-24-214-029-0000 
2653 West Ogden Avenue 16-24-215-001-0000 
(aka 2655 W. Ogden Ave) 
1512 South California Avenue 16-24-221-001-0000 
1513 South California A venue 16-24-221-002-0000 
1 515 South California A venue 16-24-221-003-0000 
1517 South California Avenue 16-24-221-004-0000 
1523 South California Avenue 16-24-221-005-0000 
1529 South California Avenue 16-24-221-006-0000 
2744 West 15th Street 16-24-221-007-0000 
1500 South Fairfield Avenue 16-24-221-008-0000 
2736 West 15th Place 16-24-221-009-0000 
2734 West 15th Place 16-24-221-01 0-0000 
2732 West 15th Place 16-24-221-011-0000 
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ADDRESS PIN 
2730 West 15th Place 16-24-221-012-0000 
2724 West 15th Place 16-24-221-015-0000 
2722 West 15th Place 16-24-221-016-0000 
2720 West 15th Place 16-24-221-017-0000 
2718 West 15th Place 16-24-221-018-0000 
2710 West 15th Place 16-24-221-021-0000 
2745 West 15th Place 16-24-221-022-0000 
2743 West 15th Place 16-24-221-023-0000 
2741 West 15th Place 16-24-221-024-0000 
2737 West 15th Place 16-24-221-025-0000 
2735 West 15th Place 16-24-221-026-0000 
2733 West 15th Place 16-24-221-02 7-0000 
2731 West 15th Place 16-24-221-028-0000 
2729 West 15th Place 16-24-221-029-0000 
2727 West 15th Place 16-24-221-030-0000 
2725 West 15th Place 16-24-221-031-0000 
2723 West 15th Place 16-24-221-032-0000 
2721 West 15th Place 16-24-221-033-0000 
2719 West 15th Place 16-24-221-034-0000 
2717 West 15th Place 16-24-221-035-0000 
2715 West 15th Place 16-24-221-036-0000 
2713 West 15th Place 16-24-221-037-0000 
2711 West 15th Place 16-24-221-038-0000 
2709 West 15th Place 16-24-221-039-0000 
1510 West 15th Street 16-24-221-040-0000 
1527 South California Avenue 16-24-221-041-0000 
2726 West 15th Place 16-24-221-042-0000 

Property Addresses and PINs (3140 W. Ogden Parcel): 

TAX ADDRESS PIN 
1603 South Kedzie Avenue 16-24-300-001-0000 
1609 South Kedzie A venue 16-24-300-002-0000 
3142 West 16th Street 16-24-300-003-0000 
3158 West Ogden Avenue 16-24-300-005-0000 
3104 West Ogden Avenue 16-24-300-006-0000 
3106 West Ogden Avenue 16-24-300-007-0000 
3108 West Ogden Avenue 16-24-300-008-0000 
3110 West Ogden Avenue 16-24-300-009-0000 
3112 West Ogden Avenue 16-24-300-010-0000 
3114 West Ogden Avenue 16-24-300-011-0000 
3 1 12 West Ogden Avenue 16-24-300-012-0000 
31 I 0 West Ogden A venue 16-24-300-013-0000 
3134 West Ogden Avenue 16-24-300-014-0000 
3100 West Ogden Avenue 16-24-300-015-0000 
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EXHIBIT B-2 

HCH PROPERTY 

See attached. 
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Exhibit B-2 
HCH Property- Description 

Approximately 28,530 square feet of area on the third floor of the in-patient unit and 4 000 
square feet of area on the first floor adjacent to the emergency department of Holy Cross 
Hospital, located at 2701 W. 681

h Street (also commonly known as 6801 S. Califomia Avetme) 
Chicago, IL and constituting a portion of the parcel of real estate legally described as follows: 

Parcell: 

BLOCKS 5 AND 6 (EXCEPT THE EAST 150 FEET OF BLOCK 6 AND EXCEPT THE 
WEST 35 FEET OF THE EAST 185 FEET OF THE SOUTH 180 FEET OF BLOCK 6) IN 
HIRSH AND YOUNGS SUBDIVISION OF THE NORTHWEST QUARTER OF THE 
SOUTHEAST QUARTER OF SECTION 24, TOWNSHIP 38 NORTH, RANGE 13 EAST OF 
THE THIRD PRICIPAL MERIDIAN, AND ALSO THAT PART OF VACATED WEST 68TH 
STREET LYING EASTERLY OF THE EAST LINE OF SOUTH CALIFORNIA A VENUE 
AND WESTERLY OF THE WEST LINE OF SOUTH WASHTENA W A VENUE (EXCEPT 
THE EAST 150 FEET OF THE SOUTH ONE HALF THEREOF, LYING NORTH OF AND 
ADJOINING BLOCK 6) IN HIRSH AND YOUNG'S SUBDIVISION OF THE NORTHWEST 
QUARTER OF THE SOUTHEAST QUARTER OF SECTION 24, TOWNSHIP 38 NORTH, 
RANGE 13 EAST OF THE THIRD PRINCIPAL MERIDIAN, ALL IN COOK COUNTY, 
ILLINOIS. 

PIN: 19-24-406-003-0000 

Address: 6801 South California Avenue 
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EXHIBIT B-3 

MILESTONE DESCRIPTIONS 

PROJECT MILESTONES 
Projected 

Projected Completio 
Project Milestone n of 

Milestones Budget Milestone Description of Project Milestone Project Component 

Sinai Community Institute {'SCI') Build out of 3rd Floor 

Cardiac Catheterization Lab Renovations 
1 a - Previously Completed 

OperatinQ Room Fan Unit Replacement 

Klino Buildino Demolition 

Milestone #1 $12,000,000 2015 
SCI Roofing System Upgrade/Replacement 2 - SCI Outpatient Center 

ED Triage & Wailinq Area Renovations 4 - MSH Relocations & 

Public Areas Renovations Renovations 

Air Handling Unit Replacement Systems, Part 1 

MSH Boiler Burner Upgrades 5- MSH Infrastructure 

Emer. Power Automatic Transfer Switch Replacement 

4 - MSH Relocations & 
Diagnostic & Therapeutic Services Renovations•, Part 1 Renovations 
Psychiatric Emergency Department I Access Center Development 

1 b - HCH Behavioral Health 
Outpatient Services Renovations 
Relocation of Gad's Hill Childcare Center 

Milestone #2 $15,800,000 2016 
Specialty· Clinics Expansion, Part 1 2- SCI Outpatient Center 

Outpatient Imaging & Testing Center Expansion 
4 - MSH Relocations & 

Business Office Relocations, Part 1 Renovations 
Air Handling Unit Replacement Systems, Part 2 

Hot Water System Replacement 5- MSH Infrastructure 

Mechanical Shaft Systems Upgrades 

Inpatient Psychiatric Bed Units Conversion Part 1 1 b - HCH Behavioral Health 

General inpatient Bed Renovations, Part 1 
3- MSH Inpatient Bed Units 

Milestone #3 $18,750,000 2017 Development of Observations Unit 
4 - MSH Relocations & 

Diagnostic & Therapeutic Services Renovations'- Part 2 Renovations 

Emergency Power Generation/Distribution System Upgrades 5- MSH Infrastructure 

Outpatient Psychiatric Services Relocation 

Outpatient Suooort Services Expansion, Part 1 
2 - SCI Outpatient Center 

Milestone #4 $15,650,000 2018 ICU Beds--Relocation and Expansion, Part 1 
3 - MSH Inpatient Bed Units 

General Inpatient Bed Renovations, Part 2 
4 - MSH Relocations & 

Diagnostic & Therapeutic Services Renovations' - Part 3 Renovations 

Milestone #5 $14,850,000 2019 Inpatient Psychiatric Bed Units Conversion Part 2 1 b - HCH Behavioral Health 
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ICU Beds- Relocation and Expansion, Part 2 3 - MSH Inpatient Bed Units 
4 - MSH Relocations & 

Diagnostic & Therapeutic Services Renovations*- Part 3 Renovations 

Power Switchgear Upgrades/Improvements to Electrical service 5- MSH Infrastructure 

Outpatient Support Services Expansion, Part 2 
2 - SCI Outpatient Center 

Specialty Clinics Ex11_ansion Part 2 

Milestone #6 $14,450,000 2020 
Business Office Relocations, Part 2 4 - MSH Relocations & 

Diagnostic & Therapeutic Services Renovations* - Part 4 Renovations 

Fire Alarm System Replacement 
5- MSH Infrastructure 

Air Handling Unit Replacement Systems, Part 3 ., : 
.:, 

4 - MSH Relocations & 
Milestone #7 $6,500,000 2021 Food & Nutrition Services Relocation Renovations 

Kurtzon Building Demolition 6 - Kurtzon Demolition 

Milestone #8 $2,000,000 2022 
Exterior Repairs to Frankel Building 

6 - Kurtzon Demolition 
Exterior Repairs to Nurse's Residence 

TOTAL 
PROJECT 1100,000,000 
COST 

*Diagnostic & Therapeutic Services includes testing to identify and determine the nature of a 
disease, as well as therapy services such as radiology, renal services, oncology services, 
cardiology, endoscopy and surgical procedures, among others, to treat health conditions. 
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EXHIBIT 8-4 

Non-Completion Penalty 

Milestone Project Budget Spent City Funds City Funds City Funds Penalty% of Penalty 
Completed (cumulative) Disbursed (per Disbursed Disbursed ( % of Cumulative City Amount($) 

Milestone) (cumulative) Project Budget Funds Disbursed 
Spent) 

1 $12,000,000 $4,500,000 $4,500,000 37.5% 100.0% $4,500,000 
2 $27,800,000 $4,500,000 $9,000,000 32.4% 100.0% $9,000,000 

3 $46,550,000 $4,500,000 $13,500,000 29.0% 80.0% $10,800,000 

4 $62,200,000 $4,500,000 $18,000,000 28.9% 60.0% $10,800,000 

5 $77,050,000 $3,000,000 $21,000,000 27.3% 50.0% $10,500,000 

6 $91,500,000 $3,000,000 $24,000,000 26.2% 20.0% $4,800,000 

7 $98,000,000 $3,000,000 $27,000,000 27.6% 20.0% $5,400,000 

8 $100,000,000 $3,000,000 $30,000,000 30.0% 0.0% $0 
$1,000,000 $31,000,000 31.0% 
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EXHIBIT B-5 

Re-Sequencing Milestones Illustration 

Original Scope and Budget 

Milestone 2 Milestone 4 

Scope A 2,000,000 Scope P 2,100,000 

Scope B 4,500,000 Scope Q 4,000,000 

Scope C 5,000,000 Scope R 1,600,000 

Scope D 3,600,000 ScopeS 4,200,000 

Scope E 1,800,000 Scope T 2,400,000 

TOTAL 16,900,000 14,300,000 

Re-Sequenced Scope and Budget* 

Milestone 2 Milestone 4 

Scope A 2,000,000 Scope P 2,100,000 

~cope Q I< > G:J 4,000,000 Scope B 4,500,000 

Scope C 5,000,000 Scope R 1,600,000 

~copeS f ) G::J 4,200,000 Scope o 3,600,000 

Scope E 1,800,000 Scope T 2,400,000 

TOTAL 17,000,000 14,200,000 

Original Milestone 2 Budget 

Re-Sequenced Milestone 2 Budget 

16,900,000 

17,000,000 

* Note: In illustration above, if only Scope B or Scope Q were being exchanged then the re-sequencing 
would not be permissible. 
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EXHIBIT 8-6 

Milestone Project Cost Adjustments Illustration 

! Illustration of City Funds Reduction and True-Up at ~rolect Completion EXHIBITB-6 I l 
J A B C=A-B 

Final Final Milestone 

Milestone ' Milestone 
Savings or 

Milestone Budget Project Cost (Over budget) I 
1 I ~.000,000 1 12,500,000 1 (500,000) f 
2 J 15,800,000 14,900,1_ 900,000 

3 18,750,000 18,450,000 300,000 

4 15,650,000 1 15,650,000 0 

5 14,850,000 r 15,1~000 --r-- (250,000)1 

6 14,450,000 14,600,000 (150,000)1 

7 6,500,000 6,600,000 (100,000) 

l 8 1,900,000 ] __ 100,~ I 2,000,~ l 
~ 

c o l 0 

TOTAL 100,000,000 99,700_!_000 I 300,000 

J --
!True-Up Calculation After Project Completion (Payment #8) 

[Proj ect Budget 1 j 
Final Actual Project Costs ' I 
Final Project C o;t Savings or (Overage ): ., ~ -l 

t - I . ... - x 

Reduction of C~y Funds based on Final ProJ_e ct Savin~s 

Total of Prior Reduction of City Funds (Column F to~J. 

Ad ditional City Funds Payment to Sinai based on True-Up 

t G E --r F=CxE 
- D -/--

Maximum 

Milestone Reduction Ratio Milestone 

Payment per $1 Milestone Payment Amount I Milestone 
Amount , Savings 

1 
Reduction($) Amount Paid 

4,500,000 
1 

0.912 L 4,500,000 

--4-:soo,ooo 0.912 r 820,800 . 3,679,200 
4,500,000 0.912 273,600 4,226,400 

4,5oo,ooo ~- o.912--l l - 4,5oo!ooo I 
3,CJ90,ooo __ 0.:_912_ 3,ooo,~ I 
3,000,000 0.912 - ~000,~ 
3,000,000 0.912 3,000,000 

_ 3,000,000 0.912 3,820,800 I 
1,000,000 1,000,000 

31,000,000 1,094,400 30,726,400 

1-

$100,000,000 ' 

$99,700.0001 

$300,000 

0.912 

$273,600 

$1,094,400 I 

$820,800 
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EXHIBIT 8-7 

MBEIWBE Illustration 

-
Illustra_!:ion of Combinin_g Milestones and UsiQ_gl!_evious Surplus for Compliance 
Scenario: Milestones 2, 3, and 4 cornbined to achieve cumulative compliance among the three Milestones 

- - One-ti,;;-e only use of previous surplus co111p 11ance to ~;k~-~~pshortfall for Milestone 6r 
- -- I --··-----~ I - ' -

- M~SJ~-~E~= -- 1 --= 1 =-- I =- Complianc~L_-
Mi~~!one MBE C~mplianc~ (lll~strative Only) lC_!ty_funds Requirement at Ti~ Mllestone 

Milestone Budget Requirement (24%)1 Actual MBE Request of Funds Request~ Surplus1 

1 10,~!Q2_0 _ 2,400,000 2,600,000 ! Yes! _ 2,4~000 l 200,000 
2 14,000,000 3,360,000 ; 3,000,000 ___ No NAj_ 0 

3J 17,_900,000 4,080,~ [ 4,100,000 NA[ 0 

41 14,000,000 3,360,000 4,000,000 1o.soo.ooo r 300,000 r 
_ 51 12.~000 _ _1.880,000 I 2,900,000 

6 u,ooo,ooo _1_880,000 . 2,4oo.oool 
11 s.ooo:ooo 1 1,2oo,ooo 1,3oo,ooo1 

2,880,000 20,000 

2,880,000 --ol 
1,200,000 NA :i 1,000,000 I -240,~ I 300,0001 

TOTAL 85,000~~ I_ - 20,400,~L ~600,000 
240.ooo 1 NAJ 

Ol 
20,400,000_1__ 
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Cumulative I Surplus Used 

Surplus fo r Compliance 

200,000[ 
- 2oo,ooo!-

___2?0,000 
110000 480,000 

NAI 
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EXHIBIT C 

TIF-FUNDED IMPROVEMENTS 

Demolition 

Rehabilitation, reconstruction, repair, remodel of existing 
public or private buildings, fixtures, leasehold 
improvements, including Green costs 

TOTAL TIF-ELIGIBLE IMPROVEMENTS: 

* Excludes all costs incurred at Holy Cross Hospital 

TIF-Eiigible Improvements* 

$6,845,850 

$66,904,150 

$73,750,000** 

**Notwithstanding the total of TIF-Funded Improvements or the amount of TIF-eligible costs, the 
assistance to be provided by the City is limited to the amount described in Section 4.03 and 
shall not exceed $31,000,000. No costs incurred at Holy Cross Hospital are included as TIF­
Funded Improvements. 

NOTE: All references to categories of TIF Funded Improvements described in this Exhibit 
are subject to the limitations and requirements of the TIF Act. 
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EXHIBIT D 

JOBS AND OCCUPANCY CERTIFICATE 

--------------~ 20 __ _ 

City of Chicago 
Department of Planning and Development 
121 North LaSalle Street, Room 1 000 
Chicago, I L 60602 
Attention: Commissioner 

Re: Jobs and Occupancy Certificate - Sinai Health System Redevelopment Agreement 

Dear Commissioner: 

This Certificate is delivered pursuant to the Sinai Health System Redevelopment 
Agreement dated as of , 20_ (the "Agreement") and constitutes the Jobs and 
Occupancy Certificate of the Developer for the period ended -------------
[add month, day and year] (the "Period"). The undersigned certifies that (a) the Developer 
continues to maintain the Facility at the Property in the City of Chicago, Illinois; (b) the 
Developer continues to maintain at least FTEs at the Facility; (c) the Developer 
continues to maintain at least PTEs at the Facility and (c) each of the individuals 
listed in the chart below is either a FTE or PTE of the Developer at the Facility. Capitalized 
terms used without definition in this Certificate have the meanings given them in the Agreement. 

Sincerely yours, 

Sinai Health System 

By: ___________________ _ 

Its: ----------------------------
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1 

2 

3 

FTE and PTE Employees located at the Facility 
asof ,20_ 

The Developer certifies that for individual listed below, work hours total a minimum of 35 hours 
per week (FTE} of Developer on a regularly scheduled basis or works hours total a minimum of 
15 hours per week (PTE) of Developer on a regularly scheduled basis. 

Employee Address Zip Code Number On the Work Independent Job 
Name of of of months payroll for hours contractor, Title 
(Last, Principal Principal employed work total at third-party 
First) Residence Residence at the done at least service 

Facility the 35 provider, 
during the Facility? (FTE) consultant, 

year (Y or N) or 15 or ancillary 
(PTE) services 
during employee? 

the (Y or N) 
year 

(Y or 
N) 

Total : Total 
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EXHIBIT E 

CONSTRUCTION CONTRACT 

N/A 

[THIS EXHIBIT IS NOT TO BE RECORDED] 
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EXHIBIT E 

CONSTRUCTION CONTRACT 

N/A 
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EXHIBIT F 

LEED CHECKLIST 

~ LEED 2009 for Healthcare: New Construction and Major Renovations 
~ Project Checklist 

Project Name 

Date 

Environmental Site Assessment 
Site Selection 

Development Density and Community Connectivity 

Brownfield Redeve\opment 

Alternative Transportation-Public Transportation Access 
Alternative Transportallon-61cyde Storage and ChanHfng Rooms 
Alternative Transportation-Low-Emitting and Fuel-Efficient Vehicles 
Alternative Transportation-Parking Capacity 

Site Development-Protect or Restore Habitat 
Site Development-Maximize Open Space 

Stormwater Design-Quantity Control 
Stormwater Design-Quality Control 

Heat Island Effect-Non-roar 
Heat Island Erfect-Roof 
Light Pollution Reduction 

Connection to the Natural World-Places of Respite 

Connection to the Natural World-Direct Exterior Acce5S rar PatieniS 

Water Efficient Landscapln~-No Potab'e Water Us!! or No Irrigation 1 

Water Use Reduction: Measurement & Verification 
Water Use Reduction 
Water Use Reduction-Building Equipment 

Water Use Reduction-Cooling: Towers 
Water Use Reduction- food Waste Systems 

Pnueq 1 Fundamental Commissioning of Building Ener~y Systems 

Prereq 2 Minimum Ener~y Performance 
Fundamental Refrigerant Management 
Optimize Energy Performance 
On-Site Renewable Energy 

Enhanced Commiss ionlng 
Enhanced Refrigerant Management 
Measurement and Verification 

Green Power 
Community Contaminant Prevention-Airborne Releases 

1 to 2 

1 to 3 

1 

1 to 24 
1 to 8 

1 to 2 

1 
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PST Source Reduction-Mercury 

Building Reme--Maintaln Existing Walls, Floors, and Roof 
Building Reuse-Maintain Interior Non-Structural Elements 
Construction Waste Mana~ement 
Sustalnabty Sourced Materials and Products 
PBT Source Reduction-Mercury In Lamps 

PBT Source Reduction-Lead, Cadmium, and Copper 
furniture and Medical Furnishings 

Environmental Tobi!ICCO Smoke (ETS) Control 

Hazardous Material Removal or Encapsulation 
Outdoor Air DeUv~ Monitoring 
Acoustic Environment 
Construction IAQManagement Plan-During Construction 

Construction IAQManagement Plan-Before Occupancy 
Low-Emitting Materials 
Indoor Chemical and Pollutant Source Control 
Controllability of Systems-Lighting 

Controllabtuty of Systems-Thermal Comfort 
Thermal Comfort-Design and Yerl(fcatlon 
Daylight and Views-Daylight 
Daylight and VIews-VIews 

rn 
p,llfe.!l1 Integrated Project Plannini and Design 

GncfU1 Innovation In Oestgn: Specific Title 
o.,.., 1.1 Innovation In Design: Specific Title 

C.lft1l Innovation fn Oesljln: Specific Tft&e 
CO.!I II u Innovation fn Design: Specific Title 

cnulit2 LEED Accredited Professional 
c,.du lnte~rated Project Plannini and Design 

<:~>•• II 
t;(lldlt '·~ 

Cnt1A 1-3 

~!U l ll 

Regional Priority: Specific Credit 
Regional Priority: Specific Credit 
Regional Priority: Specific Credit 

Regional Priority: Specific Credit 

1 to 3 

1 

1 to 2 

1 to 4 

1 

2 
1 to 2 

1 

1 to 2 
1 

1 
) to 4 

1 to :S 

Poss1bte ofnts: ffO 
Silver 50 lo 59 pahHI Gold 60 lo 79 polnls Pla!lnum 80 lo 110 



1. 

EXHIBITG 

PERMITTED LIENS 

Liens or encumbrances against the Property: 

Those matters set forth as Schedule 8 title exceptions in the owner's title 
insurance policy issued by the Title Company as of the date hereof, but only so long as 
applicable title endorsements issued in conjunction therewith on the date hereof, if any, 
continue to remain in full force and effect. 

2. That certain Mortgage, Assignment of Rents and Leases, Security Agreement, 
and Fixture Financing Statement, recorded against the Property on March 31, 1997, as 
Document No. 97216928, made by Sinai Community Institute, Inc. ("SCI"), to Jewish 
Federation of Metropolitan Chicago ("Jewish Federation"), an Illinois not-for-profit 
corporation, which obligations are currently in the maximum aggregate principal amount 
of $14,684,296 (together with interest payable on such reimbursement obligations). 
DPD consents to a modification(s) of the Mortgage to reflect these reimbursement 
obligations. DPD also consents to extensions, renewals, modifications and 
replacements of these reimbursement obligations; provided that DPD's consent is 
required for any increase in the maximum principal aggregate amount of these 
reimbursement obligations, as may be evidenced by a modification of the Mortgage. 
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EXHIBIT H-1 

PROJECT BUDGET 

line Item 

DEMOLITION SUBTOTAL 

Construction (Interior/Exterior Renovation, Systems Upgrades, Demolition) 

General Reqs/Design/Shops/General Liability 

Cone/Mason/Floor Patch 

Metals/Steel 

Casework/Counters/Plastics 

Thermal/Insulation/Corridor Protection 

Doors/Windows/Shades/Hardware 

Finishes/Flooring 

Specialties 

Elevator Upgrades 

Fire Suppression 

Plumbing 

HVAC 

Electrical 

Infrastructure Upgrades 

Emergency Generator Replacement 

Fire Alarm Replacement 

Hot Water System Replacement 

Emergency Power Distribution Equipment 

Frankel AHU Replacement 

Normal Power Switchboard Replacements 

Structural Mods/Supports/Re-Routes 

Hard Cost Contingency 

CONSTRUCTION SUBTOTAL 

FURNITURE, FIXTURES, AND EQUIPMENT SUBTOTAL 

Design Fees 

Other Soft Costs ( Consultants,Permits,Fees) 

Soft Cost Contingency 

SOFT COST SUBTOTAL 

TOTAL PROJECT COST 

74 

Budget 

Amount 

$6,845,850 

5,522,250 

2,548,980 

589,160 

6,647,720 

774,520 

2,605,230 

10,150,350 

1,069,760 

1,884,280 

861,220 

6,234,080 

7,129,100 

10,637,500 

1,646,500 

2,678,750 

94,933 

1,267,663 

674,671 

3,856,232 

281,251 

8,000,000 

$75,154,150 

$7,500,000 

6,000,000 

3,700,000 

800,000 

$10,500,000 

$100,000,000 



EXHIBIT H-2 

MBE/WBE BUDGET 

Cone/Mason/Floor Patch 

Metals/Steel 

Casework/Counters/Plastics 

Thermal/Insulation/Corridor Protection 

Doors/Windows/Shades/Hardware 

Finishes/Flooring 

Specialties 

Elevator Upgrades 

Fire Suppression 

Plumbing 

HVAC 

Electrical 

Infrastructure Upgrades 

Emergency Generator Replacement 

Fire Alarm Replacement 

Hot Water System Replacement 

Emergency Power Distribution Equipment 

Frankel AHU Replacement 

Normal Power Switchboard Replacements 

Structural Mods/Supports/Re-Routes 

Hard Cost Contingency 

Construction Subtotal 

Design Fees Subtotal 

MBE/WBE BUDGET 

MBE Requirement 

WBE Requirement 

75 

2,548,980 

589,160 

6,647,720 

774,520 

2,605,230 

10,150,350 

1,069,760 

1,884,280 

861,220 

6,234,080 

7,129,100 

10,637,500 

1,646,500 

2,678,750 

94,933 

1,267,663 

674,671 

3,856,232 

281,251 

8,000,000 

$75,154,150 

$88,000,000 

$21,120,000 

$3,520,000 



EXHIBIT I 

APPROVED PRIOR EXPENDITURES 

Milestone #1 

Sinai Community Institute ("SCI") 3rd floor 
build out 

Cardiac Catheterization Lab Renovations 

Operating Room Fan Unit Replacement 

Kling Building Demolition 

Kling Building Demolition -Abatement 

Kling Building Demolition -Site Restoration 

ED Triage & Waiting Area Renovations 

TOTAL: 

Description of Work 

Design, Construction, Furniture 
& Furnishings, Med. Equip., 
Permits 
Design, Construction, Furniture 
& Furnishings, Med. Equip., 
Permits 

Design, Construction, Permits 

Design 

Abatement Contractor, Permits 

Landscape Design 

Design 

Amount 

$4,010,331 

1,522,372 

1,560,000 

4,830 

186,770 

43,250 

43,500 

$7,371,053* 

*NOTE: This Exhibit I in no way deems any Approved Prior Expenditures as TIF-Eiigible Costs or 

certified project costs. 
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EXHIBIT J 

OPINION OF DEVELOPER'S COUNSEL 

[To be retyped on Developer's Counsel's letterhead] 

City of Chicago 
121 North LaSalle Street 
Chicago, IL 60602 

ATTENTION: Corporation Counsel 

Ladies and Gentlemen: 

_, __ 

We have acted as counsel to Sinai Health System, an Illinois not-for-profit 
corporation (the ADeveloper"), in connection with the rehabilitation of certain facilities thereon 
located in the Sinai Health System Redevelopment Project Area (the AProject"). In that 
capacity, we have examined, among other things, the following agreements, instruments and 
documents of even date herewith, hereinafter referred to as the ADocuments": 

(a) Sinai Health System Redevelopment Agreement (the AAgreement") of even date 
herewith, executed by Developer and the City of Chicago (the ACity''); 

(b) [insert other documents including but not limited to documents related to purchase 
and financing of the Property and all lender financing related to the Project]; and 

(c) all other agreements, instruments and documents executed in connection with the 
foregoing. 

In addition to the foregoing, we have examined 

(a) the original or certified, conformed or photostatic copies of Developer's (i) Art icles of 
Incorporation, as amended to date, (ii) qualifications to do business and certificates of 
good standing in all states in which Developer is qualified to do business, (iii) By-Laws, 
as amended to date, and (iv) records of all corporate proceedings re lating to the Project 
[revise if Developer is not a corporation]; and 

(b) such other documents, records and legal matters as we have deemed necessary or 
relevant for purposes of issuing the opinions hereinafter expressed. 

In all such examinations, we have assumed the genuineness of all signatures 
(other than those of Developer), the authenticity of documents submitted to us as originals and 
conformity to the originals of all documents submitted to us as certified, conformed or 
photostatic copies. 
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Based on the foregoing, it is our opinion that: 

1. Developer is a corporation duly organized, validly existing and in good 
standing under the laws of its state of incorporation, has full power and authority to own and 
lease its properties and to carry on its business as presently conducted, and is in good standing 
and duly qualified to do business as a foreign corporation under the laws of every state in which 
the conduct of its affairs or the ownership of its assets requires such qualification, except for 
those states in which its failure to qualify to do business would not have a material adverse 
effect on it or its business. 

2. Developer has full right, power and authority to execute and deliver the 
Documents to which it is a party and to perform its obligations thereunder. Such execution, 
delivery and performance will not conflict with, or result in a breach of, Developer's Articles of 
Incorporation or By-Laws or result in a breach or other violation of any of the terms, conditions 
or provisions of any law or regulation, order, writ, injunction or decree of any court, government 
or regulatory authority, or, to the best of our knowledge after diligent inquiry, any of the terms, 
conditions or provisions of any agreement, instrument or document to which Developer is a 
party or by which Developer or its properties is bound. To the best of our knowledge after 
diligent inquiry, such execution, delivery and performance will not constitute grounds for 
acceleration of the maturity of any agreement, indenture, undertaking or other instrument to 
which Developer is a party or by which it or any of its property may be bound, or result in the 
creation or imposition of (or the obligation to create or impose) any lien, charge or encumbrance 
on, or security interest in, any of its property pursuant to the provisions of any of the foregoing, 
other than liens or security interests in favor of the lender providing Lender Financing (as 
defined in the Agreement). 

3. The execution and delivery of each Document and the performance of the 
transactions contemplated thereby have been duly authorized and approved by all requisite 
action on the part of Developer. 

4. Each of the Documents to which Developer is a party has been duly 
executed and delivered by a duly authorized officer of Developer, and each such Document 
constitutes the legal, valid and binding obligation of Developer, enforceable in accordance with 
its terms, except as limited by applicable bankruptcy, reorganization, insolvency or similar laws 
affecting the enforcement of creditors' rights generally. 

5. Intentionally Omitted. 

6. To the best of our knowledge after diligent inquiry, no judgments are 
outstanding against Developer, nor is there now pending or threatened, any litigation, contested 
claim or governmental proceeding by or against Developer or affecting Developer or its 
property, or seeking to restrain or enjoin the performance by Developer of the Agreement or the 
transactions contemplated by the Agreement, or contesting the validity thereof. To the best of 
our knowledge after diligent inquiry, Developer is not in default with respect to any order, writ, 
injunction or decree of any court, government or _regulatory authority or in default in any respect 
under any law, order, regulation or demand of any governmental agency or instrumentality, a 
default under which would have a material adverse effect on Developer or its business. 
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7. To the best of our knowledge after diligent inquiry, there is no default by 
Developer or any other party under any material contract, lease, agreement, instrument or 
commitment to which Developer is a party or by which the company or its properties is bound. 

8. To the best of our knowledge after diligent inquiry, all of the assets of 
Developer are free and clear of mortgages, liens, pledges, security interests and encumbrances 
except for those specifically set forth in the Documents. 

9. The execution, delivery and performance of the Documents by Developer 
have not and will not require the consent of any person or the giving of notice to, any exemption 
by, any registration , declaration or filing with or any taking of any other actions in respect of, any 
person, including without limitation any court, government or regulatory authority. 

10. To the best of our knowledge after diligent inquiry, Developer owns or 
possesses or is licensed or otherwise has the right to use all licenses, permits and other 
governmental approvals and authorizations, operating authorities, certificates of public 
convenience, goods carriers permits, authorizations and other rights that are necessary for the 
operation of its business. 

11. A federal or state court sitting in the State of Illinois and applying the 
choice of law provisions of the State of Illinois would enforce the choice of law contained in the 
Documents and apply the law of the State of Illinois to the transactions evidenced thereby. 

We are attorneys admitted to practice in the State of Illinois and we express no 
opinion as to any laws other than federal laws of the United States of America and the laws of 
the State of Illinois. 

This opinion is issued at Developer's request for the benefit of the City and its 
counsel, and may not be disclosed to or relied upon by any other person. 

Very truly yours, 

By: __________ _ 
Name: --------------
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STATE OF ILLINOIS ) 
) ss 

COUNTY OF COOK ) 

EXHIBIT L 

REQUISITION FORM 

The affiant, , of Sinai Health System, an 
Illinois not-for-profit corporation (the "Developer"), hereby certifies that with respect to that 
certain Sinai Health System Redevelopment Agreement between Developer and the City of 
Chicago dated , __ (the "Agreement"): 

A. 
been made: 

Expenditures for the Project, in the total amount of $ _______ , have 

B. This paragraph B sets forth and is a true and complete statement of all costs of 
TIF-Funded Improvements for the Project reimbursed by the City to date: 

$ ______ _ 

C. Developer requests reimbursement for the following cost of TIF-Funded 
Improvements: 

$ ______ _ 

D. None of the costs referenced in paragraph C above have been previously 
reimbursed by the City. 

E. Developer hereby certifies to the City that, as of the date hereof: 

1. Except as described in the attached certificate, the representations and 
warranties contained in the Agreement are true and correct and Developer is in compliance with 
all applicable covenants contained herein. 

2. No event of Default or condition or event which, with the giving of notice 
or passage of time or both, would constitute an Event of Default, exists or has occurred. 

All capitalized terms which are not defined herein has the meanings given such terms in 
the Agreement. 
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Sinai Health System 

By: __________ _ 
Name 
Title: _______ _ 

Subscribed and sworn before me this_ day of _____ _ 

My commission expires: ___ _ 

Agreed and accepted: 

Name 
Title: ________ _ 
City of Chicago 
Department of Planning and Development 
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EXHIBIT M 

HUD-Required Provisions Rider 

See attached. 
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EXHIBIT M 

HUD-Required Provisions Rider 



BUD-REQUIRED PROVISIONS RIDER 

THIS RIDER is dated August _, 2015 and is attached to and made a part of that certain SINAI 

HEALTH SYSTEM REDEVELOPMENT AGREEMENT (the "TIF Redevelopment Agreement"), entered 

into by and among the City of Chicago, Illinois, an Illinois municipal corporation (the "City"), through its 

Department of Planning and Development, having its offices at 121 North LaSalle Street, Room 1000, 

Chicago, Illinois 60602, and Sinai Health System, an Illinois not-for-profit corporation (the "Developer"), 

relating to certain property located in the City of Chicago, Illinois in a redevelopment project area designated 

by the City as the Midwest Redevelopment Project Area as referred to in the TIF Redevelopment Agreement. 

In the event of any conflict, inconsistency or ambiguity between the provisions of this Rider and the 

provisions of the TIF Redevelopment Agreement, the provisions of this Rider shall control. 

It is acknowledged that the term "Project" as defined in the TIF Redevelopment Agreement is not the 

same as Project No. 071-13007 (which is the Project relating to the BUD-insured mortgage loan secured by a 

first mortgage on Developer's property). The Project as defined in the TIF Redevelopment Agreement 

consists of the Sinai Facility (and related improvements thereto) and the HCH Facility (and related 
improvements thereto). In addition, for purposes of this Rider, the Project includes only that portion of the 

Sinai Facility (as defined in the TIF Redevelopment Agreement) that is encumbered by the Mortgage and the 

HUD Regulatory Agreements (as both such terms are defined below). In addition, as used in this Rider, the 

term "HUD" shall mean the United States Department of Housing and Urban Development; the term "FHA" 

shall mean the Federal Housing Administration, an organizational unit within HUD; and the term 
"HUD/FHA Loan Documents" shall mean the documents relating to the HUD-insured mortgage loan secured 

by a first mortgage on Developer's property for the Project (Project No. 071-13007) prepared in connection 

with endorsement of the mortgage loan to Developer for insurance under the National Housing Act, and 

subsequent modifications thereof, including but not limited to: 

717184410 

Initial Endorsement (1996): 

A. Commitment for Insurance dated August 2, 1 996, issued by the Secretary of HUD by the 

Federal Housing Commissioner pursuant to Section 242 of the National Housing Act and 
signed by his authorized agent to Berkshire Mortgage Finance Corporation as amended, and 

later assigned to American National Bank and Trust Company of Chicago, Trustee. 

B. Building Loan Agreement made as of September 30, 1996, between the Developer and 

American National Bank and Trust Company of Chicago; 

C. Mortgage Note dated as of September 30, 1996 made by the Developer payable to the order of 

American National Bank and Trust Company of Chicago in the principal amount of $ 

98, II 0,000.00, as amended and modified (the "Mortgage Note"); and now held by Lancaster 

Pollard Mortgage Company, LLC (f/k/a Lancaster Pollard Mortgage Company) (the 

"Mortgagee"). 



D. Mortgage dated as of September 30, 1996, made by Developer in favor of American National 

Bank and Trust Company of Chicago and assigned by mesne assignments to the Mortgagee 

encumbering the Project as security for the Mortgage Note (the "Mortgage"); 

E. Second Mortgage dated as of September 30, 1996 between Mount Sinai Hospital and Medical 
Center of Chicago and American National Bank and Trust Company of Chicago, as amended, 
and assigned to Mortgagee. 

717 1844 10 

F. Collateral Security Mortgage dated as of September 30, 1996 between Mount Sinai Hospital 
and Medical Center of Chicago and American National Bank and Trust Company of Chicago, 
as amended, and assigned to Mortgagee. 

G. Security Agreement dated as of September 30, 1996, between the Developer, as debtor, and 

American National Bank and Trust Company of Chicago and/or the Secretary of HUD as 
their interest may appear, as secured parties; and the Amended and Restated Security 

Agreement made as November 20, 2012 between Sinai Health System as debtor and 

Mortgagee and the Secretary of HUD acting by and through the Federal Housing 

Commissioner, as secured parties; 

H. UCC Financing Statements filed in the Office of the Illinois Secretary of State, and recorded in 

the Cook County Recorder's Office in favor of the Mortgagee and/or the Secretary of HUD, 

their successors and assigns, as their interests may appear, as secured party recorded-including 

all renewals, amendments, modifications, replacements and substitutions thereof. 

I. Regulatory Agreement Section 242 Nonprofit Hospitals, dated as of September 30, 1996, 
naming American National Bank and Trust Company of Chicago as mortgagee between the 
Developer and HUD; and all amendments and modifications thereof; and Regulatory 
Agreements between Mount Sinai Ho pital and Medical Center of Chicago (with Sublease 
attached) and HUD; Schwab Rehabili tation H spital and Care Network (with Sublease 
attached) and HUD; and all amendments and modifications of each; (collectively the "HUD 
Regu Ia tory Agreement") 

J . Organizational Documents Corporate: Charter or Articles of Incorporation, Bylaws, Good 
Standing Certificates, Corporate Resolutions and Certificates of Incumbency) for Sinai Health 
System, Mount Sinai Hospital and Medical Center of Chicago. 

J. Proof of Nonprofit Status 

K. Title Policy including amendments and replacements 

L. Evidence of Zoning Compliance 

M. Building Permits 

N. Surveyor's Rep011 

0 . Surveyor's Plat 
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717184410 

P. Performance and Payment Bonds; and Telegram confirming Authority of agent of Surety. 

Q. Evidence of Availability of Utility Services 

S. Mortgagee's Certificate 

T. Mortgagor's Certificate 

U. Assurance of compliance under Title VI 

V. Equal Employment Opportunity Certification 

W. Opinions of Mortgagor's Attorneys in connection with initial endorsement and subsequent 
modifications ofmortgage loan. 

X. Application for Insurance of Advance of Mortgage Proceeds 

Z. HUD Certificate 

AA. Affidavit from Project Architect 

BB. Agreement as to Depreciation Reserve Fund and Other Matters; Depreciation Reserve Fund 
Agreement 

CC. Trust Fund Agreement, as amended. 

DD. Contractors Certification Concerning Labor Standards 

EE. Certificate ofNeed 

FF. Insurance Policies 

KK. HHS Approval Letter 

JJ. Memorandum of Sublease; Memoranda of Ground Lease; Subleases; Ground Leases; 

LL. Financial Requirements for Closing 

MM. Opinions of Krooth & Altman as counsel to Berkshire Mortgage Finance Corporation 

American National Bank and Trust Company of Chicago, their successors and assigns and 

Mortgagee in connection with initial endorsement and subsequent modifications of mortgage 

loan. 

00. Owner-Architect Agreement 

PP. Construction Contract; and 

QQ. All amendments, modifications thereto and all replacements or substitutions thereof and all 

additional documents not otherwise listed made after initial endorsement in connection with 

the modification, amendment, revision, restatement or any other change in any term the terms 

of the HOD-insured mortgage loan, or the security therefor, or otherwise prepared in 
connection with the HOD-insured mortgage loan and all subsequent modifications thereof. 
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Final endorsement (2000): 

I. FHA Maximum Insurable Mortgage (Form 2580) 

2. HHS Approval Letter 

3. Certificates and Permits 

a. State License 

b. City License 

c. City Certificate of Occupancy 

4. State and City Health Department Inspection Letters; Summary of Work 

5. As-Built Surveys 

6. Surveyor's Report (Form 2457) 

7. Updated Title Policy Endorsement with New Exception Document 

8. Request for Final Endorsement (Form 2023) with Certificate of Mortgagor and Contractor; Contractor's 
Letter 

9. Application for (Final) Advance of Mortgage Proceeds (Form 2403) 

1 0. Letter from Mortgage Servicer that Loan is Current 

11 . Letter from Mortgagor re Person to Contact 

12. Mortgagor's Attorney's Opinion re UCCs to Other Parties 

13 . Elevator Maintenance Agreement 

14. Updated Organizational Documents 

Incumbency Certificate 

Officer's Certificate with Articles and Bylaws 

Certificate of Good Standing 

15 . Property Insurance Certificate 

16. Noise Attenuation Documents 

17. HHS/Sinai Plan of Correction Documents 

1 8. Depreciation Reserve Fund Letter; Equity Letter of Credit Draw 

19. Bonds Verification Statement/Conversion Analysis 

20. Settlement Statement 

21 . Mortgage Note as Finally Endorsed by HUD 
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I. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 

11. 

12. 

13. 

14. 

15. 

16. 

17. 

18. 

19. 

20. 
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First modification of Mortgage loan (2003): 

HUD Approval Letter 

First Allonge to Mortgage Note 

Note and Mortgage Modification Agreement 

Second Regulatory Agreement Modification Agreement (Mortgagor) 

First Regulatory Agreement Modification Agreement (Mt. Sinai Hospital and 
Medical Center of Chicago) 

First Regulatory Agreement Modification Agreement (Schwab Rehabilitation 
Hospital and Care Network) 

Amendment to Security Agreement 

Amended and Restated Mortgage Reserve Fund Agreement 

MRF Trust Fund Agreement 

Amendment to Collateral Security Mortgage 

Amendment to Second Mortgage 

Title Policy/Date Down Endorsement 

Mortgagor's Attorney's Opinion 

Opinion ofKrooth & Altman LLP as counsel to Mortgagee 

Certificate ofNumerical Accuracy 

Ground Lease and Sublease Modification Agreement (Mt. Sinai Hospital and 
Medical Center of Chicago) 

Estoppel Certificate (Mt. Sinai Hospital and Medical Center of Chicago) 

Ground Lease and Sublease Modification Agreement (Schwab Rehabilitation 
Hospital and Care Network) 

Estoppel Certificate (Schwab Rehabilitation Hospital and Care Network) 

Incumbency Certificate with original Good Standing Certificate 
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Copies of Loan Assignment Documents 

1. Endorsement to Mortgage Note 
2. Assignment ofMortgage 
3. Assignment of Security Agreement & Other Loan Documents 
4. UCC-3 Assignments (Cook Co. & Illinois Secretary of State) 
5. Assignment of Collateral Security Mortgage 
6. Assignment of Second Mortgage 

Second Modification of Mortgage loan (2012): 

1. 
2. 

(a) 
(b) 
(c) 
(d) 
(e) 
(f) 
(g) 

HUD Approval Letter 
Loan Assignment Documents: 

Endorsement to Mortgage Note 
Assignment ofMortgage 
Assignment of Collateral Security Mortgage 
Assignment of Second Mortgage 
Assignment of Security Agreement and Other Loan Documents 
UCC-3 Assignment (Illinois Secretary of State) 
UCC-3 Assignment (Cook County) 

3. Second Allonge to Mortgage Note 
4. Third Allonge to Mortgage Note 
5. Second Mortgage Modification Agreement 
6. Amended and Restated Security Agreement 
7. (a) UCC-3 Amendments- Restate Collateral (Illinois Secretary of State) 

8. 

(b) UCC-3 Amendments- Restate Collateral (Cook County) 
(c) UCC-1 (Illinois Secretary of State) 
(d) UCC-1 (Cook County) 

First Amendment to Amended and Restated Mortgage Reserve Fund Agreement and MRF 
Trust Fund Agreement 

9. (a) Title Policy Endorsement 
(b) UCC Policy 
(c) Title Policy from 2003 (copy) 

10. Organizational Documents- Certificate of Secretary with: 

I 1 
12 
13 
14 
15 
16 

(a) Resolutions authorizing the Loan modification 
(b) Articles oflncorporation 
(c) Bylaws 
(d) Good Standing Certificate 
(e) IRS 501 [c](3) letters 
(f) Incumbency Certificate 

Loan is Current Letter 
Blocked Account Control Agreement ("Shifting Control") 
Opinion of Krooth & Altman LLP as counsel to Mortgagee 
Mortgagor's Attorney's Opinion 
Mount Sinai 2012 Lease Modification Agreement 
Schwab 2012 Lease Modification Agreement 
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All other capitalized terms used herein and not otherwise defined herein shall have the 
meanings given to such terms in the TIF Redevelopment Agreement. 

R-1 Notwithstanding anything in the TIF Redevelopment Agreement to the contrary, 
the provisions of the TIF Redevelopment Agreement are subordinate to all 
applicable Federal Statutes, HUD mortgage insurance regulations and related 
HUD directives and administrative requirements other than those HUD mortgage 
insurance regulations, related HUD directives or administrative requirements 
which have been waived in writing by HUD with respect to the Project. The 
provisions of the TIF Redevelopment Agreement are also expressly subordinate to 
the HUD/FHA Loan Documents. In the event of any conflict between the TIF 
Redevelopment Agreement and the provisions of applicable Federal statutes, 
HUD mortgage insurance regulations, related HUD directives and administrative 
requirements, or HUD/FHA Loan Documents, the Federal statutes, HUD 
mortgage insurance regulations, related HUD directives and administrative 
requirements and HUD/FHA Loan Documents shall control, except for those 
HUD mortgage insurance regulations, related HUD directives or administrative 
requirements which have been waived in writing by HUD with respect to the 
Project. 

R-2 Failure on the part of the Developer to comply with the covenants contained in the 
TIF Redevelopment Agreement shall not serve as a basis for default on any HOD­
insured or HUD-held mortgage on the Project. Additionally, and notwithstanding 
any term or condition to the contrary in the TIF Redevelopment Agreement, no 
failure on the part of the Developer or its successors or assigns to comply with the 
covenants in the Mortgage Note, the Mortgage, the HUD Regulatory Agreement, 
or any of the other HUD/FHA Loan Documents shall serve as a basis for the City, 
its successors or assigns, or any other party acting by or through the rights 
provided therein, to declare a default under the TIF Redevelopment Agreement or 
to exercise any other rights provided in the TIF Redevelopment Agreement, 
without the express written approval of the Mortgagee, or its successors and 
assigns to the Mortgage, and HUD. 

R-3 Compliance by the Developer with the proviSions and covenants of the TIF 
Redevelopment Agreement and enforcement of the provisions and covenants 
contained in the TIF Redevelopment Agreement, including, but not limited to, any 
indemnification provisions or covenants, will not and shall not result in any claim 
or I ien against the Project, any asset of the Project, the proceeds of the Mortgage, 
any reserve, or deposit required by HUD in connection with the Mortgage 
transaction or the rents or other income from the Project, other than distributable 
Residual Receipts (as the term Residual Receipts is defined in the HUD 
Regulatory Agreement). 

R-4 Any obligation to indemnify the City contained in the TIF Agreement shall not 

apply to HUD, whether as the mortgagee, owner, mortgagee-in-possession of the 
Project, or otherwise. 
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R-5 No amendment to the TIF Redevelopment Agreement made after the Closing Date 
thereof shall have any force or effect until and unless HUD approves such amendment in 

writing. 

R-6 Unless waived in writing by HUD with respect to the Project, any action of the Developer 
which is prohibited or required by HUD pursuant to HUD regulations, HUD directives 
and administrative requirements or the HUD/FHA Loan documents shall supersede any 
conflicting provision of the TIF Redevelopment Agreement, and the performance or 
failure to perform of the Developer in accordance with such laws, regulations, directives, 
administrative requirements or HUD/FHA Loan Documents shall not constitute an event 
of default under the TIF Redevelopment Agreement. 

R-7 So long as HUD is the insurer or holder of any mortgage on the Project or any 
indebtedness secured by a mortgage on the Project or is Mortgagor in Possession, 
Developer shall not and is not permitted to pay any amount required to be paid under the 
provisions of the TIF Redevelopment Agreement except from distributable Residual 
Receipts, as such term is defined, and in accordance with the conditions prescribed in the 
HUD Regulatory Agreement unless specifically permitted in writing by HUD. 

R-8 In the event of the appointment by any court of any person, other than HUD or the 
Mortgagee, as a receiver, as a mortgagee or party in possession, or in the event of any 
enforcement of any assignment of leases, rents, issues, profits, or contracts contained in 

the TIF Redevelopment Agreement, with or without court action, no rents, revenue or 
other income of the Project collected by the receiver, person in possession or person 
pursuing enforcement as aforesaid, shall be utilized for the payment of interest, principal 
or any other amount due and payable under the provisions of the TIF Redevelopment 
Agreement except from distributable Residual Receipts in accordance with the HUD 
Regulatory Agreement. The receiver, person in possession or person pursuing 
enforcement shall operate the Project in accordance with all provisions of the HUD/FHA 

Loan Documents. 

R-9 A duplicate of each notice given, whether required or permitted to be given, under the 
provisions of the TIF Redevelopment Agreement shall also be given to: 

717184410 

Director, Office ofHospital Facilities 
U.S. Department ofHousing and Urban Development 
451 ih Street, S.W. 
Washington, DC 20410 
Attention: Account Executive 

Project No. 071-13007 

With copies to : 
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Office ofRegional Counsel, Region V 
U.S. Department ofHousin§ and Urban Development 
77 West Jackson Blvd., 26r Floor 
Chicago, IL 60604 

And 

Office of General Counsel 
U.S. Department ofHousing and Urban Development 
451 ih Street, S.W., 
Washington, D.C. 20210 

HUD may designate any further or different addresses for such duplicate notices 

And with a courtesy copy to: 

Lancaster Pollard Mortgage Company, LLC 
65 E. State Street, 16th Floor 
Columbus, OH 43215 
Attn: FHA Servicing Department, Sinai Hospital 

R-10 Notwithstanding anything in the TIF Redevelopment Agreement to the contrary, so long 

as HUD is the insurer or holder of any mortgage on the Project or any indebtedness 

secured by a mortgage on the Project or is Mortgagor in Possession, the Developer and 

its successors and assigns may sell, convey, transfer, lease, sublease or encumber the 

Project or any part thereof provided it obtains the prior written consent of HUD and 

Mortgagee to any such sale, conveyance, transfer, lease, sublease or encumbrance. The 

Developer may make application to HUD and Mortgagee for approval of a Transfer of 

Physical Assets in accordance with HUD regulations, directives and policies . A duplicate 

copy of such application shall be served on the City. Within 90 days after such service, 

the City shall serve written notice of its approval of such transfer, or of its requirements 

for approval of such transfer, on HUD, the Mortgagee and the Developer. No such 

transfer shall occur or be effective until the City's requirements shall have been satisfied. 

In the event the City fails to serve such notice on HUD, the Mot1gagee and the Developer 

within said time, then any consent by HUD and the Mortgagee to such transfer shall be 

conclusively deemed to be the City's prior written consent to such transfer and 

consummation of such transfer shall not be a default under the TlF Redevelopment 

Agreement. 
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In the event (a) SHS has defaulted on an mortgage loan now insured by HUD or any 

other mortgage loan insured by HUD obtained by SHS in subsequent to the date of this 

rider, and HUD has notified, SHS of such default as required by regulation , or (b) SHS 

9 



has failed to make timely payment of three consecutive payments required by the terms 
of the mortgage note securing such loan or loans, or (c) the Mortgage Reserve Fund (as 
defined in the HUD/FHA Loan Documents) is not fully funded; then: 

The City shall be deemed to have consented to any sale, exchange, transfer, or agreement 
with any other entity, if the Secretary or the Secretary's authorized agent in the exercise 
of his or her discretion determines that such sale, exchange, transfer, or agreement will 
avoid a mortgage insurance claim and is therefore in the best interests of the Federal 
Government, anything in the redevelopment agreement, any ordinance of the City of 
Chicago, or any statute or other rule of law of the State of Illinois, now in effect or 
enacted hereafter, to the contrary, notwithstanding. 

R-11 The Developer's covenants contained in the TIF Redevelopment Agreement shall 
automatically terminate in the event of a foreclosure or deed in lieu of foreclosure of any 
mortgage insured or held by HUD with respect to the Project, or any portion thereof. 
Upon such termination, the City shall furnish to HUD such releases and other 

documentation as HUD shall deem necessary or convenient to confirm or evidence such 
termination. 

R-12 Notwithstanding anything in the TIF Redevelopment Agreement to the contrary, the 
provisions of this HUD-Required Provisions Rider are for the benefit of, and are 

enforceable by, HUD and the Mortgagee. 

R-13 In making payments for the rehabilitation, renovation or remodeling of the Sinai facility, 
SHS shall fully comply with Illinois Mechanics Lien Act, 770 ILCS 60/1 et. seq. In 
particular, in making any payment to any contractor, SHS shall comply with Section 15 
of the Act, and prior to or contemporaneously with each payment to any general 

contractor, as defined in the Act, SHS or its authorized agent or joint agent shall obtain 
the following, in a form commonly required from general contractors located or 
performing lienable work in Cook County, Illinois by title insurers in connection with 
the issuance policies of title insurance or endorsements thereto: A sworn statement, as 

required by Section 15 of the Act, and waivers of lien to date for all work completed as 
of the date of payment from the contractor and all subcontractors named on the 
contractor's sworn statement. 

Executed as ofthis date set forth above. 
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Executed as of this date set forth above. 

Sinai Health System, an Illinois not-for-profit 
corporation 

By: 
Name: -------------------------------
Its: 

CITY OF CHICAGO 

By: t~a..b;_ 
Name: ~A-C..e1 C4/ 4. Scu..,,'!.h bo /t-Aio.«.y,..j, hJ~ 

'commissioner 1 
Department of Planning and Development 



Executed as of this date set forth above. 

corporation _/ _ 
Sinai H. ealth System, ana · linoi not-for-profit 

By: ~ 
Name: Charles Weis 
Its: Executive Vice President & Chief Financial Officer 

CITY OF CHICAGO 

By: 

Name: ~· --'----'.;.........~----'-........ ...__-----,.,.-----. 
Commissioner 
Department of Planning and Development 




