# Release Summary Sheet

Contract (PO) Number: 6072

Release Number: 36

Specification Number: 21865

Name of Contractor: CITY LIGHTS, LTD.

City Department: DEPT OF STREETS & SANITATION

Title of Contract: Job Order Contract for Bureau of Electricity

**Dollar Amount of Release:** \$137,893.07

**Release Description:** JOC FOR REGULAR & EMERGENCY REPARIS

**Procurement Services Contact Person:** BYRON WHITTAKER

Vendor Number: 1038619

**Submission Date:** 

# CITY OF CHICAGO BLANKET RELEASE

**Original (Department)** 

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
11/30/2004	6072	36	21865	1038619	Α		1

**DELIVER TO:** 

81-E88

**ORDERED FROM:** 

E88

BUREAU OF ELECTRICITY 2451 S. ASHLAND AVE CHICAGO, ILLINOIS 60608 CITY LIGHTS, LTD: 5261 W. HARRISON ST. CHICAGO, IL 60644

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

Pat Sullivan 746-4058

PO DESCRIPTION:

Job Order Contract for Bureau of Electricity

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 6072

THIS PURCHASE IS FOR DEPARTMENT:

81 - DEPT OF STREETS & SANITATION

SUBMIT THE ORIGINAL INVOICE TO:

PO Line 1	Ship Line 1		COM!		INFORMATIO	N			<b>QUANTITY</b> 137,893.07	<b>UOM</b> USD		UNIT COST 1.00	TOTAL COST 137,893.07
					BULAR & EMEI				101,000.07	302		1.00	131,033.01
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	004	0486	0812030	6000	220005	0000	48000011	000000	00000	0000	130,000.00
		2	004	0486	0812030	6002	220340	0000	48000051	000000	00000	0000	7,893.07
·	1										SHIPMEN	T TOTAL:	137,893.07

RELEASE TOTAL:

137,893.07

SIGNATURE DATE

SIGNATURE

ATE



City of Chicago Department of Streets and Sanitation 121 North LaSalle Street Chicago, IL 60602

To: Department of Streets and Sanitation

Date: November 22, 2004

Sub-Order Total: 137.893.07

# Disclosure of Retained Parties

### A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll. 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: J04-034.A

Lowe Avenue - 31st to 35th Streets

Specification, loan or other identifying number:

21865

2. Name of Contractor:

City Lights, Ltd.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	\$	FEE(indicate whether paid or estimated)
Ground Hog Utility Construction	180 Franklin Street Bloomingdale, IL, 60108	Non	Subcontractor	\$3	4,500.00 Est.
City Lights, Ltd.	5261 W. Harrison Street Chicago, IL, 60644	MBE	Subcontractor	\$10	03,393.07 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

04

5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is requ ed or make the disclosure.

Under the Penalties of perjus ed to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no , I certify the relevant information has

Sign#ture

John Candelaria

Name (Type or Print)

11/22/04

Date

Division Manager

Title

Subscribed and sworn to before me

this

Novermber

Notary Public Signature



<sup>4.</sup> The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease



City of Chicago Richard M. Daley, Mayor

Department of **Streets and Sanitation** 

Al Sanchez Commissioner

Brian S. Murphy Deputy Commissioner

Bureau of Electricity 2451 South Ashland Avenue Chicago, Illinois 60608 (312) 746-4400 (312) 746-6433 (FAX) (312) 744-2971 (TTY)

http://www.cityofchicago.org

November 15 2004

Mr. Eric J. Griggs Chief Procurement Officer Department of Procurment Services City Hall. Room 403 121 North LaSalle Street Chicago, II 60602

Attn:

**Catherine Mellon** 

City JOC Manager

Re:

**JOC Project Number:** 

J04-034.A

**Project Title:** 

A. M. Street Lighting - Lowe -31st St. to 35th St.

**Estimated Cost:** 

\$135,000.00

Specification Number:

21865

**Funding Source:** 

04-486-81-2030-6000-0005-48000011

Dear Mr Griggs:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachement A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Kevin McDonnell at 312-746-4058.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

John Nomikos

Acting Deputy Commissioner

APPROVED:

Chief Procurement Officer

Date

Approved:

Pat Sullivan Ps





### ATTACHMENT A

Project Number:

J04-034.A

Department:

Streets and Sanitation

Project Manager:

Kevin McDonnell

Telephone No:

312-746-4058

## UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3 through 5. NOTE; The following documents must be attached to the MOA: 1.) A cost estimate 2.) This Attachment A.

- Please describe the major feature of this project.
   This is an Aldermanic Menu Project in the 11<sup>th</sup> Ward consisting of a new residential street lighting system on Lowe from 31<sup>st</sup> Street to 35<sup>th</sup> Street.

   See Attachment "A" of J04-003. A for details.
- 2. Please explain why this project could not be bid using the city's traditional process and the need to use the JOC procurement system.

The Bureau of Electricity had planned to do this project with City Forces, but due to our work load, we can't do it in a timely manner. The Bureau of Electricity can't use the traditional bid process because of the time frame involved. The Bureau of Electricity established JOC to help us manage these situations when they occur.

3. If this project is one trade project please provide additional explanation of why it would be in the City's best interest to do the project under JOC.

Multiple trades involved.

4. If the proposed project is less than \$200,000 the amount of non pre-priced work must be less than 25%. If the proposed project is valued at \$200,000 or more the amount of non pre-priced work must not exceed 15%. Please explain if it is anticipated if these limits will be exceeded.

N/A.

5. If some elements of the proposed JOC project scope of work are covered by City term agreements, these elements should be removed from the JOC projects scope of work. If it is not desirable to do so, please explain.

N/A.

CITY OF CHICAGO DEPARTMENT OF STREETS & SANITATION BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # :

ORDER #: 1420005 SUBJOB: TO4-034.A

DESCRIPTION : STAGGERED LIGHTING SYSTEM ISSUE TO JOC PER P. SULLIVAN SO. LOWE/3100-3500

LOCATION :

REQUESTOR: PURPOSE : 2004 ALD MENU ALD BALCER

BILL TO: ALD BALCER

	526	512	2,442	2000	2072	707	262	2449	2/2	3//	727	105.0	193A	157	136	124	120	30	113	112	108	107	106	3		100	ITEM
	REM LUMINAIRE, 400W/310W/150W	REM POLE, STL, AB, 7 GA 29'6"	KES/SUW TYPE V	CURINALRE, COOK REGIDEN LAL	- 1	SVC CONN TO CECO LINE	CONTROLLER, RES, SL/240 VOLT	CO	AL, I # OWP	SECONDAK		,	DUCT/DRBR, 1.25" W/O CBI /SCHAO	HELIX FDN, 5 FT W/ 10" B.C.	PVC COND IN TRENCH, 2", SCH 80	GALV STL COND IN TRNCH, 2"	DRILL EXIST MNHULE OR HNDHOLE	7711 TOTAL SOLD W/C4 TRE	H H HVY NITY 36Y36 11/2/IIF01	HANDHOLE, 30" X 36" W/24" F&I	T & B WITH SCREENINGS	SIDEWALK REMOVED & REPLACED	TEMPORARY PAVEMENT PATCHING	FAVENEN: KEMUVEU & KEPLACED	CHUCKGROOND CONSINCTION LIEMS		DESCRIPTION
	FACH	EACH	EACH	EACH	EACH	LOT	EACH	LNFT	LNFT	EACH	LNFT	LNFT		EACH	LNFT	LNFT	EACH	EACH	EACH		TRU	SQFT	TON	SQYD		CNTIO	TINITO
-0.0	0 00	18.0	30.0	32.0	3.0	3.0	3.0	6,010.0	200.0	2.0	437.0	5,139.0	- 1	0 U2	30.0	120.0	2.0	3.0	5.0	0.001	150 0	1.000.0	4.0	20.0		[ =	OTV
140	¢/7 55	\$260.25	\$101.83	\$78.63	\$26.94	\$195.28	\$269,40	\$2.04	\$0.60	\$25.16	\$8.62	\$8.62	9167.31	\$120.21	\$5.57	\$5.57	\$114.48	\$654.20	\$629.04	44.14	\$7 /0	\$4.72	\$25.79	\$78.63		LABUK	ABOR
\$0.00	\$0.00	\$0_00	\$0.00	\$126.50	\$85.55	\$5.04	\$0.00	\$0.95	\$0.15	\$12.11	\$0.81	\$0,52	\$1.041€	20.00	\$0.88		\$0.94	\$520.69	\$359,60					\$26.28	\$0.00	MATERIAL	
\$47.55	22.003¢	\$2 0.7C\$	\$101.83	\$205.13	\$112.49	\$200.32	\$269.40	\$2.99	\$0.75	\$37.27	\$9.43	\$9.14	\$326.03	\$35, 52 Ch.08	ek //2	\$8.31	\$115.42	\$1,174.89	\$988.64	\$8.78	90. 13	ek 15		\$104.91	\$0.00	UNIT COST	
\$950.91	14.400,46	£/ /8/ /3	\$3.054.96	\$6,564.06			\$808.19	\$17,958.19	\$150.86	\$74.55	\$4,120.11	\$46,986.76	\$9,780.99	20 -00 00	202 50	\$997.68	\$230.85	\$3,524.68	\$4,943.20			2		) 'Z\$	\$0.00	TOTAL COST	

Page Number : 1

# CITY OF CHICAGO DEPARTMENT OF STREETS & SANITATION BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

SUBJOB:

WORK ORDER #:

1420005

DESCRIPTION: STAGGERED LIGHTING SYSTEM ISSUE TO JOC PER P. SULLIVAN SO. LOWE/3100-3500

LOCATION:

REQUESTOR : PURPOSE: 2004 ALD MENU ALD BALCER

BILL TO: ALD BALCER

ITEM	DESCRIPTION	STINU	AID	LABOR	MATERIAL	UNIT COST	TOTAL COST
530	REM MA, STL, 12'	EACH	18.0	\$67.56	\$0.00	\$67.56	\$1,216.16
550	REM BRANCH WIRES/CABLES, 2 #6	LNFT	2,500.0	\$0.47	\$0.00	\$0.47	\$1,172.99
705	POLE,ALUM,RES,DAVIT, 12' 5"	EACH	30.0	\$242.46	\$0.00	\$242.46	\$7,273.71
705A	ARM, ALUM, DAVIT, 4.5" DIA, 8"	EACH	30.0	\$102.37	\$0.00	\$102.37	\$3,071.12
850	PWR LEAD CBL, VIDEO, #14/3C SO	LNFT	540.0	\$2.69	\$0.32	\$3.01	\$1,625.74
995	LANDSCAPE REST. (PER BLOCK)	EACH	4.0	\$161.64	\$554.15	\$715.79	\$2,863.14

Total JOC Construction Costs :

\$133,055.71