Release Summary Sheet

Contract (PO) Number: T26464

Release Number: 101

Specification Number: B09684211

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: DEPT OF GENERAL SERVICES

Title of Contract: T0968421101 REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$61,313.80

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

JOB ORDER CONTRACTING (J.O.C.) TARGET

MARKET-REHABILITATION

Procurement Services Contact Person: DALE HILLERMAN

Vendor Number: 1042543

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
01/23/2004	T26464	101	B09684211	1042543	Α		1

38-038 **DELIVER TO:** 038-2005 30 NORTH 30 N. LA SALLE ST. **ROOM 3700** Chicago, IL 60602

ORDERED FROM: PACIFIC CONSTRUCTION SERVICES 3949 N. PULASKI AVE. CHICAGO, IL 60641

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

OI

CONTACT:

Raffi Sarrafian 742-1974

PO DESCRIPTION:

T0968421101 REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26464

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		COM	MODITY	INFORMATION	N		(QUANTITY	UOM		UNIT	TOTAL COST
1	1		96842	2					61,313.80	USD		1.00	61,313.80
			JOB C	ORDER C	NSTRUCTION CONTRACTING A IMPROVEME	(J.O.C.)	TARGET N	MARKET-F	REHABILITAT	TION 5			
	*	Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	003	0403	0382005	8014	220540	0000	40007151	000000	00000	0000	61,313.80
	1										SHIPMEN	IT TOTAL:	61,313.80

RELEASE TOTAL:

61,313.80

SIGNATO

DATE

Department of: Department of General Services To:

Date:

11/24/2003

Sub-Order Total:

\$61,313.80

DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements.

- As used herein, the term "Contractor" means a person or entity who has any contract or lease with the
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the naure of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

JTP138.B

Blackstone ADA extras

Specification, loan or other Identifying number: B09684211A

Pacific Construction Services

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated 2. Name of Contractor: to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

NAME	BUSINESS ADDRESS	MBE WBE or Non	RELATIONSHIP (attorney, lobbyist, subcontractor,etc.)	FEE(indicate whether paid sor estimated)
American Industrical Fencing	614 Davy Lane Wilmington, IL 60481	Non	Subcontractor	
Corp. Brennan's PEB & Associates,	3155 South Shields Avenue Chicago, IL 60616	WBE	Subcontractor	3,000.00
Inc. Kinsalle Landscaping, Inc	13821 S Harrison Ave	Non	Sub Contractor	5,000.0
McDonagh Demolition	Blue Island, IL 60406 7306 N Ottowa Chicago, IL	Non	Subcontractor	8,500.0
PRECISION CEMENT	1451 W WALTON CHICAGO, IL 60622	Non	Subcontractor Subcontractor	17,813.8
Pacific Construction Services	3949 N. PULASKI RD CHICAGO, IL 60641	MBE	Subconductor	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any flase, incomplete or inaccurance information shall consitute default under the contract and may result in termation of the contract or lease.
- 5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

Name (type or print)

Date

Doc Project Manager

Subscribed and sworn to before me

day of December 182 003

Notary Public Signature

"OFFICIAL SEAL"

Renee E. Giordano

Notary Public, State of Illinois My Commission Expires Oct. 21, 2005



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michael C. McCue Commissioner

Suite 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX)

http://www.cityofchicago.org

13 November 2003

Mr. David E. Malone
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attention: Dale Hillerman

City JOC Manager

Re:

JOC Project Number:

JTP138.B

Project Title:

Blackstone ADA Change Order

Address:

Blackstone Library

4904 S. Lake Park Ave.

Estimated Cost:

\$ 75,000.00

Specification #:

B09684211A

Funding Source:

02-497-38-2005-4088-0540-90051-151

Dear Mr. Malone:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Joseph Gallelli at 744-2731 and all other inquiries to Raffi Sarrafian at 742-1974.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michael C. McCue

Commissioner of General Services

APPROVED:

David E. Malone

Chief Procurement Officer

12/1/03

Approved:

James Chronis _ Nicholas Ahrens

Mary Capecci

Gerald McGleam

F01a JOC MOA



THE DEPARTMENT OF GENERAL SERVICES JOC APPROVAL LETTER

UTILIZING JOC FOR CITY CONSTRUCTION PROJECT

For all proposed JOC projects, please complete items 1 and 2 below. As appropriate, complete items 3, 4 and 5. Attach to MOA (JOC Approval Letter)

JOC#:

JTP138.B

Project #:

N-2-033

Project Name:

Blackstone Library ADA Change Order

Project Location:

4906 S. Lakepark Ave.

- 1. Please describe the major features of this project:

 This is a change order for an existing ADA rehabilitation JOC contract for the Blackstone Library.
- 2. Please explain why this project could not be bid using the City's traditional bid process and the need to use JOC procurement method.

 This is a project that is well under way in phase I and must be completed together with the primary project.
- 3. If this project is a one trade project, please provide additional explanation of why it would be in the City's best interest to do the project under JOC.

 The is a multi-trade project.
- 4. If it is anticipated that over 25% of the project will consist of Non-Prepriced Items, provide an explanation on why JOC should be used instead of a citywide term agreement:

 We do not anticipate over 25 % NPP items.
- 5. If some elements of the proposed JOC project scope of work are covered by City Term Agreements, list the elements that should be removed from the JOC project. Attach additional pages if needed.

 The city does not have a term agreement vendor for this work.