Release Summary Sheet

Contract (PO) Number: T24377

Release Number: 95

Specification Number: B09687511

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: T0968751101 STREETSCAPING

Dollar Amount of Release: \$186,392.82

Release Description: STREETSCAPING - JOB ORDER CONTRACT-FOR THE CDOT-BUREAU

OF HIGHWAYS

JOB ORDER CONTRACT-FOR THE CDOT-BUREAU OF HIGHWAYS

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1042543

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
01/13/2005	T24377	95	B09687511	1042543	Α		1

DELIVER TO:

84-084

084- CDOT RM400 30 N. LA SALLE ST.

ROOM 400

Chicago, IL 60602

ORDERED FROM:

PACIFIC CONSTRUCTION SERVICES
33 W. MONROE ST, STE 2100

CUICACO II ECECS

CHICAGO, IL 60603

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

Jackie Madison 744-4146

PO DESCRIPTION:

T0968751101 STREETSCAPING

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T24377

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

						
PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	COST	TOTAL COST
1	1	9687510010 -	186,392.82	Lump Sum	1.00	186,392.82
		STREETSCAPING - JOB ORDER CONTRACT-FOR TH		U OF HIGHWAYS		

STREETSCAPING - JOB ORDER CONTRACT-FOR THE CDOT-BUREAU OF HIGHWAYS

JOB ORDER CONTRACT-FOR THE CDOT-BUREAU OF HIGHWAYS

04. 94.6. 040: 48" Water main levering

04-84-6-010; 48" Water main lowering

DIST BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR

1 003 0014 0842075 0540 220540 0000 C4010765 000000 00000 0000

1 SHIPMENT TOTAL: 186,392.82

RELEASE TOTAL:

186,392.82

186.392.82

SGNATURE

DATE

SIGNATURE

DATE

Department of: Department of Transportation To:

Date:

11/19/2004

Sub-Order Total:

\$186,392.82

DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements.

- 1. As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the naure of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

04-84-6-010

48" Water Main Lowering 43rd St

Specification, loan or other Identifying number: B09687511

2. Name of Contractor:

Pacific Construction Services

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

NAME	BUSINESS ADDRESS	MBE WBE or Non	RELATIONSHIP (attorney, lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Reliable Contracting and Equipment	333 North ogden Avenue Chicago, IL 60607	Non	Sub Contractor	162,080.00
Pacific Construction Services	3949 N. Pulaski Road Chicago, IL 60641	MBE	Subcontractor	24,312.82

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any flase, incomplete or inaccurance information shall consitute default under the contract and may result in termation of the contract or lease.
- 5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

Date

De Project Executive

Subscribed and sworn to before me 22 rd day of Neventer 192004

Notary Public Signature

"OFFICIAL SEAL"

Renee E. Giordano Notary Public, State of Illinois



City of Chicago Richard M. Daley, Mayor

Department of Transportation

Miguel d'Escoto Commissioner

Cheri Heramb Deputy Commissioner

Bureau of Administration & Planning Suite 600 30 North LaSalle Street Chicago, Illinois 60602-2570 (312) 744-5697 (312) 744-4399 (FAX) (312) 744-7215 (TTY)

www.cityofchicago.org/transportation

November 05, 2004

Mr. Eric J. Griggs Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, IL 60602

Attention:

Catherine Mellon

City JOC Manager

Re: JOC Project

04-84-6-010

Project Title:

Vertical Clearance Improvement at 2200 w. 43rd St.

Estimated Cost:

\$ 178,000.00

Specification #:

Pacific Construction T0968751101

Funding Source:

G O Bond

Dear Mr. Griggs:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Miguel d'Escoto Commissioner

APPROVED:

Eric J. Griggs

Chief Procurement Officer

cc: Anthony Rainey

file jlm

Approved:

CH (L)

GQ app



ATTACHMENT A

Project Number:

B-1-429

Department:

Transportation

Project Manager:

Anthony Rainey

Telephone Number: 312 742-0492

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For the proposed projects please complete items 1 and 2 below. As appropriate, complete items 3, 4 and 5

(Attach to the MOA)

1. Please describe the major features of the project:

> The scope of work to be performed under this sub-order shall be to lower an existing 48"water main and to support it with two thrust restraint structures.

Please explain why this project could not be bid using the City's traditional bid 2. process and the need to use the JOC procurement system:

> The complexity of this additional work requires a highly specialized contractor. The special thrust restraint system was beyond the expertise of our General Contractor on this project. The urgency of this work due to late fall season called for the selection of the JOC contractor to perform this work as soon as possible. Proceeding under the traditional bid/award process for a separate contract would not allow the completion of this project and the opening of 43rd street to thru traffic.

If this project is a one trade project, please provide additional explanation of 3. why it would be in the City's best interest to do the project under JOC:

NA

If it is anticipated that over 25% of the project well be non-prepriced, please 4. provide an explanation on why JOC should be used:

NA

If some elements of the proposed JOC project scope of work are covered by City 5. Term Agreements, these elements should be removed from the JOC project scope of work. If it is not desirable to do so, please explain:

NA