Release Summary Sheet

Contract (PO) Number: T26477

Release Number: 69

Specification Number: B09688501

Name of Contractor: KENNY CONSTRUCTION CO

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: T0968850101 WATER TREATMENT SERVICES

Dollar Amount of Release: \$46,084.18

Release Description: WATER AND WASTEWATER TREATMENT SERVICES

WATER - YEAR 2000 (JOB ORDER CONTRACT)

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 456060

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY	PAGE
10/25/2004	T26477	69	B09688501	456060	A	DATE	NUMBER
OF 1 1/4							

DELIVER TO:

88-089

089-2005 DEPAUL 410 333 S. STATE ST.

ROOM 410

Chicago, IL 60604

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

ORDERED FROM:

KENNY CONSTRUCTION CO 250 NORTHGATE PKWY WHEELING, IL 60090

CONTACT:

RICHARD PATRICK 744-5067

PO DESCRIPTION:

T0968850101 WATER TREATMENT SERVICES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26477

THIS PURCHASE IS FOR DEPARTMENT:

88 - DEPARTMENT OF WATER MANAGEMENT

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		COM	MODITY	INFORMATIO	N			QUANTITY	UOM		UNIT	·····
1	1		9689	6.05	•				46,084.18	USD		COST	TOTAL COST
			AAN	EK - YEA	WASTEWATE R 2000 (JOB (PPORT DUCT	ORDED C	CAITDACT	•			N, W 37TH /	1.00 ANDS	46,084.18
	1	Dist 1	BFY 094	FUND 0203	COST CTR 0892005	APPR 0551	ACCNT 220551	ACTV 0000	PROJECT 46998000	RPT CAT 000000	GENRL 00000	FUTR 0000	46,084.18
						 					SHIPMEN	T TOTAL:	46,084.18

RELEASE TOTAL:

46,084.18

SIGNATURE

To:

Department of: Water

Date:

03/05/2004

Sub-Order Total:

\$46,084.18

DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements.

- 1. As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address. the naure of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

04-06-074

38th & Dearborn - Support Duct

Specification, loan or other Identifying number: T0968850101

2. Name of Contractor:

Kenny Construction Company

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

NAME	BUSINESS ADDRESS	MBE WBE or Non	RELATIONSHIP (attorney, lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
D.J. Massat, Inc.		WBE	Subcontractor	3,021.66
	Tinley Park, IL 60477			

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- *4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any flase, incomplete or inaccurance information shall consitute default under the contract and may result in termation of the contract or lease.
 - 5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Name (type or print)

Date


Project Manager

Title

Subscribed and sworn to before me this 500 day of March 2004

Notary Public Signature

"OFFICIAL SEAL" FRANKIE S. DESMOND Notary Public, State of Illinois My Commission Expires 12/19/05 **************





City of Chicago Richard M. Daley, Mayor

Department of Water Management

Richard A. Rice Commissioner

George Malkos, SE, P.E. Deputy Commissioner

Bureau of Engineering Services Jardine Water Purification Plant 1000 East Ohio Street Chicago, Illinois 60611 (312) 744-5070 (312) 744-5301 (FAX)

http://www.cityofchicago.org/water

Mr. Eric L. Griggs Acting Chief Procurement Officer Department of Procurement Services Room 400, City Hall 121 North LaSalle Street Chicago, Illinois 60602

SUBJECT: Job Order Contract - Department of Water

Project Description W. 38Th Street and S. Dearborn Street

W. 37th Street and S, State Street Support Duct over Sewer Trench Project No. 04-06-074 Contract No. T0968850101

Spec. No. B09688501

Estimated Cost: \$ 35,000.00

Funding No.: 36689-2005-0551-0551-35990000

Dear Mr. Malone:

This Department is requesting the Contractor to complete the following workscope:

- -Excavate and expose, existing Fiber(M.C.I.) duct, and sewer trench area to appropriate depth.Repeat this procedure at another location on W. 37th Street and S. State Street.
- -Hang Duct in two(2) directions by attaching to a I-beam. Repeat this procedure at another location on W. 37th Street and S. State Street.
- -After sewer crew installs new sewer pipe at both subject locations, proceed to remove steel beams and straps and encase duct in new concrete concrete under the supervision and direction of M.C.I..
- -Backfill to grade with sand at both subject locations.

Further street restoration shall be performed by the sewer construction crew. This work shall be performed in accordance with all applicable codes and guidelines.

Estimated duration of this Project is twenty(20) calendar days.





Enclosed is the preliminary estimate of cost for the work involved and a project description. Funding for this work is in place. If you concur with this request, please notify this office as soon as possible and forward a copy of the approved memorandum of authorization. For any further information concerning this matter, contact Richard Patrick, Bureau of Water Engineering at 744-5067.

Yours truly,

Richard A. Rice Commissioner

Approved By

Eric J. Griggs

Acting Chief Procurement Officer

RP:rp



Job Order Contract

Department of: Water

Contractor: Kenny Construction

Work Order #: 04-06-074

Date: 23 February 2004

Work Order Title: W. 38TH STREET AND S. DEARBORN ST.-SUPPORT

Sect.	Item	Mod.	Source	UOM	Descriptio	n		·	Line Tota
•		NAMES OF THE OWNER, WHEN THE O			***************************************	week and the second			
9001	1426			LS	ENCASE D	OUCT IN CONCRE	TE(04-06-074)		14,000.0
				Quant		Unit Price	Fact.	Total	
			Installation		1.00 x	14,000.00 x	1.0000 =	14,000.00	
19001	1427	1,00	The state of the s	LS	BACKELL	TO GRADE IN SA	ND(04-06-074)	in the state of th	3,500.0
19001	1441		, 	Quant		Unit Price	Fact.	Total	
			Installation		1.00 x	3,500.00 x	1.0000 =	3,500.00	
19001 1424	1424		Tayan .	LS	EXCAVAT	E AND EXPOSE (CONCRETE DUCT	(04-06-074)	7,000.
13001	1727			Quan		Unit Price	Fact.	Total	
			Installation		1.00 x	7,000.00 x	1.0000 =	7,000.00	
19001	1425	L		LS	BREAK O	UT CONCRETE A	ND HANG WIRING	G(04-06-074)	10,500.
19001	1423			Quan		Unit Price	Fact.	Total	
			Installation		1.00 x	10,500.00 x	1.0000 =	10,500.00	
<u></u>				,					
Subto	otal for	en en						***************************************	35,000.0
		r - Total							35,0

ATTACHMENT A

`	nd S. Dearborn Street & W. 37 th Street and S. State Street - Support Electrical Duct
	er Trench Project) umber :04-04-072 Department :Water
Troject Ne	Department
Project Ma	anager: Richard Patrick Telephone Number: 744-5067
U	TILIZING JOC FOR CITY CONSTRUCTION PROJECTS
For all pro 3, 4 and 5.	posed projects please complete items 1 and 2 below. As appropriate, complete items
	(Attach to the MOA)
1. Plo	ease describe the major features of the project:
Sec	e Attached Memo Authorization Letter.
	ease explain why this project could not be bid using the City's traditional bid ocess and the need to use the JOC procurement system:
Th	ne small cost required to complete this work, presents this as a idea JOC project.
1	this project is a one trade project, please provide additional explanation of why it ould be in the City's best interest to do the project under JOC:
	N/A
	it is anticipated that over 25% of the project will be non-prepriced, please providence explanation on why JOC should be used:
-	N/A
Te	some elements of the proposed JOC project scope of work are covered by City erm Agreements, these elements should be removed from the JOC project scope work. If it is not desirable to do so, please explain:
	N/A
	· · · · · · · · · · · · · · · · · · ·