Release Summary Sheet

Contract (PO) Number: T26477

Release Number: 75

Specification Number: B09688501

Name of Contractor: KENNY CONSTRUCTION CO

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: T0968850101 WATER TREATMENT SERVICES

Dollar Amount of Release: \$3,439.30

Release Description: WATER AND WASTEWATER TREATMENT SERVICES

WATER - YEAR 2000 (JOB ORDER CONTRACT)

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 456060

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

DATE	SE PURCHASE REI E ORDER NU		SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY	PAGE	
11/30/2004	T26477	75	B09688501	456060	A	DATE	NUMBER 1	

DELIVER TO:

88-089

089-2005 DEPAUL 410 333 S. STATE ST.

ROOM 410

Chicago, IL 60604

ORDERED FROM:

KENNY CONSTRUCTION CO 250 NORTHGATE PKWY WHEELING, IL 60090

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

Richard Patrick 744-5067

PO DESCRIPTION:

T0968850101 WATER TREATMENT SERVICES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26477

THIS PURCHASE IS FOR DEPARTMENT:

88 - DEPARTMENT OF WATER MANAGEMENT

SUBMIT THE ORIGINAL INVOICE TO:

PO Line 1	Ship Line 1		COM 96896		INFORMATIO	N	•		QUANTITY 3,439.30	UOM USD	UNIT COST 1.00	TOTAL COST 3,439,30	
			WAT	ER - YEA	WASTEWATE R 2000 (JOB C RESTORATION	ORDER C	ONTRACT)	IE; N FOSTEI	R AND W P	JLASKI		9,.50.00
	1	Dist 1	BFY 098	FUND 0218	COST CTR 0892005	APPR 0551	ACCNT 220551	ACTV 0000	PROJECT 86998000		GENRL 00000	FUTR 0000	3,439.30
			,					- , ,			SHIPMEN	T TOTAL:	3,439.30

RELEASE TOTAL:

3,439.30

APPROVAL

SIGNATURE

DATE

SIGNATURE

DATE

To:

Department of: Water

Date:

06/10/2004

Sub-Order Total:

\$3,439,30

DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements.

- 1. As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the naure of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

04-06-090

Street Restoration After Sewer Collapse

Specification, loan or other Identifying number: T0968850101

2. Name of Contractor:

Kenny Construction Company

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

NAME	BUSINESS ADDRESS	MBE WBE or Non	RELATIONSHIP (attorney, lobbyist, subcontractor,etc.)	FEE(indicate whether paid sor estimated)
Baja Concrete & Materials		MBE	Subcontractor	1,311.66
	Lemont, IL 60439			

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any flase, incomplete or inaccurance information shall consitute default under the contract and may result in termation of the contract or lease.
- 5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Date

Project Manager

Title

Subscribed/and sworn to before me

day o

Notary Public Signature

************ "OFFICIAL SEAL" SUSAN STANCZAK Notary Public, State of Illinois My Commission Expires 10/03/07





City of Chicago Richard M. Daley, Mayor

Department of Water Management

Richard A. Rice Commissioner

George Malkos, SE, P.E. Deputy Commissioner

Bureau of Engineering Services Jardine Water Purification Plant 1000 East Ohio Street Chicago, Illinois 60611 (312) 744-5070 (312) 744-5301 (FAX)

http://www.cityofchicago.org/water

Mr. Eric J. Griggs Chief Procurement Officer Department of Procurement Services Room 400, City Hall 121 North LaSalle Street Chicago, Illinois 60602

SUBJECT: Job Order Contract - Department of Water

Project Description: North Foster Avenue and West Pulaski Road

Street Restoration after Repair of Sewerline

Project No. 04-06-090 Contract No. T0968850101 Spec. No. B09688501

Estimated Cost: \$ 10,000.00

Funding No.: 36689-2005-0551-0551-35990000

Dear Mr. Griggs:

This Department is requesting the Contractor provide all parts, materials, tools, equipment, transportation, supervision, and labor necessary to complete the following workscope:

- -Smooth Grade and compact area prior to installing concrete.
- -Install 23 6 Inch Epoxy coated Dowel Bars(18-inch long).
- -Install approximately 480(24 ft. X 20 ft. X 1.0 ft.)cubic feet(Approximately 18 cy)of High Early Strength Concrete Base.

Estimated duration of this Project is (30)Thirty calendar days.





Enclosed is the preliminary estimate of cost for the work involved and a project description. Funding for this work is in place.

If you concur with this request, please notify this office as soon as possible and forward a copy of the approved memorandum of authorization. For any further information concerning this matter, contact Richard Patrick, Bureau of Water Engineering at 744-5067.

Yours truly,

Richard A. Rice Commissioner

Approved By

Eric J. Griggs

Chief Procurement Officer

RP:rp



Job Order Contract

Department of Water

Contractor:

Kenny 2004

Work Order #: 04-06-090

18 June 2004 Date:

Work Order Title: N. FOSTER AND W. PULASKI-STREET RESTORATION

Sect.	Item	Mod.	Source	UOM	Description				Line Tota
19001	1493			LS	INSTALL DO	OWEL BARS(04-0	06-090)		3,000.0
				Quar		Unit Price	Fact.	Total	
			Installation		1.00 x	3,000.00 x	1.0000 =	3,000.00	
19001 1	1494			LS	LS INSTALL HIGH EARLY STRENGTH CONCRETE(04-06-090)				
			Quantity Unit Price Fact. Total						
			Installation		1.00 x	5,000.00 x	1.0000 =	5,000.00	
19001 1507				LS SMOOTH GRADE AND COMPACT AREA(04-06-090)				2,000.0	
				Quar		Unit Price	Fact.	Total	
			Installation		1.00 x	2,000.00 x	1.0000 =	2,000.00	
Subte	otal fo	7 =			24,000 p. 00 (graves announce secondes secondes second	udding the property of the state of the stat		Marie a process and a state of the United States of	10,000.0

ATTACHMENT A

•		nue and West Pulaski Ro 04-06-090	oad - Street Restoration after Repair of Sewerline) Department: <u>Water</u>
Project	: Manager :_	Richard Patrick	Telephone Number: 744-5067
	UTILIZ	ING JOC FOR CIT	TY CONSTRUCTION PROJECTS
F 11			
3, 4 and		· · · · · · · · · · · · · · · · · · ·	items 1 and 2 below. As appropriate, complete items
		(Atta	ach to the MOA)
1.	Please desc	cribe the major feature	es of the project:
	See Attache	ed Memo Authorization	Letter.
2.			ould not be bid using the City's traditional bid OC procurement system:
			ediately so that traffic flow through N. Foster Avenue a can once again proceed at a normal pace.
3.			ect, please provide additional explanation of why it est to do the project under JOC:
	N/A	A	
4.		icipated that over 25% ation on why JOC show	of the project will be non-prepriced, please provide ald be used:
	N/A	. ·	
5.	Term Agr	ements of the proposed eements, these elemen If it is not desirable to	JOC project scope of work are covered by City ts should be removed from the JOC project scope do so, please explain:
	N/A	A	