Release Summary Sheet

Contract (PO) Number: 5382

Release Number: 97

Specification Number: 17058

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES -

TARGET MARKEY

Dollar Amount of Release: \$159,002.00

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1042543

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
05/31/2005	5382	97	17058	1042543	Α		1

DELIVER TO:

38-038

038-2005 30 NORTH 30 N. LA SALLE ST. ROOM 3700

Chicago, IL 60602

ORDERED FROM:

PACIFIC CONSTRUCTION SERVICES
33 W. MONROE ST. STE 2100

CHICAGO, IL 60603

SIGNATURE

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

Staci Rae Bixler 744-1636

PO DESCRIPTION:

JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES - TARGET MARKEY

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 5382

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		COMI	MODITY	INFORMATION	1		C	YTITMAUÇ	UOM		UNIT COST	TOTAL COST
1	1		96842	2				1	159,002.00	USD		1.00	159,002.00
					NSTRUCTION								
			JTP61	19.B; 2ND	PHASE - BUY	MATER	IAL; P-5-00)2; GREEI	N; NO CIP				
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	1
		1	004	0929	0722005	9001	220140	0000	00000000	000000	00000	0000	159,002.00
	1										SHIPMEN	IT TOTAL:	159,002.00

RELEASE TOTAL:

159,002.00

APPROVAL

SICMATURE

DATE

10.0

DATE

ΠΔΤΙ

To: Department of General Services

Date: May 11, 2005

Sub-Order Total:

159,002.00

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroli.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JTP619.B

Household Hazardous Waste Facility Long Lead Items

Specification,loan or other identifying number:

5382/17058

2. Name of Contractor:

Pacific Construction Services, Inc.

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid or estimated) \$10,402.00 Est.	
Pacific Construction Services, Inc.	33 W. Monroe St.Suite 2100	MBE	Subcontractor		
Safe Buildings Corporation	1568 Cloverdale Avenue Highland Park, IL, 60035	Non	Subcontractor	\$148,600.00 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

1/N \) \| ()|/

Signature

Michael Carlson

Name (Type or Print)

Date

Project Manager

Title

Subscribed and sworn to before me

this 17th day of Man

Notary Public Signature

"OFFICIAL SEAL"
Kim Morales
Notary Public, State of Illinois
My Commission Expires Mar. 6, 2008



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Suite 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org

May 04 2005

Ms. Mary A Dempsey Interim Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn:

Catherine Mellon

JOC Manager

Re:

JOC Project Number:

JTP619.B / P-5-002

Project Title:

Household Hazardous Waste Facility -

Long Lead Items

Address:

1150 N. Northbranch

Estimated Cost:

150,000.00

Specification Number:

17058

Funding Source:

Dear Ms. Dempsey:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Susan Green at (312) 744-6268 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely.

Commissioner

APPROVED:

Ms. Mary A. Dempsey

Interim Chief Procurement Officer

Approved:

John Plezbert

Nicholas Ahrei

Mary Capecci

Jerry McGleam







The Department of General Services JOC Approval Letter

Utilizing JOC For City Construction Projects

Household Hazardous Waste Facility 1150 N. Northbranch

Project No: JTP619.B

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

This is the second phase of a three phase project. While the buildout drawings are being completed, the JOC Contractor is to This is the second phase of a three phase project. Second phase of the HHWF includes design, fabricate, deliver, install and commission a factory-built flammable material storage building for the City of Chicago Dept. of Environment. The fire rated, explosion proof structure will have approx nominal dimensions of 50'-11" x 14'-6" x 11'H (Int. 48'-9" x 13' x 9'-1").

Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Project is extremely time sensitive and JOC represents the quickest procurement method By having the Hazardous Waste Facility up and running in 2005, the City of Chicago will save a lot of money in the long run The state EPA has set money aside in 2005 for the disposal of all hazardous materials collected at this facility. The state EPA will continue to pay the disposal costs as long as the facility is in operation However, if the collection facility is not operational during 2005 and none of the state money is used, it is feared that the money will not be available in the following years and the City of Chicago will have to pay all applicable disposal costs

3. If the project is a one trade project, please provide additional explanation of why it would not be in the city's best interest to do the project under JOC.

Project as a whole is a multi-trade project: Demo, Site Work, Metals, Painting, Mechanical and HVAC

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

Because this is such a unique item, the Hazardous Material Storage Building will be Non PrePriced. No such items exist in the CTC.

If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

None



DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management

JOB ORDER CONTRACT (JOC)

PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:		Environment	Date:	May 04, 2005						
Originator:		Susan Green	Phone:	(312) 744-6268						
Project Number:		JTP619.B / P-5-002	#	CONTRACTOR						
Project Name:		Household Hazardous Waste Facility - Long Lead Items								
Project Scope:		This is the second phase of a th includes purchase, delivery and storage building.		e-fabricated hazardous material						
Location/Address	s :	1150 N. Northbranch	TONY FOR THE POST CONTROL OF THE POST OF T	UNITERVOLOGICUM NOOMAN NOOMAN NEED TOUR TEER PARTIE						
Justification:		the completion of the Household	Hazardous V	Attachment A #2 for explanation), Vaste Facility in 2005 is extremely ne sensitive is being competitively						
Est. Project Budg	jet:	\$230,000.00	December 1 to 1 t							
CIP#:										
Funding Strips:	•	04-929-72-2005-9001-0140		and the second s						
Funding Verified I	Ву:	Len Glass)	Date:						
Can this request b	e completed	by one of the following:	-							
1 2 3	In-House Term Cont	tract Yes		No X No X No X						
If No, for any of th	ie above ple	ase explain:								
		project, the utilization of the trade eements in place to accomplish t								
APPROVED: Nicholas J. Ahre	ens or Dep	January Commissioner	SEAD-NEW TOTAL	Date 5-401						
John J. Plezbert	, First Deput	ly Commissioner		Date						

CITY OF CHICAGO DEPARTMENT OF PURCHASES, CONTRACTS AND SUPPLIES EXTENDED PURCHASING SYSTEM (EPS FORM F-18)

INTER-DEPARTMENTAL FUNDING AUTHORIZATION FORM

OB/P _. ROJE	CT DESCI	RIPTION:	House	hold the	zadous	Waste.	Sprag	L _{imin} onomonia P	AGE:OF_	
URCHASE OTAL DOL	A PARTIE DE LE CONTRACTOR DE LA CONTRACTOR DEL CONTRACTOR DE LA CONTRACTOR DE LA CONTRACTOR DE LA CONTRACTOR		CITY PROJECT NO			ikadangantangkiki da sebanyangan sately sebanyan kananan da seba				
APS ACCO					•		•			
BFYR	FUND	DEPT	ORGN	APPR	ACTV	OBJ	PROJ	RPTG	TOTAL	
004	0929	072	2005	9001	220140				\$ 149,000	
									\$	
			·					,	\$	
									\$	
				•					\$	
	·								\$ \$	
				:		Optonomic and a State			8	
									\$	
						1			\$	
ne undersig	gned hereb opproves ex	y acknowl openditure	edges that h of funds fo	e/she has i r this requi	no objection irement.	to the p	rocuremen	t of the abo	ove requiremen	
TY DEPA	NOW HTIV	K ORDER:		CITY DEPARTMENT FUNDING WORK ORDER:						
EQUESTE	D BY:	LITHORIZED	OFFICER SIGN	(ATURE)	APPROVED BY: NOW WIFE					
	n is "			<u></u>	TITLE:	NANAGIN	x Deout	ox Comm	issimer	
TLE: N	E: 476	<u>v i ke</u> r 7 U.K		enter excendente entre e	•		44-912	7)		
LEPHON	1)	<u> </u>	national designation of the second		DEPARTMENT: Environment					
EPARTME			APPROVAL DATE: 4 5/65							

Budget CITY_ALLOTME	Amount Type	Amount Type Project To Date				
Period APR-05	Encumbrance Type	ALL				
unds Available (USD)				F. de		
vecount	Budget	Encumbrance	Actual	Funds Available		
04.0929.P722005.9001.P22000.1	750,000.00	140,936,31	30,670.85	578,192.84		
14.0929.P722005.9001.P22000.1	750,000.00	140,936,31	30,870,85	578,192.84		
ncumbrance Amounts						
COMMITMENT 0.00 ccount Description		OBLIGATION 4X0,936.21		Other 0.00		