# Release Summary Sheet

Contract (PO) Number: 6072

Release Number: 52

Specification Number: 21865

Name of Contractor: CITY LIGHTS, LTD.

City Department: DEPT OF STREETS & SANITATION

Title of Contract: Job Order Contract for Bureau of Electricity

**Dollar Amount of Release: \$63,169.88** 

Release Description: JOC FOR REGULAR & EMERGENCY REPARIS

**Procurement Services Contact Person:** BYRON WHITTAKER

Vendor Number: 1038619

**Submission Date:** 

### CITY OF CHICAGO BLANKET RELEASE

# **Original (Department)**

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
05/05/2005	6072	52	21865	1038619	A		1

**DELIVER TO:** 

81-E88

E88

BUREAU OF ELECTRICITY 2451 S. ASHLAND AVE

CHICAGO, ILLINOIS 60608

DELIVERY CHARGES to be PREPAID

TITLE TO PASS ON DELIVERY

CONTACT:

PAT SULLIVAN 746-4058

PO DESCRIPTION:

Job Order Contract for Bureau of Electricity

5261 W. HARRISON ST. CHICAGO, IL 60644

ORDERED FROM: CITY LIGHTS, LTD.

J04-049A Quinc,

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDING WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 6072

THIS PURCHASE IS FOR DEPARTMENT:

81 - DEPT OF STREETS & SANITATION

SUBMIT THE ORIGINAL INVOICE TO:

MAY 06 2005

LINDA

PO Line	Ship Line		COM	MODITY	INFORMATIO	V.			QUANTITY	UOM		UNIT	TOTAL COST
1	1		96842 JOC F	=	GULAR & EMER	RGENCY	REPARIS		63,169.88	USD		1.00	63,169.88
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	005	0425	0812030	5121	220540	0000	42043151	000000	00000	0000	63,169.88
	1										SHIPMEN	T TOTAL:	63,169.88

RELEASE TOTAL:

63,169.88

SIZKIATUDE

DATE

SIGNATURE

DATE



City of Chicago
Department of Streets and Sanitation
121 North LaSalle Street
Chicago, IL 60602

To: Department of Streets and Sanitation

Date: April 28, 2005

Sub-Order Total: 63,169.89

# Disclosure of Retained Parties

### A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: J04-049.A

Quincy Street Lavergne Avenue to Cicero

Specification, loan or other identifying number:

21865

2. Name of Contractor:

City Lights, Ltd.

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(Indicate whether paid \$ or estimated)
City Lights, Ltd.	5261 W. Harrison Street Chicago, IL, 60644	MBE	Subcontractor	\$48,229.89 Est.
Ground Hog Utility Construction	928 W. Central Ave. Roselle, IL, 60172	Non	Subcontractor	\$14,940.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

- 4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Sugn Candiller

April 28, 2005

Date

Juan Candelaria

Name (Type or Print)

President

Title

Subscribed and sworn to before me

h:- 20+h

day of Apr

20.05

Notary Public Signature

"OFFICIAL SEAL"

NOTARY
PUBLIC
STATE OF
RLINOIS
COMMISSION EXPIRES 12/31/07



City of Chicago Richard M. Daley, Mayor

Department of Streets and Sanitation

Al Sanchez Commissioner

Brian S. Murphy Deputy Commissioner

Bureau of Electricity 2451 South Ashland Avenue Chicago, Illinois 60608 (312) 746-4400 (312) 746-6433 (FAX)

(312) 744-2971 (TTY)

http://www.cityofchicago.org

April 04 2005

Ms. Mary A. Dempsey Interim Chief Procurement Officer Department of Procurment Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

Attn: Catherine Mellon

City JOC Manager

Re: JOC Project Number: J04-049 A

Project Title: M.O. Street Lighting - Quincy - Cicero to Lavergne

Estimated Cost: \$80,000.00

Specification Number: 21865

**Funding Source:** 05-425-81-2030-5121-0540-42043151

Dear Ms. Dempsey:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachement A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Kevin McDonnell at 312-746-4058.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

John Nomikos Acting Deputy Commissioner

APPROVED:

Mary A. Dempsey

Interim Chief Procurement Officer

\_\_\_\_\_

Date

Approved:

Pat Sullivan \_\_\_\_\_





### ATTACHMENT A

Project Number: J04-049.A Department: Streets and Sanitation

Project Manager: Kevin McDonnell Telephone No: 312-746-4058

### UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3 through 5. NOTE; The following documents must be attached to the MOA: 1.) A cost estimate 2.) This Attachment A.

1. Please describe the major feature of this project.

This is the 7<sup>th</sup> project in the 2005 Mayor's Office New Residential lighting program. All wards will get two (2) blocks of new lighting. This project is in the 28<sup>th</sup> Ward on Quincy from Cicero to Lavergne. B.O.E. will supply helix foundations, davit poles, and piggyback fixtures which City Lights will install. City Lights will directional bore conduit, install handholes and supply all material and equipment needed.

2. Please explain why this project could not be bid using the city's traditional process and the need to use the JOC procurement system.

The Bureau of Electricity had planned to do this project with City Forces, but due to our work load, we can't do it in a timely manner. The Bureau of Electricity can't use the traditional bid process because of the time frame involved. The Bureau of Electricity established JOC to help us manage these situations when they occur.

3. If this project is one trade project please provide additional explanation of why it would be in the City's best interest to do the project under JOC.

Multiple trades involved.

4. If the proposed project is less than \$200,000 the amount of non pre-priced work must be less than 25%. If the proposed project is valued at \$200,000 or more the amount of non pre-priced work must not exceed 15%. Please explain if it is anticipated if these limits will be exceeded.

N/A.

5. If some elements of the proposed JOC project scope of work are covered by City term agreements, these elements should be removed from the JOC projects scope of work. If it is not desirable to do so, please explain.

N/A.

# Page Number : 1

# CITY OF CHICAGO DEPARTMENT OF STREETS & SANITATION BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER #: 10511128 049.A

DESCRIPTION :
LOCATION :
PURPOSE : 2005 RES LIGHTING PROGRAM 4800-4900 W. QUINCY

REQUESTOR : BILL TO : MAYOR'S OFFICE

850	70	71	601	550	530	5	νī	25	29	2971	22	2	Ņ	19	19		<u></u>		]_	Ī	=	يَّ	T:
	705A /	705 F				526 F	511	2992	2972		267	265	249	195A [	193A [	157	124 (	112	108	107	106	165 F	ITEM
PWR LEAD CBL, VIDEO, #14/3C SO	ARM, ALUM,DAVIT, 4.5" DIA, 8'	POLE,ALUM,RES,DAVIT, 12' 5"	BRK DWN FDN - SL	REM BRANCH WIRES/CABLES, 2 #6	REM MA, STL, 12'	REM LUMINAIRE, 400W/310W/150W	REM POLE, STL, AB, 3 GA 27'6"	LUM/ACRN/RES/50W TYPE V, SLVR	LUMINAIRE, 250W RESIDENTIAL	PHOTOCELL FOR LUMINAIRE	SVC CONN TO CECO LINE	CONTROLLER, RES, SL/240 VOLT	TRIPLX CBL IN COND 2 #6 & 1 #8	DUCT/DRBR, 2" W/O CBL/SCH80	DUCT/DRBR, 1.25" W/O CBL/SCH80	HELIX FDN, 5 FT W/ 10" B.C.	GALV STL COND IN TRNCH, 2"	HANDHOLE, 30" X 36" W/24" F&L	T & B WITH SCREENINGS	SIDEWALK REMOVED & REPLACED	TEMPORARY PAVEMENT PATCHING	PAVEMENT REMOVED & REPLACED	DESCRIPTION
LNFT	EACH	EACH	EACH	LNFT	EACH	EACH	EACH	EACH	EACH	EACH	LOT	EACH	LNFT	LNFT	LNFT	EACH	LNFT	EACH	LNFT	SQFT	NOT	SQYD	STINU
500.0	15.0	15.0	12.0	1,500.0	12.0	12.0	12.0	15.0	15.0	2.0	2.0	2.0	3,500.0	350.0	3,000.0	15.0	100.0	5.0	100.0	250.0	2.0	10_0	QTY
\$2.82	\$107.21	\$253.93	\$131.04	\$0.49	\$70.76	\$49.79	\$265.35	\$106.65	\$82.35	\$28.21	\$204.52	\$282.14	\$2.13	\$9.03	\$9.03	\$135.43	\$5.83	\$658.79	\$7.84	\$4.94	\$27.01	\$82.35	LABOR
\$0.31	\$108.35	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$84.86	\$5.00	\$0.00	\$0.94	\$0.80	\$0.52	\$217.99	\$2.72	\$356.69	\$1.28	\$1.42	\$50.09	\$26.07	MATERIAL
\$3.14	\$215.57	\$253.93	\$131.04	\$0.49	\$70.76	\$49.79	\$265.35	\$106.65	\$82.35	\$113.07	\$209.52	\$282.14	\$3.08		\$9.55	\$353.42	\$8.56	\$1,015.48	\$9.12	\$6.36	\$77.10	\$108.42	UNIT COST
\$1,567.74	\$3,233.50		\$						\$1				44		49	\$		\$		\$1,590.55		\$1,084.19	TOTAL COST

CITY OF CHICAGO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # :
SUBJOB :

10511128

DESCRIPTION: 2005 RES LIGHTING PROGRAM

LOCATION: 4800-4900 W. QUINCY

PURPOSE :

REQUESTOR : MAYOR'S OFFICE

BILL TO : MAYOR'S OFFICE

E	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST
8	JANDACADE REAT (DED BLOCK)	nov.	3	*4\0 20	\$5.00	220 0
<b>1</b>	'S LANDSCAPE REST. (PER BLOCK)	EACH	2.5	\$169.28	\$549.66	\$718.94
			A STATE OF THE PERSON NAMED IN			

Total JOC Construction Costs:

\$79,216.46

\$1,797.36

TOTAL COST