Release Summary Sheet

Contract (PO) Number: 5382

Release Number: 137

Specification Number: 17058

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES -

TARGET MARKEY

Dollar Amount of Release: \$136,836.39

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1042543

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
08/03/2006	5382	137	17058	1042543	А		1

DELIVER TO:

38-038

038-2005 30 NORTH 30 N. LA SALLE ST. **ROOM 3700**

Chicago, IL 60602 **DELIVERY CHARGES to be PREPAID**

TITLE TO PASS ON DELIVERY

ORDERED FROM:

PACIFIC CONSTRUCTION SERVICES 33 W. MONROE ST, STE 2100

CHICAGO, IL 60603

CONTACT:

NICK AHRENS 744-7751

PO DESCRIPTION:

JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES - TARGET MARKEY

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 5382

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		сом	MODITY	INFORMATIO	N			QUANTITY	UOM		UNIT	TOTAL COST
1	1		96842	2 .	• •				136,836.39	USD		1.00	136,836,39
			GENE	ERAL CO	NSTRUCTION	- PUBLIC	WORKS	RELATED					,
			JTP5	42.C; RE	PLACE ROOF	SECTION	IS; C-4-004	; ANDRO	S; NO CIP				
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	004	0213	0232005	0140	220140	0000	00000000	04BE21	00000	0000	136,836.39
	1				***************************************			····			SHIPMEN	T TOTAL:	136,836.39

RELEASE TOTAL:

136,836.39

APPROVAL:

DATE



To: Department of General Services

136,836,39

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

Sub-Order Total:

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago. 2.Pursant to Executive Order 97-1 every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons

Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship and the amount of fees paid or estimated to be paid. 3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JTP542.C

Dome Pilot # 2

Specification, loan or other identifying number:

5382/17058

2. Name of Contractor:

Pacific Construction Services, Inc.

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
Anderson & Shah Roofing	23900 County Farm Rd. Joliet, IL, 60431	MBE	Subcontractor	\$98,900.00 Est.	
Restoric 1604 Chicago Avenue Evanston, IL, 60201		Non	Subcontractor	\$20,000.00 Est.	
Pacific Construction Services, Inc.	33 W. Monroe St.Suite 2100	Non	Subcontractor	\$17,936.39 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure

Under the Penalties of pegiury , I certify that am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld

Signature

Name (Type or Print)

Subscribed and sworn to before me

"OFFICIAL SEAL" Kim Morales Notary Public, State of Illinois My Commission Expires Mar. 6, 2008

Date: July 20, 2006



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Suite 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org

July 11 2006

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

06 JUM 14 PH 4:31

Attn:

Catherine Mellon

JOC Manager

Re:

JOC Project Number:

JTP542.C / C-4-004

Project Title:

Cultural Center - Dome Roof Repair -

Address:

78 E. Washington

Estimated Cost:

140,000.00

Specification Number: 17058

Funding Source:

04-213-23-2005-0140-04BE2 File los

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Art Andros at (312) 742-3858 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña Commissioner

APPROVED: /

Barbara A. Lumpkin

Chief Procurement Officer

Approved:


Michael McMurray

Nicholas Ahrens


Mary Capecci

Arthur Andros





e Printed on the 7/12/2006 9:36:25 AM





DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management JOB ORDER CONTRACT (JOC)

PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:	Cultural Affairis	Date:	July 11, 2006						
Originator:	Art Andros	Phone:	(312) 742-3858						
Project Number:	JTP542.C / C-4-004								
Project Name:	Cultural Center - Dome Roof F	Repair -							
Project Scope:	To replace the roof section	ns by the	e domes.						
Location/Address:	78 E. Washington								
Justification:	Project is part of the test pilot project needs to be done by a roofing company that is replacing the roof in the same level for warranty issues. Project is extremely time sensitive and Joc represents the quickest procurement method.								
Est. Project Budget:	\$140,000.00								
CIP#:		-							
Funding Strips:	04-213-23-2005-0140-04BE2(
Funding Verified By:	Son Elwas		Date: 7/12/6	<u> </u>					
Can this request be comple	eted by one of the following:								
1 In-House 2 Term Cor 3 Competit	ntract Yes		No X No X No X						
If No, for any of the above	please explain:								
Specialty project to be procured through JOC. The current JOC contractor has been working on the test pilot stain glass domes below.									
APPROVED:									
nathan Aching 7-12-06									
Nicholas J. Ahrens Jr., Deputy Commissioner Date									
Michael McMurray, Mana	ging Deputy Commissioner	anturutoru na	7/13/0 h						

CITY OF CHICAGO DEPARTMENT OF PURCHASES, CONTRACTS AND SUPPLIES EXTENDED PURCHASING SYSTEM (EPS FORM F-18)

INTER-DEPARTMENTAL FUNDING AUTHORIZATION FORM

JOB/PROJECT DESCRIPTION:			Dav	105 7	TF 1	<u>und</u>	ing	P	AGE:OF	
PURCHASE	EREQUISI	TION NUM	IBER:			_CITY F	ROJECT	NO		
TOTAL DO	LLAR EXP	ENDITUR	E:\$		· · · · · · · · · · · · · · · · · · ·	DER NO	-			
CAPS ACCO	OUNTING I	nforma'	TION:							
BFYR	FUND	DEPT	ORGN	APPR	ACTV	овл	PROJ	RPTG	TOTAL	
04	213	23	2005	040	***************************************			OYBE21	\$ 140,000	
									\$	
					g				\$	
		,			`				\$	
`									\$	
									\$	
									\$	
									\$ 11.10	
he undersig nd hereby ap	ned hereby oproves exp	acknowle cenditure (dges that be	e/she has n this requir	o objection cement.	to the pr	ocuremen	of the abo	\$ 140,000	
ITY DEPAR	TMENT W	CORDER:		CITY DEP	ARTME	NT FUNDI	NG WORK	ORDER:		
EQUESTED		FICER SIGNA	.TURE)	APPROVED BY: Kathonie mante						
ITLE:				······································	TITLE: Assistant Commissioner					
ELEPHONE:			/		TELEPHONE: 742.6/08					
RTMEN	T:			····	DEPARTMENT: Cultural Affairs					
EQUEST DA	TE:				APPROVAL DATE: 6-30-06					

OF CHIC OF FAX COVER SHEET

CITY OF CHICAGO

DEPARTMENT OF CULTURAL AFFAIRS FINANCE & ADMINISTRATION

Cnicago, Ulir	hington Street, Fourth Floor nois 60602 : (312) 744-0581					
Send To: Art Andros	From: Kate Lawlantia					
Fax: 4-8843	Phone: 312.742.6108					
RE: Domes TIF A	Date: 6-30-06					
Total Pages, including the cover sheet:	2					
Comments:						
•						



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Suite 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org

MEMORANDUM

DATE:

July 14, 2006

TO:

Barbara A. Lumpkin

Chief Procurement Officer

FROM:

Michi E. Pena Commissioner

RE: Cultural Center - Dome Roof Repair

JTP542.C / C-4-004

The Department of General Services is requesting that work commence on the Cultural Center Dome roof repair prior to obtaining a suborder. We will be able to save a considerable amount of money by not having to remobilize for the work. The same roofing contractor doing the green roof above will be doing the dome roofs but they will be finishing the green roof by mid to late August and plan to demobilize. We will also have the added advantage of having the same warranty on all the roofs.

If you should have any questions or require any additional information please contact Art Andros at 742-3858

Attachments

cc:

Michael McMurray

Nicholas Ahrens MAA

Mary Capecci Tom Vukovich Art Andros Project File



