Release Summary Sheet

Contract (PO) Number: 9910

Release Number: 16

Specification Number: 34545

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT - JOC - FLAT WORK

Dollar Amount of Release: \$585,653.86

Release Description: CDOT - JOC - FLAT WORK

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1042543

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
08/18/2006	9910	16	34545	1042543	A		1

DELIVER TO:

84-A05

A05 **BUREAU OF HIGHWAYS** 30 N LASALLE ST - STE 400 CHICAGO ILLINOIS 60602-2570

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

ORDERED FROM:

PACIFIC CONSTRUCTION SERVICES 33 W. MONROE ST, STE 2100

(EFT)

CHICAGO, IL 60603

CONTACT:

JAMES BRACEWELL 744-3106

PO DESCRIPTION: CDOT - JOC - FLAT WORK

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9910

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

BUREAU OF ADMINISTRATION AND

PLANNING

CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		COM	MODITY	INFORMATIO	N			QUANTITY	UOM		UNIT COST	TOTAL COST
1	1 1		96875						585,653.86	USD		1.00	585,653.86
			CDOT	- JOC -	FLAT WORK								333,333.33
			06-84-8-013; 47TH ST. & MLK PK										
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	006	0480	0842145	8290	220000	0000	48099151	000000	00000	0000	585,653.86
	1										SHIPMEN		585,653,86

RELEASE TOTAL:

585,653.86

PPROVAL:

SIGNATURE

AM 12 FULL 22 STR 90

To: Department of Transportation

Date: August 09, 2006

Sub-Order Total: 585,653.86

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 06-84-8-013

47th and Martin Luther King

Specification, loan or other identifying number:

9910

2. Name of Contractor:

Pacific Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below

(attach additional pages if necess	sary):			1		
Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)		
Sanders Landscaping	8350 S Chicago Ave Chicago, IL, 60617	MBE	Subcontractor	\$31,515.25 Est.		
Cabo Construction	1300 S Kilbourne Chicago, IL, 60623	MBE	Subcontractor	\$145,484.75 Est.		
Howard L White & Associates	PO Box 5197 Buffalo Grove, IL, 60089	Non	Subcontractor	\$10,803.00 Est.		
City Lights	5261 West Harrison Chicago, IL, 60644	MBE	Subcontractor	\$89,367.70 Est.		
Midwest Fence	900 N Kedzie Chicago, IL, 60651	Non	Subcontractor	\$16,000.00 Est.		
Fountain Technologies	ntain Technologies 300 East Industrial Lane Wheeling, IL, 60090		Subcontractor	\$102,450.00 Est.		
Central Lawn Sprinklers		Non	Subcontractor	\$92,214.04 Est.		
Cold Spring Granite	302 S 3rd Avenue Cold Spring, MN, 56320	Non	Subcontractor	\$39,500.00 Est.		
Pacific Construction	33 W. Monroe StreetSuite 2100	Non	Subcontractor	\$58,319.12 Est.		

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

Under the Penalties of perjury , I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Disclosure Statement

^{4.} The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any faise incomplete or inaccurance information shall constitute default under the contract and may result in

^{5.} The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either termination of the contract or lease ask the city whether disclosure is required or make the disclosure.

Name (Type or Print)

Subscribed and sworn to before me

Notary Public Signature

"OFFICIAL SEAL"
Kim Morales
Notary Public, State of Illinois
My Commission Expires Mar. 6, 2008



ity of Chicago ichard M. Daley, Mayor

epartment of Transportation

) North LaSalle Street iite 1100 hicago, Illinois 60602-2570 12) 744-3600 -12) 744-7215 (TTY) ww.cityofchicago.org/transportation March 07 2006

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn:

Catherine Mellon

City JOC Manager

Re:

JOC Project Number:

06-84-8-013

Project Title:

47th St & MLK Park

Estimated Cost:

\$500,000.00

Specification Number: Pacific Construction - 34545

Funding Source:

GOB - Funds

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Cheri Heramb

Acting Commissioner

APPROVED:

for Barbara A. Lumpkin

Chief Procurement Officer

Approved:

file

ilm

Approved:







Chicago Department of Transportation (CDOT) Attachment A

Utilizing JOC For City Construction Projects

Project Number: 06-84-8-013

Department:

Transportation

Project Manager: Scott Waldinger

Telephone #:

(312) 744-5887

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Work at E. 47th St & Martin Luther King Drive park includes; 1) Low barrier screen wall, with foundations, 2) at grade water feature, with the mechanical/plumbing cost, 3) curbing to be poured-in-place concrete, 4) providing low to no - maintenance landscaping, 5) Concrete walking paths and stage, 6) Electrical for stage, lighting, and fountain and 7) Creation of sculpture walls and foundations

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This project is a time-sensitive construction and installation at a small scale. As such, the urgency and efficiency needed to complete the project by June 1, 2006 can best be managed via the JOC process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

This project involves the use of multiple trades for construction and installation.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

The use of the JOC process would assist in the management and implementation of this time-sensitive project. By utilizing the JOC process, efficient timing of construction and installation can be maintained for completion during the 2006 construction year.