Release Summary Sheet

Contract (PO) Number: 7119

Release Number: 24

Specification Number: 23505

Name of Contractor: MECCOR INDUSTRIES LTD.

City Department: DEPT OF AVIATION

Title of Contract: JOB ORDER CONTRACT FOR RENOVATION OF AIRPORT

FACILITIES

Dollar Amount of Release: \$34,613.35

Release Description: GENERAL CONSTRUCTION

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1004648

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
12/06/2006	7119	24	23505	1004648	Α		1

DELIVER TO:

85-085

085-2010 MIDWAY 5700 S. CICERO AVE. Chicago, IL 60638

ORDERED FROM:

MECCOR INDUSTRIES LTD. 3933 OAKTON ST.

SKOKIE, IL 60076

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

VALERIE WALKER 773-686-3594

PO DESCRIPTION: JOB ORDER CONTRACT FOR RENOVATION OF AIRPORT FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 7119

THIS PURCHASE IS FOR DEPARTMENT:

85 - DEPT OF AVIATION

SUBMIT THE ORIGINAL INVOICE TO:


PO Line	Ship Line		COM	MODITY	INEODM ATIO	u			O(144)			UNIT	
4			COMMODITY INFORMATION					QUANTITY 34,613.35	UOM USD	COST	TOTAL COST 34,613,35		
1 1			96842									1.00	
			GENE	RAL CO	NSTRUCTION								- 1,0100
			JM-50	39; MDV	/ PIGEON GU/	ARDS PH	ASE 3						
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	001	0603	0854350	5027	220540	0000	M502750E	000000	00000	0000	34,613,35
	1	······									SHIPMEN		34,613.35

RELEASE TOTAL:

34,613.35

APPROVAL:

SIGNATURE



To: Department of General Services

Date: September 26, 2006

Sub-Order Total:

34,613.35

Disclosure of Retained Parties

A. <u>Definitions and Disclosure Requirements</u>

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago. 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll. 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JM:5039

Pigeon Guards Phase 3

Specification, loan or other identifying number:

1st Anniversary - Factor Increase

2. Name of Contractor:

City of Chicago - DOA - Meccor Industries, Ltd.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
Strata Contractors Ltd.	4251 N. Lincoln Chicago, IL, 60618	Non	Subcontractor	\$27,740.00 Est.	
Meccor Industries	3933 Oakton Street Skokie, II, 60076	MBE	Subcontractor	\$6,873.35 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information/has been withheld.

RIMINICK	September 26, 2006			
Signature	Date			
James P. Harrer	Project Manager			
Name (Type or Print)	Title			

Subscribed and sworn to before me

his	26 † h	day		Sept.	20	06	
`	KIN		/		-	***************************************	·····

Notary Rublic Signature



City of Chicago Richard M. Daley, Mayor

Department of Aviation

Nuria I. Fernandez Commissioner

Chicago O'Hare International Airport P.O. Box 66142 Chicago, Illinois 60666 (773) 686-2200 (773) 601-8333 (TTY)

Chicago Midway International Airport 5700 South Cicero Avenue Chicago, Illinois 60638 (773) 838-0600 (773) 838-0795 (TTY)

www.flychicago.com

Memorandum of Authorization (MOA)

May 16 2006

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurment Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Catherine Mellon

JOC Manager

Re: **JOC Project Number:** JM 5039 Landside

> **Project Title:** Pigeon Guards Phase 3

Estimated Cost: \$24,000.00

Specification Number: 23505

Funding Source: 01-603-85-4350-5027

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Please see attachment A which describes the scope of work and our reasons for using JOC to complete this project

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Nuria I. Fernandez Commissioner

APPROVED:

Chief Procurement Officer









Department of Aviation Attachment A

Utilizing JOC For City Construction Projects

Project Number: JM 5039 - Pigeon Guards Phase 3

Project Manager: Tom Pora - (773) 894-3804

Department: Aviation

For all Proposed JOC Projects, please complete items 1 and 2 below and as appropriate, complete items 3, 4 and 5. Attach this document to the Memorandum of Authorization

- 1. Please describe below the major features of this project:
 - 1) Install netting below the Upper Level Roadway at2 locations across 3 lanes of traffic. The netting will be installed North and South of the pedestrian bridge and previously installed netting at lower level doors2 & 3. 2) Install Aluminum closure plates at the three East piers supporting the pedestrian bridge at the Lower Level Roadway.
- Please explain below why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system:
 - 1) It is outside the scope of the in-house forces-
- If the project is a one trade project, please provide additional explanation below of why it would be in the best interest of the City of Chicago to use JOC for this project:

The installation of the netting is not something that is routinely done by City forces and therefore the efficient way for the project to be completed would be by a specialty contractor

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation below of why JOC should be used:

Netting of the type required and closure plate material is pre-priced in the Construction Task Catalog, therefore the unit cost has been established by contract

If some elements of the proposed JOC project scope of work are covered by city term agreements, explain below why they are included in this JOC project instead of being procured through the term

Bird netting and closure plates are not covered by the existing DOA Term Agreements