# Release Summary Sheet

Contract (PO) Number: 8866

Release Number: 79

Specification Number: 26799

Name of Contractor: OLD VETERANS CONSTRUCTION, INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

**Dollar Amount of Release:** \$299,832.78

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1036761

**Submission Date:** 

## CITY OF CHICAGO **BLANKET RELEASE**

Reprint

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
7/25/2006	8866	79	26799	1036761	В		0

**DELIVER TO:** 

38-038

038-2005 30 NORTH 30 N. LA SALLE ST.

**ROOM 3700** Chicago, IL 60602

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

ORDERED FROM:

OLD VETERANS CONSTRUCTION, INC. 10942 S. HALSTED ST. (EFT)

CHICAGO, IL 60628

CONTACT:

**NICK AHRENS 744-7751** 

PO DESCRIPTION:

JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 8866

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

MO	Suib
Line	Line

C1-1-

**COMMODITY INFORMATION** 

QUANTITY

UNIT COST

TOTAL COST

96842

299,832.78

UOM USD

1.00

299,832.78

GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

JV5-063.B; PROVIDE HVAC; P-4-045; HANSEN; CIP 130-02-0357

Dist BFY FUND COST CTR

005

APPR ACCNT

**ACTV** 

PROJECT RPT CAT

**GENRL FUTR** 

0492

220540

0000

50074151 000000

0000

299.832.78

0382005

00000

SHIPMENT TOTAL:

299,832.78


RELEASE TOTAL:

299,832.78

SIĞNATURE

SIGNATURE

for ORO



To: Department of General Services

Date: June 21, 2006

**Sub-Order Total:** 299.832.78

## Disclosure of Retained Parties

#### A. <u>Definitions and Disclosure Requirements</u>

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago. 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### B. Certification

Contractor hereby certifies as follows:

This Disclosure relates to the following transaction:

Project name: JV5-063.B

1869 W Pershing BAS/Controls

Specification loan or other identifying number:

8866

2. Name of Contractor:

Old Veteran Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
Old Veteran Construction	10942 S Halsted Street Chicago, , 60628	MBE	Subcontractor	\$39,832.78 Est.	
Environmental Systems, Inc.	W223 N603 Saratoga Drive Waukesha, , 53186	Non	Subcontractor	\$260,000.00 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withhold.

Name (Type or Print)

Subscribed and sworn to before me

Notary Public Signature

SONIA RENTERIA NOTARY PUBLIC - STATE OF ILLINOIS MY COMMISSION EXPIRES:04/17/10

<sup>4.</sup>The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

<sup>5.</sup> The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Suite 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org

May 15 2006

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn:

Catherine Mellon

JOC Manager

Re:

**JOC Project Number:** 

JV5-063.B / P-4-045

**Project Title:** 

1869 Building Renovation - HVAC - BAS

System and Controls

Address:

1869 W. Pershing

**Estimated Cost:** 

300,000.00

Specification Number: 26799 (2)

**Funding Source:** 

05-480-38-2005-8027-0540-48012-151

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Ivan Hansen at (312) 742-1336 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved:

John Plezbert

Nicholas Ahrens

Mary Capecci

Arthur Andros



# The Department of General Services Attachment A

## **Utilizing JOC For City Construction Projects**

1869 Building 1869 W. Pershing

Project No: JV5-063.B

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please description the major features of this project.

Provide controls for complete HVAC system per drawings and specs dated 12-2-05

 Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The HVAC package (Airhandlers, Chiller, cooling tower, boilers,) is being traditional bid. The Building Automation System (controls) needs to be done thru JOC due to DGS wanting an open protocal system. This is a multi phase / multi year job and we need a system that can be added to by any manufactorer.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Multi trade - Sheet metal, carpenters, pipe fitters, laborers, electricians, and iron workers

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

All items contained in CTC

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

NO



## **DEPARTMENT OF GENERAL SERVICES**

# Bureau of Architecture, Engineering & Construction Management

# JOB ORDER CONTRACT (JOC) PRE-CONSTRUCTION FUNDING APPROVAL

User Dept: Originator:		Multiple Depts will occupy	thi: Date:	May 15, 2006 (312) 742-1336					
		Ivan Hansen	Phone:						
Project Nun	nber:	JV5-063.B / P-4-045	***************************************			<del>Militaria de la constantida</del>			
Project Name:		1869 Building Renovation	1869 Building Renovation - HVAC - BAS System and Controls						
Project Scope:		Provide complete HVAC - per drawings and specs Dated 12-2-05							
Location/Address:		1869 W. Pershing							
Justification:		Complete renovation of enropairs are as costly as repadded and expanded on by	lacements. Th	The existing is also give	system s us a sy	is barely working and stem that can be			
Est. Project	Budget:	\$300,000.00							
CIP#:			· · · · · · · · · · · · · · · · · · ·						
Funding Strips:		05-480-38-2005-8027-0540-48012-151							
Funding Verified By:		La Chic	2	Da	ate:	5/16/06			
Can this requ	est be comp	pleted by one of the following:							
1	In-Hous	se Trades Ye	es 🗍	No	X				
2	Term C	Contract Ye	es 🗍	No	X				
3	Compe	titive Bid Ye	es .	No	X				
If No, for any	of the above	e please explain:							
APPROVED	#			++					
n.	e Any	May		5-16	, -oG				
Nicholas J. /	Ahrens, Jr.,	Deputy Commissioner	<del></del>	Date					
		G .							
John J. Plez	bert, <i>First D</i>	eputy Commissioner		Date		Marie Control of the			



# The Department of General Services Attachment A

## **Utilizing JOC For City Construction Projects**

1869 Building 1869 W. Pershing

Project No: JV5-063.B

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please description the major features of this project.

Provide controls for complete HVAC system per drawings and specs dated 12-2-05

Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The HVAC package (Airhandlers, Chiller, cooling tower, boilers,) is being traditional bid. The Building Automation System (controls) needs to be done thru JOC due to DGS wanting an open protocal system. This is a multi phase / multi year job and we need a system that can be added to by any manufactorer.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Multi trade - Sheet metal, carpenters, pipe fitters, laborers, electricians, and iron workers

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

All items contained in CTC

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

NO

From:

**IVAN HANSEN** 

To: Date: Mellon, Catherine 5/25/2006 5:02:38 PM

Subject:

Re: JV5-063B and JV5-029D

#### JV5-063B

### 1869 HVAC BAS System / Controls

The reason for JOC is that the HVAC equipment is and will be all traditional bid / floor by floor. To insure that all equipment (No matter the Manufacture) will talk to each other and can be controlled by our Building Automation System. If we would trad bid controls we have 6 flrs of equipment that could potentially not work together.

### JV5-029D

### Security / Fire System - High Rise Code

The reason this was JOC - The building had NO working Fire / Life Safety system. We needed to get something place ASAP. During the construction phase - it was determined by the Chicago Fire Dept this building is a high rise, which means we had to add various items, causing this.

Anything else let me know
Thanks
Ivan Hansen
Project Manager
Dept of General services
>>> Catherine Mellon 5/24/2006 3:15:46 PM >>>
Ivan:

Please email your explanation from this mornings phone message on these two jobs. Just need a update on the work and why these jobs have to go JOC.

Thanks, Catherine