Release Summary Sheet

Contract (PO) Number: 9910

Release Number: 13

Specification Number: 34545

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT - JOC - FLAT WORK

Dollar Amount of Release: \$143,763.55

Release Description: CDOT - JOC - FLAT WORK

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1042543

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
07/17/2006	9910	13	34545	1042543	A		1

DELIVER TO:

84-A05

A05

BUREAU OF HIGHWAYS 30 N LASALLE ST - STE 400 CHICAGO ILLINOIS 60602-2570

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

ORDERED FROM:

PACIFIC CONSTRUCTION SERVICES 33 W. MONROE ST, STE 2100

(EFT)

CHICAGO, IL 60603

CONTACT:

JAMES BRACEWELL 744-3106

PO DESCRIPTION: CDOT - JOC - FLAT WORK

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9910

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

BUREAU OF ADMINISTRATION AND

PLANNING

CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		COM	MODITY	INFORMATIO	N		•	QUANTITY	UOM		UNIT COST	TOTAL COST
1	1		96875	5					143,763.55	USD		1.00	143,763.55
			CDOT	r - JOC -	FLAT WORK								
			06-84-8-016; LANDSCAPE MEDIAN IMPROVEMENT- 9TH ST STATE ST TO PLYMOUTH CT.										
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	006	0480	0842125	8272	220540	0000	48094151	000000	00000	0000	143,763.55
											SHIPMEN		143,763,55

RELEASE TOTAL:

143,763.55

ŚIĠŃATURE

PPROVÁL:

01:4 84 81 700 90



City of Chicago Department of Transportation 30 North LaSalle Street Chicago, IL 60602

To: Department of Transportation

Date: June 27, 2006

Sub-Order Total:

143,763.55

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1 every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.

3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 06-84-8-016

Landscape Median Improvement - 9th Street - State Street to Plymouth Court

Specification, loan or other identifying number:

9910

2. Name of Contractor:

Pacific Construction

3. EACH AND EVERY attorney Inhbyist, accountant consultant, subcontractor, or other person retained or anticipated

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
Cabo Construction	1300 S Kilbourne Chicago, IL, 60623	MBE	Subcontractor	\$86,000.00 Est.	
Central Lawn Sprinklers		Non	Subcontractor	\$44,463.00 Est.	
Pacific Construction	33 W. Monroe StreetSuite 2100	Non	Subcontractor	\$13,300.55 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in

5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld

Signature

Name (Type or Print)

Subscribed and sworn to before me

ourly Public, State of Illinois Me Charles In Spanish March, 2008



City of Chicago Richard M. Daley, Mayor

Department of Transportation

30 North LaSalle Street Suite 1100 Chicago, Illinois 60602-2570 (312) 744-3600 (312) 744-7215 (TTY) www.cityofchicago.org/transportation April 06 2006

Ms. Barbara A. Lumpkin **Chief Procurement Officer** Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn:

Catherine Mellon

City JOC Manager

Re:

JOC Project Number:

06-84-8-016

Project Title:

Landscape Median Improvement - 9th Street - State

Street to Plymouth Court

Estimated Cost:

\$105,000.00

Specification Number: Pacific Construction - 34545

Funding Source:

06-480-84-2125-8272-0540-48094-151

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Cheri Heramb

Acting Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved:

file jim

Approved:







Chicago Department of Transportation (CDOT) Attachment A

Utilizing JOC For City Construction Projects

Project Number: 06-84-8-016

Department:

transportation

Project Manager: John Cecchin

Telephone #:

(312) 744-2255

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The scope of work to be performed under this sub-order is removal of existing granite paver median and curb, installation of planting soil, irrigation, concrete curb and landscaping.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The J.O.C. procurement system would be advantageous for construction due to the smaller scope of work and the accelerated contract process. Since the Scope of Work is so limited, it does not make sense to go through the entire traditional bid process for such a small project.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

N/A

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

Purchasing has determined Landscape Term Agreements can not be used for the purpose of construction.