# Release Summary Sheet

Contract (PO) Number: 5382

Release Number: 133

Specification Number: 17058

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES -

TARGET MARKEY

Dollar Amount of Release: \$17,983.63

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1042543

Submission Date:

### CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

ſ	RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
	DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
	04/24/2006	5382	133	17058	1042543	Α		1

**DELIVER TO:** 

38-038

038-2120 ARCH CONST 50 W WASHINGTON Chicago, IL 60601

**ORDERED FROM:** 

PACIFIC CONSTRUCTION SERVICES **33 W. MONROE ST, STE 2100** 

(EFT)

CHICAGO, IL 60603

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

PO DESCRIPTION: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES - TARGET MARKEY

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 5382

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		COMI	VIODITY I	INFORMATION	٧			QUANTITY	UOM		UNIT COST	TOTAL COST
1	1		96842	2					17,983.63	USD		1.00	17,983.63
			GENERAL CONSTRUCTION - PUBLIC WORKS RELATED										
			JTP54	13.B/P-3-	050/City Hall - :	2nd Floor	Fixtures A	dditions	ANDROS				
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	002	0435	0382005	1272	220540	0000	41139151	000000	00000	0000	17,983.63
	1										SHIPMEN	T TOTAL:	17,983.63

RELEASE TOTAL:

17,983.63

- 1/28/08
DATE

LOT CHO

SIGNATUR

To: Department of General Services

Date: February 09, 2006

Sub-Order Total:

17,983.61

## Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JTP543.B

City Hall 2nd Floor Fixtures Additions

Specification, loan or other identifying number:

5382/17058

2. Name of Contractor:

Pacific Construction Services, Inc.

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid sor estimated) \$ 1,076.63 Est.	
Newport Door, Inc.	170 Gaylord Street Elk Grove Village II. 60007,	Non	Subcontractor		
Inter Ocean Cabinet Company	2514 Braga Drive Broadview, IL, 60155	Non	Subcontractor	\$7,798.00 Est.	
Pacific Construction Services, Inc.	33 W. Monroe St. Suite 2100	Non	Subcontractor	\$7,854.12 Est.	
DyLux Technology, LLC	53381 Marina Drive Elkhart, IN, 46514	Non	Subcontractor	\$1,254.86 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED\_

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant

information has been withheld

Signature

2/13/06
Date
Project Executive

Name (Type or Print)

Title

<sup>4.</sup> The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

<sup>5.</sup> The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

13th day of Feb. 20 Ole Notary Public Signature

"OFFICIAL SEAL"
Kim Morales
Notary Public, State of Illinois
My Commission Expires Mar. 6, 2008



City of Chicago Richard M. Daley, Mayor

#### **Department of General Services**

Michi E. Peña Commissioner

**Suite 3700** 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org

March 21 2006

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

Attn:

Catherine Mellon

JOC Manager

Re:

JOC Project Number:

JTP543.B / P-3-050

**Project Title:** 

City Hall - 2nd FI Fixtures Addition

Address:

121 N. La Salle St.

**Estimated Cost:** 

18,000.00

Specification Number: 17058

**Funding Source:** 

002-435-38-2005-1272-0540-41139-151 AUC.

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Art Andros at (312) 742-3858 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña Commissioner

APPROVED:

A Barbara A. Lumpkin

Chief Procurement Officer

Approved:

John Plezbert

Nicholas Ahrens

Mary Capecci

Arthur Andros



# DEPARTMENT OF GENERAL SERVICES Bureau of Architecture, Engineering & Construction Management JOB ORDER CONTRACT (JOC) PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:	Aldermanic	Date:	March 21, 2006						
Originator:	Art Andros	Phone:	(312) 742-3858						
Project Number:	JTP543.B / P-3-050								
Project Name:	City Hall - 2nd Fl Fixtures Ad	dition							
Project Scope:	Provide all fixtures for 2nd FI	Provide all fixtures for 2nd Fl buildout. ie Doors, frames, hardware.							
Location/Address:	121 N. La Salle St.	121 N. La Salle St.							
Justification:	Renovation of space								
Est. Project Budget:	\$18,000.00	\$18,000.00							
CIP#:	130-02-0326	***************************************							
Funding Strips:	002-435-38-2005-1272-0540-41139-151								
Funding Verified By:	Mara: L. 6	ellus.	Date: 3/23/0 6						
Can this request be comp	pleted by one of the following:	aciacon/comazini/acialistastasMilutAcutAcuta.itastAA	aktati da kun kin kun akhik Anda uhi Piparan susun sersi sepertin ukun mendak hin basak asak mala asak bilan ken ada mendamban kentan da sak kan kentan da sak basak sa						
2 Term C	se Trades Yes Contract Yes etitive Bid Yes ee please explain:	s 📋	No X No X No X						
APPROVED:  Nicholas J. Ahrens, Jr.	Deputy Commissioner		$\frac{3-23-06}{\text{Date}}$						
John I Blozbort First	Denuty Commissioner		Date						



# The Department of General Services JOC Approval Letter Utilizing JOC For City Construction Projects

## City Hall

121 N. La Salle St.

Project No: JTP543.B

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Provide and install all long leed items - ie entrance doors and flooring.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Items that were previously used very long lead items. If traditional bid method was used, the scheduled completion would never be made.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Mutitrade - Masons, carpenters, and tile setters.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

None at this time

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

No