

Release Summary Sheet

Contract (PO) Number: 14256

Release Number: 60

Specification Number: 51729

Name of Contractor: CITY LIGHTS LTD/ZSL ELECTRIC

City Department: DEPT OF STREETS & SANITATION

Title of Contract: Job Order Contract for Bureau of Electricity

Dollar Amount of Release: \$209,093.60

Release Description: JOC FOR REGULAR AND EMERGENCY REPAIRS

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50528021

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
11/30/2007	14256	60	51729	50528021	A		1

DELIVER TO: 81-E88

E88
BUREAU OF ELECTRICITY
2451 S. ASHLAND AVE
CHICAGO, ILLINOIS 60608

ORDERED FROM:

CITY LIGHTS LTD/ZSL ELECTRIC
9993 VIRGINA AVE (EFT)
CHICAGO RIDGE, IL 60415

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: PAT SULLIVAN 746-4058
PO DESCRIPTION: Job Order Contract for Bureau of Electricity


BLANKET RELEASE


THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 14256

THIS PURCHASE IS FOR DEPARTMENT: 81 - DEPT OF STREETS & SANITATION

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST
1	1	96842 JOC FOR REGULAR AND EMERGENCY REPAIRS J07-054A; AM RESIDENTIAL LIGHTING KENMORE-LAWRENCE-FOSTER	209,093.60	USD	1.00	209,093.60
						SHIPMENT TOTAL: 209,093.60
						RELEASE TOTAL: 209,093.60

APPROVAL: 
SIGNATURE _____ DATE 12/3/07


SIGNATURE _____ DATE 12/5/07

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of Streets and Sanitation
 121 North LaSalle Street
 Chicago, IL 60602

To: Department of Streets and Sanitation

Date: November 14, 2007

Sub-Order Total: 209,093.60

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
2. Pursuant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: J07-054.A Kenmore - Lawrence to Foster Avenue

Specification, loan or other identifying number: 14256

2. Name of Contractor: City Lights/ZSL Electric, Inc. Joint Venture

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):


Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated) \$
City Lights, Ltd.	9993 Virginia Avenue Chicago Ridge, IL, 60415	MBE	Subcontractor	\$95,693.10 Est.
ZSL Electric, Inc.	11875 Topanga Canyon Frankfort, IL, 60423	Non	Subcontractor	\$73,861.00 Est.
Ground Hog Utility Construction	928 W. Central Ave. Roselle, IL, 60172	Non	Subcontractor	\$39,539.50 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.



 Signature

Juan Candelaria


 Name (Type or Print)

November 16, 2007

 Date

President

 Title

Subscribed and sworn to before me
 this 16th day of **November** 20 **07**






City of Chicago
Richard M. Daley, Mayor

Department of
Streets and Sanitation

Michael J. Picardi
Commissioner

Glenn A. Tatara
Deputy Commissioner

Bureau of Electricity
2451 South Ashland Avenue
Chicago, Illinois 60608
(312) 746-4400
(312) 746-6433 (FAX)
(312) 744-2971 (TTY)

<http://www.cityofchicago.org>

February 13, 2007

Ms. Barbara A. Lumpkin
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attn: Catherine Mellon
City JOC Manager

Re: Memorandums of Authorization (MOA) for the Residential Lighting Program

Dear Ms. Lumpkin:


A Contract was recently award by DPS to be used primarily for construction the City's Residential Lighting Program. All projects constructed for this program are similar in scope and cost and therefore submitting an MOA for each individual work order under the program is redundant and unnecessary.

We therefore request that this one MOA (with the following Attachment A) be sufficient for all projects constructed under the Residential Light Program. We propose that for each project this MOA will be included in the Sub Order Release Package sent to DPS. MOAs and Attachment As will continued to be submitted for approval for any projects to be constructed with JOC that is outside the scope of the Residential Lighting Program.


Please see Attachment A for additional details regarding the program.

If you concur with our recommendation, please sign below and return

Sincerely,

 2/13/07

Glenn Tatara Date
Deputy Commissioner

APPROVED:  DB 2/16/07

Barbra A. Lumpkin Date
Chief Procurement Officer

Approved: Pat Sullivan 2/23/07



Project Number: To Be Assigned

Department: Streets and Sanitation

Project Manager: Kevin McDonnell

Telephone No. 312-746-4058

UTILIZING JOC FOR THE CITY RESIDENTIAL LIGHTING PROGRAM

The Bureau of Electricity is continuing to provide construction services for the Mayor's Residential Lighting Program and the Aldermanic Menu Program with this Contract. The scope of work for these projects consists of the: furnishing and installation of davit light poles, helix foundations, piggyback light fixtures, handholds, directional bore conduit and other electrical equipment. Each project to be accomplished under the Residential Lighting Program will be of similar scope.

The Residential Light Program is a fast track program to provide residential lighting as quickly as possible to the various wards. When the program was first initiated, in order to meet the demanding time schedule, BOE performed the program with in-house forces. However, due to the increased work load and reduced forces, BOE in-house forces were unable to continue to do the program. So it was decided four years ago that JOC would afford BOE the ability to continue to perform the program in a timely manner. Under JOC, the Contractor starts construction in less than 20 days after the project design is prepared.

The cost of a typical project to provide lighting for two blocks is from \$100,000 to \$150,000. We anticipate constructing about 80 projects for the program in 2007.

Our Construction Task Catalog includes virtually every work task that will be required to accomplish the program. Therefore, we anticipate that the amount of Non Pre-priced work will be very small, less than 2% of the program value.

CITY OF CHICAGO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # : 10720083

SUBJOB : **J07-054A**

DESCRIPTION : NEW RESIDENTIAL LIGHTING
LOCATION : KENMORE FROM LAWRENCE TO FOSTER
PURPOSE : 2007 ALD MENU
REQUESTOR : ALD SHILLER & SMITH
BILL TO : ALD SHILLER & SMITH

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
105	PAVEMENT REMOVED & REPLACED	SQYD	11.0	\$100.98	\$31.46	\$132.44	\$1,456.87
106	TEMPORARY PAVEMENT PATCHING	TON	0.5	\$33.12	\$0.00	\$33.12	\$16.56
107	SIDEWALK REMOVED & REPLACED	SQFT	1,000.0	\$6.06	\$1.71	\$7.77	\$7,772.25
108	T & B WITH SCREENINGS	LNFT	467.0	\$9.61	\$1.39	\$11.00	\$5,138.18
112	HANDHOLE, 30" X 36" W/24" F&L	EACH	3.0	\$807.83	\$433.58	\$1,241.41	\$3,724.24
113A	H.H., HVY DUTY, 36X36 W/30"F&L	EACH	3.0	\$840.15	\$735.09	\$1,575.24	\$4,725.72
120	DRILL EXIST MNHOLE OR HNDHOLE	EACH	8.0	\$147.03	\$1.09	\$148.12	\$1,184.93
123	CLEAN EXIST MH / HAND HOLE	EACH	2.0	\$207.58	\$1.35	\$208.93	\$417.86
157	HELIX FDN, 5 FT W/ 10" B.C.	EACH	34.0	\$166.06	\$301.04	\$467.10	\$15,881.55
163	INTERCEPT EXISTING CONDUIT	EACH	1.0	\$37.16	\$1.09	\$38.25	\$38.25
193A	DUCT/DRBR, 1.25" W/O CBL/SCH80	LNFT	5,476.0	\$11.07	\$0.61	\$11.68	\$63,972.20
195A	DUCT/DRBR, 2" W/O CBL/SCH80	LNFT	897.0	\$11.07	\$0.74	\$11.81	\$10,595.33
249	TRIPLEX CBL IN COND 2 #6 & 1 #8	LNFT	6,946.0	\$2.62	\$0.00	\$2.62	\$18,180.29
265	CONTROLLER, RES, SL/240 VOLT	EACH	4.0	\$345.97	\$1,146.39	\$1,492.36	\$5,969.44
267	SVC CONN TO CECO LINE	LOT	4.0	\$250.78	\$11.14	\$261.93	\$1,047.71
2972	LUMINAIRE, 250W RESIDENTIAL	EACH	34.0	\$100.98	\$0.00	\$100.98	\$3,433.33
2992	LUM/ACRN/RES/50W TYPE V, SLVR	EACH	34.0	\$130.78	\$912.72	\$1,043.49	\$35,478.79
334	TS POST, ALUMINUM, 3.5'	EACH	1.0	\$163.18	\$0.00	\$163.18	\$163.18
4R05	REM AERIAL CBL - FA/PC 5/6 PR	LNFT	349.0	\$0.61	\$0.00	\$0.61	\$213.10
505	REM POLE, ALUM, AB, 25'	EACH	33.0	\$284.41	\$0.00	\$284.41	\$9,385.47
526	REM LUMINAIRE, 400W/310W/150W	EACH	41.0	\$61.06	\$0.00	\$61.06	\$2,503.44
530	REM MA, STL, 12'	EACH	41.0	\$86.77	\$0.00	\$86.77	\$3,557.51
539	REM POLE-MTD SL CONTROLLER	EACH	2.0	\$172.73	\$0.00	\$172.73	\$345.47

CITY OF CHICAGO
 DEPARTMENT OF STREETS & SANITATION
 BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # : 10720083

SUBJOB : J07-054.A

DESCRIPTION : NEW RESIDENTIAL LIGHTING

LOCATION : KENMORE FROM LAWRENCE TO FOSTER

PURPOSE : 2007 ALD MENU

REQUESTOR : ALD SHILLER & SMITH

BILL TO : ALD SHILLER & SMITH

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
550	REM BRANCH WIRES/CABLES, 2 #6	LNFT	3,905.0	\$0.60	\$0.00	\$0.60	\$2,353.00
601	BRK DWN FDN - SL	EACH	32.0	\$160.68	\$0.00	\$160.68	\$5,141.84
705	POLE,ALUM,RES,DAVIT, 12' 5"	EACH	34.0	\$311.37	\$379.30	\$690.67	\$23,482.69
705A	ARM, ALUM,DAVIT, 4.5" DIA, 8'	EACH	34.0	\$131.47	\$0.00	\$131.47	\$4,469.91
992	Bit. Conc. Surf. Removal	SQYD	3.0	\$10.14	\$0.00	\$10.14	\$30.43
993	Bit. Conc. Surf. Course	TON	0.5	\$41.40	\$0.00	\$41.40	\$20.70
994	Bit. Matrl (Prime Coat	GAL	2.0	\$4.48	\$0.00	\$4.48	\$8.97
995	LANDSCAPE REST. (PER BLOCK)	EACH	5.5	\$458.73	\$0.00	\$458.73	\$2,523.04

Total JOC Construction Costs : \$233,232.24