# Release Summary Sheet

Contract (PO) Number: 9534

Release Number: 55

**Specification Number: 34535** 

Name of Contractor: FHP TECTONICS CORP.

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Dollar Amount of Release: \$516,522.09

Release Description: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50067181

**Submission Date:** 

### CITY OF CHICAGO **BLANKET RELEASE**

**Original (Department)** 

### SUBJECT TO SUBCONTRACTOR CERTIFICATION 37 .5

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELE		PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
01/10/	2007	9534	55	34535	50067181	Α		1

ORDERED FROM:

CHICAGO, IL 60631

FHP TECTONICS CORP.

8725 W. HIGGINS ROAD

**DELIVER TO:** 

84-A06

A06 **BUREAU OF BRIDGES AND TRANSIT** 30 N. LASALLE ST - STE 500 CHICAGO ILLINOIS 60602-2570

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

James Bracewell 744-3106

PO DESCRIPTION:

JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9534

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

**BUREAU OF ADMINISTRATION AND** 


**PLANNING** 

CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		COMMODITY INFORMATION					QUANTITY	UOM		UNIT COST	TOTAL COST	
1	1		96819	)					516,522.09	USD		1.00	516,522.09
			JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES										
			06-84-7-034; OLD TOWN POCKET PARKS										
		Dist	8FY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	006	0C10	0842145	1387	220540	0000	11117151	000000	00000	0000	322,177.00
		2	006	0480	0842145	8321	220540	0000	48107151	000000	00000	0000	156,107.00
		3	006	0916	0842145	9150	220140	0000	10061021	000000	00000	0000	38,238.09
	1										SHIPMEN		516,522.09

RELEASE TOTAL:

516,522.09



To: Department of Transportation

Sub-Order Total: 516,522.09

## **Disclosure of Retained Parties**

#### A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease, in particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 06-84-7-034

Old Town Pocket Park

Specification,loan or other identifying number:

9534

2. Name of Contractor:

**FHP Tectonics** 

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Zielke Masonry		Non	Subcontractor	\$20,650.00 Est.
Central Lawn Sprinklers		Non	Subcontractor	\$100,576.00 Est.
FHP Tectonics	O'Hare Plaza8725 W. Higgins Road, Suite 200	Non	Subcontractor	\$110,832.09 Est.
Meranjil Landscaping	1104 Abbot Lane University Park, IL, 60466	MBE	Subcontractor	\$29,984.00 Est.
Horizon Contractors	1355 W. Fulton Chicago, IL, 60607	WBE	Subcontractor	\$10,394.00 Est.
Industrial Fence	1300 S. Kilbourne Ave. Chicago, IL, 60623	MBE	Subcontractor	\$41,382.00 Est.
Sanchez Construction Services, Inc	4335 S. Western Blvd. Chicago, IL, 60609	MBE	Subcontractor	\$158,890.00 Est.
Onscape, Inc.	3503 Meadow LaneGlenview, IL	Non	Subcontractor	\$43,814.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

Under the Penalties of perjury , I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

1 / / / ....

Signafure <sup>\*</sup>

Date

11/6/06

Date: November 06, 2006

<sup>4.</sup>The Contractor Understands and agrees that the city may refy on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

<sup>5.</sup> The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

City of Chicago Richard M. Daley, Mayor

#### Department of Transportation

30 North LaSalle Street Suite 1100 Chicago, Illinois 60602-2570 (312) 744-3600 (312) 744-7215 (TTY) www.cityofchicago.org/transportation August 18 2006

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Catherine Mellon

City JOC Manager

Re: JOC Project Number: 06-84-7-034

Project Title: Old Town Pocket Parks

Estimated Cost: \$700,000.00

Specification Number: FH Paschen - 34535

Funding Source: GOB Funds

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Cheri Heramb

Acting Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved: file

ìlm

Approved:

JPB.

NEIGHBORHOODS





# Chicago Department of Transportation (CDOT) Attachment A

#### **Utilizing JOC For City Construction Projects**

Project Number: 06-84-7-034

Department:

Transportation

Project Manager: Scott Waldinger

Telephone #:

(312) 744-5887

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Old Town Pocket Parks involve the refurbishment of 2 public park spaces on former ROW space in Old Town

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This project is a time-sensitive construction and installation at a small scale. As such, the urgency and efficiency needed to complete the project during the 2006 construction year can best be managed via the JOC process.Old Town Pocket Parks were requested by Alderman Daley.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

This project involves the use of multiple trades for construction and installation.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

The use of the JOC process would assist in the management and implementation of this time-sensitive project. By utilizing the JOC process, efficient timing of construction and installation can be maintained for completion during the 2006 construction year.