Release Summary Sheet

Contract (PO) Number: 8634

Release Number: 38

Specification Number: 26799

Name of Contractor: PAUL - BORG CONSTRUCTION CO INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILATION OF CITY FACILITIES

Dollar Amount of Release: \$35,280.94

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50086541

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
02/09/2007	8634	38	26799	50086541	Α		

DELIVER TO:

38-038

ORDERED FROM:

038-0030

30 N. LA SALLE ST.

ROOM 3700

Chicago, IL 60602-2500

PAUL BORG CONSTRUCTION CO INC 2007 S MARSHALL BLVD

CHICAGO, IL 60623

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

Nick Ahrens 744-7751

PO DESCRIPTION: JOB ORDER CONTRACT REHABILATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 8634

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

Ship Line		сом	MODITY	INFORMATION	١			QUANTITY	UOM		UNIT COST	TOTAL COST
1		96842						35,280.94	USD	1.00		35,280.94
		GENERAL CONSTRUCTION - PUBLIC WORKS RELATED										
		JB5-037.A; EXHAUST EXTRACTION SYSTEM; P-4-055; HANSEN; CIP 130-26-0123								3		
	Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
	1	003	0497	0382005	4164	220140	0000	90103021	000000	00000	0000	6,927.94
	2	007	0C11	0382005	1224	220440	0000	11121111	000000	00000	0000	28,353.00
1					-					SHIPMEN	T TOTAL:	35,280.94
		Line 1 Dist	Line COMI 1 96842 GENE JB5-0 Dist BFY 1 003	1 96842 GENERAL CO JB5-037.A; EX Dist BFY FUND 1 003 0497	Line COMMODITY INFORMATION 1 96842 GENERAL CONSTRUCTION JB5-037.A; EXHAUST EXTRA Dist BFY FUND COST CTR 1 003 0497 0382005	COMMODITY INFORMATION 96842 GENERAL CONSTRUCTION - PUBLIC	Line COMMODITY INFORMATION 1 96842 GENERAL CONSTRUCTION - PUBLIC WORKS JB5-037.A; EXHAUST EXTRACTION SYSTEM; F Dist BFY FUND COST CTR APPR ACCNT 1 003 0497 0382005 4164 220140 2 007 0C11 0382005 1224 220440	Line COMMODITY INFORMATION 1 96842 GENERAL CONSTRUCTION - PUBLIC WORKS RELATED JB5-037.A; EXHAUST EXTRACTION SYSTEM; P-4-055; H Dist BFY FUND COST CTR APPR ACCNT ACTV 1 003 0497 0382005 4164 220140 0000 2 007 0C11 0382005 1224 220440 0000	Line COMMODITY INFORMATION QUANTITY 1 96842 35,280.94 GENERAL CONSTRUCTION - PUBLIC WORKS RELATED JB5-037.A; EXHAUST EXTRACTION SYSTEM; P-4-055; HANSEN; CIP Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT 1 003 0497 0382005 4164 220140 0000 90103021 2 007 0C11 0382005 1224 220440 0000 11121111	Line COMMODITY INFORMATION QUANTITY UOM 1 96842 35,280.94 USD GENERAL CONSTRUCTION - PUBLIC WORKS RELATED JB5-037.A; EXHAUST EXTRACTION SYSTEM; P-4-055; HANSEN; CIP 130-26-0123 Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT 1 003 0497 0382005 4164 220140 0000 90103021 000000 2 007 0C11 0382005 1224 220440 0000 11121111 0000000	Line COMMODITY INFORMATION QUANTITY UOM 1 96842 35,280.94 USD GENERAL CONSTRUCTION - PUBLIC WORKS RELATED JB5-037.A; EXHAUST EXTRACTION SYSTEM; P-4-055; HANSEN; CIP 130-26-0123 Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT GENRL 1 003 0497 0382005 4164 220140 0000 90103021 000000 00000 2 007 0C11 0382005 1224 220440 0000 11121111 000000 00000	Line COMMODITY INFORMATION QUANTITY UOM COST 1 96842 35,280.94 USD 1.00 GENERAL CONSTRUCTION - PUBLIC WORKS RELATED JB5-037.A; EXHAUST EXTRACTION SYSTEM; P-4-055; HANSEN; CIP 130-26-0123 Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR 1 003 0497 0382005 4164 220140 0000 90103021 000000 00000 0000 2 007 0C11 0382005 1224 220440 0000 11121111 000000 00000 00000

RELEASE TOTAL:

35,280,94

SIGNATURE



City of Chicago Department of General Services 30 North LaSalle Street Chicago, IL 60602

To: Department of General Services

Date: January 31, 2007

Sub-Order Total: 35,280,94

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JB5-037.A

Taxi Testing Exhaust Extraction

Specification, loan or other identifying number:

8634

2. Name of Contractor:

City of Chicago - DGS - Paul Borg Const.

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
Paul Borg Construction	2007 South Marshall Blvd Chicago, IL, 60623	Non	Subcontractor	\$5,427.10 Est.	
Hastings Air-Energy Control, Inc.	5555 S. Westridge Drive, New Berlin, WI, 53151	Non	Subcontractor	\$29,853.84 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld

Signatura Cin

Date

JAMES CRNIE

PROJECT MANAGER


Title

Name (Type or Print)

Subscribed and sworn to before me

this 3/st

Notary Public Signature



^{4.}The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease.

termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either

ask the city whether disclosure is required or make the disclosure.



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Suite 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org

February 01 2007

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: **Catherine Mellon**

JOC Manager

Re: **JOC Project Number:** JB5-037.A / P-4-055

Project Title:

Taxi Testing

Address:

2420 W. Pershing Rd.

Estimated Cost:

28,353.00

Specification Number: 26799 (1)

Funding Source:

07-C11-38-2005-1224-0440-11121-111

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Ivan Hansen at (312) 742-1336 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved:

Nicholas Ahrens

Mary Capeco

Arthur Andros <u>f</u>



The Department of General Services Attachment A

Utilizing JOC For City Construction Projects

Public Vehicle Testing 2420 W. Pershing Rd.

Project No: JB5-037.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Provide and install a complete exhaust extraction system with 4 attachements. This facility inspects an average of 100 public vehicles daily and these vehicles run @ approc 30 MPH while in the building and the air quality is very poor. This system will enable an inspector to hook a hose onto the vehicles exhaust pipe so the fumes are then vented outside.

Provide exhaust extraction system based on specs provided

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The facilty has continual visits from the EPA, Union and IEPA for complaints. This air quality issue must be resolved imediatly.

If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Multitrade - Electricians, Carpenters and Laborers

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

All items contained in the CTC

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

No



DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management JOB ORDER CONTRACT (JOC)

PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:		Consumer Services	Date:	February 01, 2007					
Originator:		Ivan Hansen	Phone:	(312) 742-1336					
Project Number:		JB5-037.A / P-4-055	•						
Project Name:	:	Taxi Testing							
Project Scope	i:	Provide exhaust extraction system based on specs provided							
Location/Addr	ess:	2420 W. Pershing Rd.							
Justification:		Safety - Air Quality							
Est. Project B	udget:	\$28,353.00			_				
CIP#:									
Funding Strips	S :	07-C11-38-2005-1224-0440)-11121-111		_				
Funding Verifi	ed By:			Date:					
Can this reque	st be comple	eted by one of the following:							
1 2 3	In-House Term Co Competit	ntract Ye	es 🗔	No X No X No X					
If No, for any o	of the above	please explain:							
APPROVED: Control Con									
Michi E. Per	ia, Commiss	ioner	Date						

Currency Budget Batch Name Organization: Category Template Type: Template Style: Source Database: Set of Books: Note: This is not the end of the Journal Template. Unprotect the sheet and insert as many rows as needed. Journal Name Upl Period BFY FUND Journal Description JAN-07 007 0C11 0382005 COST APPROPR ACCOUNT ACTIVITY PROJECT CATEGORY Budget Journal
Single Journal Entry
CITY OF CHICAGO BOOKS APSPROD CITY ORGANIZATION 1224 220000 0000 List - Text: CITY_APPROP List - Text: USD List - Text: OBM Projects
List - Text: OBM Project Budgets List - Text Text: Text: VENTILATION SYSTEM- DGS E-NOTE 11121111 Contact CPM# Dept Proj 900-10] 32174 000000 GENERAL FUTURE 00000 0000 CREATED Value 28,353.00 Debit 28,353.00 JAN-08-2007 02:15 Credit Value Notes