# Release Summary Sheet

Contract (PO) Number: 9534

Release Number: 92

**Specification Number: 34535** 

Name of Contractor: FHP TECTONICS CORP.

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

**Dollar Amount of Release: \$27,821.38** 

**Release Description:** 

JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50067181

**Submission Date:** 

### **CITY OF CHICAGO BLANKET RELEASE**

## **Original (Department)**

## SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER		SITE NAME	DELIVERY	PAGE	9
11/08/2007	9534	92	34535	50067181	A	DATE	NUMBER 1	

**DELIVER TO:** 

84-A06

A06

**BUREAU OF BRIDGES AND TRANSIT** 30 N. LASALLE ST - STE 500

CHICAGO ILLINOIS 60602-2570

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

ORDERED FROM:

FHP TECTONICS CORP. 8725 W. HIGGINS ROAD CHICAGO, IL 60631

CONTACT:

FRED ROBERSON 744-4146

PO DESCRIPTION: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

#### **BLANKET RELEASE**

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9534

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A04

**BUREAU OF ADMINISTRATION AND** 

**PLANNING** 

CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		~~**	**^~~	No. 1 Miles		V	***************************************	**************************************	***************************************		UNIT	
T-1116	Lisie				INFORMATIO	N			QUANTITY	UOM		COST	TOTAL COST
1	ŀ		9681	-					27,821.38	USD		1.00	
	JOB ORDER CONTRACT - REHABILITATION OF STRU							FSTRUC	CTURES			1.00	27,821.38
			07-84-7-070 LARAMIE AVE. VIADUCT OVER CSX RAIL ROAD										
		Dist	8FY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRI	FUTR	
		1	007	0671	0842125	9245	220540	0000	80130151	000000	00000	0000	45 750 4 4
		2	007	0C12	0842125	1380	220540	0000	12070151	000000			15,765.14
	1						22.0040	0000	12070131	000000	00000	0000	12,056.24
				· · · · · · · · · · · · · · · · · · ·			w. w				SHIPMEN	T TOTAL:	27,821.38


RELEASE TOTAL:

27,821.38

APPROVAL:

SIGNATURE

01 :81 Hd 6- 10H LO



To: Department of Transportation

Date: October 15, 2007

Sub-Order Total: 27,821.38

# **Disclosure of Retained Parties**

## A. <u>Definitions and Disclosure Requirements</u>

- 1 As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll. 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to
- influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 07-84-7-070

Laramie Shoring

Specification, loan or other identifying number:

9534

2. Name of Contractor:

**FHP Tectonics** 

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
FHP Tectonics, Corp.	8725 W. Higgins Road Chicago, II, 60631	Non	Subcontractor	\$9,821.38 Est.	
Industrial Fence HECK HERE IF NO SUCH PERSONS	1300 S. Kilbourne Ave. Chicago, IL, 60623	MBE	Subcontractor	\$18,000,00 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld

Signature

Name (Type or Print)

Bruh. A

Subscribed and sworn to before me

Notary Public Signature



City of Chicago Richard M. Daley, Mayor

Department of Transportation

Homas G. Byrne Commissioner

Gifberto Quiñones Deputy Commissioner

Division of Administration 30 North LaSalle Street Suite 600 Chicago, Illinois 60602-2570 (312) 744-5649 (312) 744-4399 (FAX) www.cityofchicago.org/transportation Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Catherine Mellon

City JOC Manager

Re: JOC Project Number: 07-84-7-070

Project Title: Laramie Ave Viaduct over CSX Rail Road

Estimated Cost: \$60,000.00

Specification Number: FH Paschen - 34535

Funding Source: GOB Funds

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Thomas G. Byrne

Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved: file

lm

Approved:

GQ 📜

RS 🌃

FR \_\_\_\_

SEIGHBORHOODS







## Chicago Department of Transportation (CDOT) Attachment A

### **Utilizing JOC For City Construction Projects**

Project Number: 07-84-7-070

Department:

TRANSPORTATION

Project Manager: Jill Gansen

Telephone #:

(312) 744-4873

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

Please describe the major features of this project.

Emergency repairs are needed on the Laramie Avenue viaduct over the CSX railroad, due to deterioration of the existing concrete piers. Temporary support must be installed on two piers within the railroad right-of-way. The scope includes installation of four steel shoring towers, two per pier, which will provide necessary support for the pier caps. One of the piers sits just north of active railroad tracks, and the other sits between two sets of active railroad tracks. Construction crews will be crossing these tracks to perform the work, and must coordinate carefully with the railroad schedule and operations to maintain safety.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The proposed work has to be completed on an emergency basis to ensure public safety. It also requires specialized personnel, equipment, and scheduling flexibility that are not available with City forces. There is no existing term agreement to cover this type of work, and because of the small scope it is not cost and time effective for the City to perform the work through the traditional bid process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Not applicable -various trades will participate.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N. A.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N. A.