# Release Summary Sheet

Contract (PO) Number: 15035

Release Number: 1

Specification Number: 51701

Name of Contractor: PAUL BORG CONSTRUCTION CO INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT

REHABILITATION OF CITY FACILITIES

**Dollar Amount of Release:** \$133,404.80

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50086541

**Submission Date:** 

### **CITY OF CHICAGO BLANKET RELEASE**

## **Original (Department)**

### SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
10/02/2007	15035	1	51701	50086541	Α		1

**DELIVER TO:** 

38-038

038-0030 30 N. LA SALLE ST.

**ROOM 3700** 

Chicago, IL 60602-2500

**DELIVERY CHARGES to be PREPAID** TITLE TO PASS ON DELIVERY

CONTACT:

**NICK AHRENS 744-7751** 

PO DESCRIPTION:

DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

**ORDERED FROM:** 

CHICAGO, IL 60623

PAUL BORG CONSTRUCTION CO INC

2007 S MARSHALL BLVD (EFT)

#### **BLANKET RELEASE**

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15035

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		сомі	MODITY	INFORMATION	N .		(	YTITNAUC	иом		UNIT COST	TOTAL COST
1	1		96842	2					133,404.80	USD		1.00	133,404.80
		GENERAL CONSTRUCTION-PUBLIC WORKS RELATED								-			
			PBC-(	07-002.A;	REPLACE AP	RON & P	ARKING L	OT; K-7-0	82; SMITH; CI	P 32713			
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	007	0403	0382005	8101	220000	0000	90199151	000000	00000	0000	133,404.80
	1										SHIPMEN		133,404.80

RELEASE TOTAL:

133,404,80


APPROVÁL

SIGNATURE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.

Submit the original invoice to the department referenced above. Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.



To: Department of General Services

Date: September 19, 2007

Sub-Order Total:

133,404.80

# **Disclosure of Retained Parties**

Α	Definitions	and	Disclosure	Requiren	nents
---	-------------	-----	------------	----------	-------

1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

### B. Certification

Contractor hereby certifies as follows:

This Disclosure relates to the following transaction:

Project name:

PBC-002.A

Specification, loan or other identifying number:

TBD

Name of Contractor:

Paul Borg Construction

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
Precision Cement Company, Inc.	293 Abbotsford Ct. Glen Ellyn, IL, 60137	Non	Subcontractor	\$121,000.00 Est	
Paul Borg Construction	2007 South Marshall Blvd Chicago, IL, 60623	Non	Subcontractor	\$12,404.80 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

- 4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld

Signature Title Name (Type or Print)

Subscribed and sworn to before me

Notary Public Signature





City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Suite 3700 30 North LuSulle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org July 24 2007

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

Attn: Catherine Mellon

**JOC Manager** 

Re: JOC Project Number: PBC-002.A / K-7-082

Project Title: CFD EC 78 Replace Front Apron &

Parking Lot

Address: 1052 W. Waveland

Estimated Cost: 140,000.00 Specification Number: 26799 (1)

Funding Source: 007-0403-0382005-8101-220000-90199151

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Dick Smith at (312) 744-3843 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña Commissioner

APPROVED:

Barbara A Lumpkin
Chief Procurement Officer

Approved:

Nicholas Ahrens

Mary Capecci

Arthur Andros





OK.



# The Department of General Services Attachment A

### **Utilizing JOC For City Construction Projects**

Engine Company 078 1052 W. Waveland

Project No: PBC-002.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Replace existing asphalt front apron and parking lot with reinforced concrete.

Remove existing front apron and install new 12" CA-6 sub base.

Furnish and install #6 epoxy coated reinforcing bars with double layer both directions.

Furnish and install epoxy coated dowels as required.

Furnish and install 12" red colored brick stamped 4000 PSI high early concrete.

#### REAR PARKING LOT

Remove existing parking lot asphalt and concrete and install 12" CA-6 sub base. Furnish and install #6 epoxy coated reinforcing bars with double layer both directions. Furnish and install 12" high early 4000 PSI concrete.

WORK TO BE COORDINATED THRU DGS AND CFD DURING A BASEBALL ROAD TRIP.

All work to be per previously issued sketches SK-1 and SK-2.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Time restraints and direct supervision make JOC appropriate for this project.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Multiple trades.

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

N/A