Release Summary Sheet

Contract (PO) Number: 9534

Release Number: 86

Specification Number: 34535

Name of Contractor: FHP TECTONICS CORP.

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Dollar Amount of Release: \$89,384.49

Release Description: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50067181

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
10/02/2007	9534	86	34535	50067181	Α		1

ORDERED FROM:

CHICAGO, IL 60631

FHP TECTONICS CORP.

8725 W. HIGGINS ROAD

DELIVER TO: 84-A05 A05 **BUREAU OF HIGHWAYS** 30 N LASALLE ST - STE 400 CHICAGO ILLINOIS 60602-2570

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

FRED ROBERSON 744-4146

PO DESCRIPTION: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9534

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

An4

BUREAU OF ADMINISTRATION AND PLANNING


CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		COM	MODITY	INFORMATIO	V		(YTITMAUÇ	UOM		UNIT COST	TOTAL COST
1	1 1		96819						89,384.49	USD		1.00	89,384,49
			JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES									·	
			06-84-7-032C; MADISON ST-STREETSCAPE IMPROV 9435						ENT-PULASK	I RD. TO KI	LDARE AV	E. ; PO#	
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	005	0548	0842145	9002	220540	TF04	00000000	000000	00000	0000	89,384.49
	1										SHIPMEN		89.384.49

RELEASE TOTAL:

89,384,49

15:6 HV E-139 20



To: Department of Transportation

Date: August 21, 2007

Sub-Order Total: 89,384.49

Disclosure of Retained Parties

A. <u>Definitions and Disclosure Requirements</u>

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legistative or administrative action.

B. Certification

Confractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 06-84-7-032.C

Madison Street Extras

Specification, loan or other identifying number:

9534

2. Name of Contractor:

FHP Tectonics

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary);

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Horizon Contractors	1355 W. Fulton Chicago, IL, 60607	WBE	Subcontractor	\$1,378.00 Est.
Broadway Construction Services	1101 W. Adams, Unit C Chicago, IL, 60607	Non	Subcontractor	\$30,000.00 Est.
Sanchez Construction Services, Inc.	4335 S. Western Blvd. Chicago, IL, 60609	MBE	Subcontractor	\$26,750.00 Est.
FHP Tectonics	O'Hare Plaza8725 W. Higgins Road, Suite 200	Non	Subcontractor	\$13,830.49 Est.
Traffic Control & Protection	31W351 North Ave West Chicago, IL, 60185	Non	Subcontractor	\$17,426.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

- 4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, Toertify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

Signature

Name (Type or Print)

Subscribed and sworn to before me

his____day of

____20_*(2-7_*_

Notary Public Signature

OFFICIAL SEAL

DAWN L. CAPORALE

NOTARY PUBLIC, STATE OF ILLINOIS

MY COMMISSION EXPIRES 6-7-2011



City of Chicago Richard M. Daley, Mayor

Department of Transportation

30 North LaSalle Street Suite 1100 Chicago, Illinois 60602-2570 (312) 744-3600 (312) 744-7215 (TTY)

www.cityofchicago.org/transportation

June 07 2007

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

Attn: Catherine Mellon

City JOC Manager

Re: JOC Project Number: 06-84-7-032.C

Project Title: Madison Street - Streetscape Improvement - Pulaski

Rd to Kildare Ave

Estimated Cost: \$200,000.00

Specification Number: FH Paschen - 34535

Funding Source: 05-548-84-2145-9002-0540-TF04

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely.

Cheri Heramb

Acting Commissioner

APPROVED:

Barbara A, Lumpkin

Chief Procurement Officer

Approved: file

jlm

Approved:

3Q 4

JPB 14

NEIGHBORHOODS

CAGE S



Chicago Department of Transportation (CDOT)

Attachment A

Utilizing JOC For City Construction Projects

Project Number: 06-84-7-032.C

Department:

Transportation

Project Manager: John Cecchin

Telephone #:

(312) 744-2255

For all Proposed JOC Projects, Please complete Items 1 and 2 below, As appropriate, Complete Items 3,4 and 5, Attach to MOA (JOC Approval Letter)

Please describe the major features of this project.

The scope of work to be performed under this sub-order includes but is not limited to; removal and replacement of signage, vaulted sidewalk utility installation, signal pole removal and replacement, concrete foundation removal and asphalt patching

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

CDOT was informed recently that City forces will not be able to install the proposed signage due to the size of the project. CDOT was also informed that CDOWM will not be installing the water service into the vaulted sidewalk owner's property at 4032 W. Madison Street. CDOT was informed by BOE to remove and replace a cracked signal pole not included in the original BOE design. During construction, existing concrete foundation was encountered and needs to be removed to accommodate the new parking design. CDOT needs asphalt patching to accommodate the resurfacing removed from the original design. It makes sense to use the same JOC contractor that is performing the hardscape construction to perform these additional construction activities.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Multiple Trades

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N/A