## Release Summary Sheet

Contract (PO) Number: 14256

Release Number: 67

**Specification Number:** 51729

Name of Contractor: CITY LIGHTS LTD/ZSL ELECTRIC

City Department: DEPT OF STREETS & SANITATION

Title of Contract: Job Order Contract for Bureau of Electricity

**Dollar Amount of Release:** \$169,440.14

**Release Description:** JOC FOR REGULAR AND EMERGENCY REPAIRS

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50528021

**Submission Date:** 

### CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

### SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

	RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE
l	1/3/2008	14256	67	51729	50528021	A	DAIL	NUMBER 1
								L

ORDERED FROM:

CITY LIGHTS LTD/ZSL ELECTRIC

9993 VIRGINA AVE (EFT)

CHICAGO RIDGE, IL 60415

**DELIVER TO:** 

81-E88

E88

**BUREAU OF ELECTRICITY** 2451 S. ASHLAND AVE CHICAGO, ILLINOIS 60608 Chicago, IL

**DELIVERY CHARGES to be PREPAID** TITLE TO PASS ON DELIVERY

CONTACT:

**PAT SULLIVAN 746-4058** 

PO DESCRIPTION:

Job Order Contract for Bureau of Electricity

#### **BLANKET RELEASE**

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 14256

THIS PURCHASE IS FOR DEPARTMENT:

81 - DEPT OF STREETS & SANITATION

SUBMIT THE ORIGINAL INVOICE TO:

PO Line 1	Ship Line 1		96842	2	INFORMATIO	•			<b>QUANTITY</b> 169,440.14	<b>UOM</b> USD		UNIT COST 1.00	TOTAL COST 169,440.14
			J07-0		GULAR AND EN RESIDENTIAL				O 59TH (13TH	l WARD)			
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	007	0C12	0812030	1265	220540	0000	12040151	000000	00000	0000	169,440.14
	<u> </u>										SHIPMEN	T TOTAL:	169,440.14

**RELEASE TOTAL:** 

169,440.14

APPROVAL

To: Department of Streets and Sanitation

Date: November 30, 2007

Sub-Order Total: 169,440.14

### **Disclosure of Retained Parties**

#### A. <u>Definitions and Disclosure Requirements</u>

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll. 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

### B. Certification

Contractor hereby certifies as follows:

1 This Disclosure relates to the following transaction:

Project name: J07-061.A

Keeler Avenue 59th to 55th Street

Specification, loan or other identifying number:

14256

2. Name of Contractor:

City Lights/ZSL Electric, Inc. Joint Venture

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
City Lights, Ltd.	9993 Virginia Avenue Chicago Ridge, IL, 60415	MBE	Subcontractor	\$73,767.14 Est.
ZSL Electric, Inc.	11875 Topanga Canyon Frankfort, IL, 60423	Non	Subcontractor	\$62,594.00 Est.
Ground Hog Utility Construction	928 W. Central Ave. Roselle, IL, 60172	Non	Subcontractor	\$33,079.00 Est.

HECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

November 30, 2007

Date

Managing Joint Venture Partner

Title

Juan Candelaria

Name (Type or Print)

Subscribed and sworn to before me

day of November 20 07

<sup>4.</sup> The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

<sup>5.</sup> The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.



City of Chicago Richard M. Daley, Mayor

Department of Streets and Samitation

Michael J. Picardi Commit stoner

Glenn A. Tafara Deputy Commissioner

Bureau of Electricity 2451 South Ashland Assame Chicago, Illinois 60608 (312) 746-4400 (312) 746-6433 (FAX) (312) 744-2971 (TTY)

http://www.cityofchicago.org

Lebruary 13, 2007

Ms. Barbara A. Lumpkin Chief Procurement Orficer Department of Procurement Services € ity Hall, Room 403 121 North LaSalle Street Chicago, IL 60602

Attn: Catherine Mellon City JOC Manager

Memorandums of Authorization (MOA) for the Residential Lighting Re: Program

Dear Ms. Lumpkin:

V Contract was recently award by DPS to be used primarily for construction the  $C(t, \mathbb{R})$ Residential Lighting Program. All projects constructed for this program are similar in scope and cost and therefore submitting an MOA for each individual work order under the program is redundant and unneces sary.

We therefore request that this one MOA (with the following Attachment A) be sufficient for all projects constructed under the Residential Light Program. We propose that for each project this MOA will be included in the Sub Order Release Package sent to DPS - MOAs and Attachment As will continued to be submitted for approval for any projects to be constructed with JOC that is outside the scope of the Residential Lighting Program

x 1.26.

Please see Attachment A for additional details regarding the program.

If you concur with our recommendation, please sign below and return

incereiv.

Glenn Fatara

Deputy Commissioner

PPROVED: 2001 Longkin

Chief Procurement Officer

" Sallo se .

## ATTACHMENT (07 FEW 11 TO 10) 05

Project Number: To Be Assigned Department: Streets and Sanitation

Project Manager: Kevin McDonnell Telephone No. 312-746-4058

# UTILIZING JOC FOR THE CITY RESIDENTIAL LIGHTING PROGRAM

the Bureau of Electricity is continuing to provide construction services for the Mayor's Residential Lighting Program and the Aldermanic Menu Program with this Contract. The cope of work for these projects consists of the: furnishing and installation of davit light poles, helix foundations, piggyback light fixtures, handholds, directional bore conduit and other electrical equipment. Each project to be accomplished under the Residential lighting Program will be of similar scope.

The Residential Light Program is a fast track program to provide residential lighting as puickly as possible to the various wards. When the program was first initiated, in order to meet the demanding time schedule, BOE performed the program with in-house forces. However, due to the increased work load and reduced forces, BOE in-house forces were mable to continue to do the program. So it was decided four years ago that JOC would stord BOE the ability to continue to perform the program in a timely manner. Under took, the Contractor starts construction in less than 20 days after the project design is prepared.

The cost of a typical project to provide lighting for two blocks is from \$100,000 to \$150,000. We anticipate constructing about 80 projects for the program in 2007.

Our Construction Task Catalog includes virtually every work task that will be required to ecomplish the program. Therefore, we anticipate that the amount of Non Pre-priced work will be very small, less than 2% of the program value.

Number of Pages : 2

CITY OF CHICAGO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # :

10720093 JD7-061.A : gorans

NEW RES LIGHTING DESCRIPTION:

KEELER FROM 55TH ST.-59TH ST (4 BLOCKS) LOCATION :

2007 ALD MENU PURPOSE :

ALD OLIVO REQUESTOR :

ALD OLIVO BILL TO:

<u>                                     </u>	ІТЕМ	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
	105	PAVEMENT REMOVED & REPLACED	Sayo	15.0	\$100.98	\$31.46	\$132.44	\$1,986.64
J	106	TEMPORARY PAVEMENT PATCHING	TON	0.2	\$33.12	\$0.00	\$33.12	\$6.62
	107	SIDEWALK REMOVED & REPLACED	SQFT	1,250.0	\$6.06	\$1.71	\$7.77	\$9,715.31
	108	T & B WITH SCREENINGS	LNFT	0.96	\$9.61	\$1.39	\$11.00	\$1,056.24
	112	HANDHOLE, 30" X 36" W/24" F&L	EACH	2.0	\$807.83	\$433.58	\$1,241.41	\$2,482.83
	113A	H.H., HVY DUTY, 36X36 W/30"F&L	ЕАСН	3.0	\$840.15	00.0\$	\$840.15	\$2,520.44
	157	HELIX FDN, 5 FT W/ 10" B.C.	ЕАСН	31.0	\$166.06	\$301.04	\$467.10	\$14,480.24
	163	INTERCEPT EXISTING CONDUIT	ЕАСН	1.0	\$37.16	\$0.00	\$37.16	\$37.16
	193A	DUCT/DRBR, 1.25" W/O CBL/SCH80	LNFT	4,866.0	\$11.07	19.0\$	\$11.68	\$56,846.01
	195A	DUCI/DRBR, 2" W/O CBL/SCH80	LNFT	222.0	\$11.07	\$0.74	\$11.81	\$2,622.25
	213	POLE/STL/AB RELOCATE COMPLETE	ЕАСН	4.0	\$613.95	\$0.00	\$613.95	\$2,455.81
	546	TRIPLX CBL IN COND 2 #6 & 1 #8	LNFT	5,472.0	\$2.62	\$0.00	\$2.62	\$14,322.28
	265	CONTROLLER, RES, SL/240 VOLT	ЕАСН	3.0	\$345.97	\$1,146.39	\$1,492.36	\$4,477.08
	267	SVC CONN TO CECO LINE	LOT	3.0	\$250.78	\$0.00	\$250.78	\$752.35
	270	CBL, SL, TEMP 2-CND/#8 TWISTED	LNFT	311.0	\$3.11	\$0.00	\$3.11	\$967.78
	2722	LUMINAIRE, 250W RESIDENTIAL	ЕАСН	27.0	\$100.98	\$0.00	\$100.98	\$2,726.47
	2662	LUM/ACRN/RES/50W TYPE V, SLVR	ЕАСН	27.0	\$130.78	\$912.72	\$1,043.49	\$28,174.33
	505	REM POLE, ALUM, AB, 25'	ЕАСН	12.0	\$284.41	\$0.00	17.482\$	\$3,412.90
	526	REM LUMINAIRE, 400W/310W/150W	ЕАСН	13.0	\$61.06	\$0.00	\$61.06	\$793.77
	530	REM MA, STL, 12'	ЕАСН	13.0	\$86.77	\$0.00	\$86.77	\$1,127.99
	550	REM BRANCH WIRES/CABLES, 2 #6	LNFT	2,472.0	\$0.60	\$0.00	\$0.60	\$1,489.53
•	601	BRK DWN FDN - SL	EACH	16.0	\$160.68	\$0.00	\$160.68	\$2,570.92
	705	POLE, ALUM, RES, DAVIT, 12' 5"	ЕАСН	27.0	\$311.37	\$379.30	29.069\$	\$18,648.02

. Page Number : 1

Number of Pages : 2

CITY OF CHICASO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

10720093 J07-061.A : BOLBUS WORK ORDER # :

NEW RES LIGHTING

DESCRIPTION :

KEELER FROM 55TH ST.-59TH ST (4 BLOCKS) 2007 ALD MENU LOCATION :

ALD OLIVO PURPOSE : REQUESTOR:

ALD OLIVO BILL 70:

ITEM	DESCRIPTION						
	UESCR.P.I.UN	ONITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
705A	ARM, ALUM,DAVIT, 4.5" DIA, 8'	ЕАСН	27.0	\$131.47	\$0.00	\$131.47	\$3.549.63
266	Bit. Conc. Surf. Removal	SQYD	2.0	\$10.14	\$0.00	\$10.14	
993	Bit. Conc. Surf. Course	TON	0.5	\$41.40	\$0.00	07 17\$	\$20.70
766	994 Bit. Matrl (Prime Coat	GAL	1.0	\$4.48	00.08	87.7\$	87 78
566	LANDSCAPE REST. (PER BLOCK)	ЕАСН	4.0	\$458.73	\$0.00	\$458.73	\$1,8

\$179,103.01 Total JOC Construction Costs :

Page Number : 2