# Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 7

Specification Number: 58904

Name of Contractor: MQ SEWER & WATER CONTRACTORS

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF

FLAT WORK/SITE WORK AND STRUCTURES

**Dollar Amount of Release:** \$184,441.52

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF

FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125

**Submission Date:** 

## **CITY OF CHICAGO BLANKET RELEASE**

## Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY	PAGE NUMBER
9/30/2008	15878	7	58904	528125	Α	DAIL	1

**DELIVER TO:** 

84-A06

A06

BUREAU OF BRIDGES AND TRANSIT

30 N. LASALLE ST - STE 500

CHICAGO ILLINOIS 60602-2570

Chicago, IL

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

ORDERED FROM:

MQ SEWER & WATER CONTRACTORS INC. D/B/A MQ CONSTRUCTION CO

665 ROPPOLO LANE (EFT)

ELK GROVE VILLAGE, IL 60007

3097407 ... 742-6771-man

PO DESCRIPTION:

CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

**STRUCTURES** 

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A04

BUREAU OF ADMINISTRATION AND

**PLANNING** 

CHICAGO ILLINOIS 60602-2570, IL

PO	Ship
Line	Line
1	1

COMMODITY INFORMATION

QUANTITY

UNIT

**TOTAL COST** 

96875

184,441.52

UOM USD

COST 1.00

184,441.52

CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK

**SPACE & STRUCTURES** 

08-84-9-016; GREEN EXCHANGES SUSTAINABLE STREETSCAPE; PO# 15878

Dist BFY 800

**COST CTR** FUND 0C16

0842145

APPR ACCNT ACTV

PROJECT RPT CAT

GENRL FUTR

0000 184,441.52

1

1849 220540 0000

16071151 000000

00000 SHIPMENT TOTAL:

184,441.52

**RELEASE TOTAL:** 

184,441.52

To: Department of Transportation

Date: September 23, 2008

Sub-Order Total: 184,441.52

# **Disclosure of Retained Parties**

### A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1 every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 08-84-9-016

Green Exchange Streetscape

Specification,loan or other identifying number:

58904

2. Name of Contractor:

MQ Construction

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	\$	FEE(indicate whether paid or estimated)
Pine Waterproofing & Sealant, Inc.	550 W. Frontage Rd.Suite 2810	Non	Subcontractor	\$7,1	13.00 Est.
Meranjil Landscaping II Inc.	1104 Abbot Lane University Park, IL, 60466	MBE	Subcontractor	\$3,6	99.00 Est.
Mark-It Corp.		Non	Subcontractor	\$2,0	00.00 Est.
C.R. Schmidt, Inc.	. Schmidt, Inc. 29 W 002 Main St.Unit 201A Warrenville, IL, 60555		Subcontractor	\$21,918.75 Est.	
MQ Construction	665 Roppolo Lane Elk Grove Village, IL, 60007	Non	Subcontractor	\$149,	965.92 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Name (Type or Print)

<sup>4.</sup>The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

Subscribed and sworn to before me

this 22rd

\_\_ day of \_

\_20<u>\_003</u>

Notary Public Signature

OFFICIAL SEAL
Laura A. Halicke
Notary Public, State of Illinois
My Commission Expires 1/07/12



City of Chicago Richard M. Daley, Mayor

#### Department of Transportation

Thomas G. Byrne Commissioner

Gilberto Oumones Deputy Commissioner

Division of Administration 30 North LaSalle Street Suite 600 Chicago, Illinois 60602-2570 (312) 744-5649 (312) 744-4399 (FAX)

www.cityofchicago.org/transportation

June 26 2008

Mr. Montel M. Gayles Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

33, 10 3.7 10:00

Attn: **Catherine Mellon** 

City JOC Manager

**JOC Project Number:** Re:

08-84-11-006

**Project Title:** 

Green Exchange Sustainable Streetscape

**Estimated Cost:** 

\$379,000.00

P.O. Number:

F.H.Paschen, S.N.Nielsen & Assoc., Inc. - 15880

**Funding Source:** 

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerel

Thomas G. Byrne Commissioner

APPROVED:

Montel M. Dayles

Chief Procurement Officer

<del>Tillabelle</del> — 7/14/0

Approved:

jlm

Approved:

Reviewed by::

NEIGHBORHOODS





## Chicago Department of Transportation (CDOT) Attachment A

### **Utilizing JOC For City Construction Projects**

Project Number: 08-84-11-006

Department:

Transportation

Project Manager: Lynn Hollenberg

Telephone #:

(312) 742-4771

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

Please describe the major features of this project.

This project is located between 2725 and 2800 N. Maplewood Ave., directly adjacent to the new Green Exchange Building at 2545 W. Diversey. Project scope includes new curb, gutter, ADA ramps, high albedo concrete sidewalk, permeable pavers in parking lane, underdrain, and a landscaped planter.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Completion of project needs to coincide with the opening of the new Green Exchange on Nov 1, 2008. Time frame precludes the standard bidding process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

No. Work will involve concrete workers, brick layers, plumbers and landscapers.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

It is anticipated that non pre-priced items will not be used in this project

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

The Green Alley term agreement has permeable pavers priced at \$27 per sq. ft. Past projects have demonstrated that permeable pavers can be installed for \$8 per square foot through the JOC contract. Therefore the term agreement will not be used to perform this work.