Release Summary Sheet

Contract (PO) Number: 15880

Release Number: 10

Specification Number: 58904

Name of Contractor: FH PASCHEN SN NIELSEN&ASS LLC

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF

FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: \$74,669.10

Release Description: CDOT-JOC REPAIRS, RECONSTRUCTION & REHABILITATION OF

FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50167025

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
9/16/2008	15880	10	58904	50167025	Α		1

DELIVER TO:

84-A05

A05

BUREAU OF HIGHWAYS 30 N LASALLE ST - STE 400 CHICAGO ILLINOIS 60602-2570

Chicago, IL

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

744-5806

PO DESCRIPTION:

CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

ORDERED FROM:

O'HARE PLAZA

CHICAGO, IL 60631

FH PASCHEN SN NIELSEN&ASS LLC

8725 W HIGGINS SUITE 200

STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15880

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A04

BUREAU OF ADMINISTRATION AND

PLANNING

CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		COMI	MODITY	INFORMATION	1		(QUANTITY	UOM	,	UNIT COST	TOTAL COST
1	1 1		96875						74,669.10	USD		1.00	74,669.10
			SPAC	E & STR	PAIRS, RECO UCTURES SANGAMON; I				ATION OF FLA	AT WORK S	PACE, SIT	E WORK	
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	800	0131	0082005	9031	220140	0000	00000000	000000	00000	0000	74,669.10
											SHIPMEN		74.669.10

RELEASE TOTAL:

74,669.10

APPROVAL:

NONATURE .

SIGNATURE

DATE

SIGNATURE

-//4

27:7 11 41 13:20

To: Department of Transportation

Date: August 19, 2008

Sub-Order Total: 74,669.10

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2.Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 08-84-11-001

Sangamon - Paseo Phase 1

Specification, loan or other identifying number:

15880

2. Name of Contractor:

F.H.Paschen, S.N.Nielsen & Assoc., Inc.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
Sanchez Construction Services, Inc	4335 S. Western Blvd. MBE Chicago, IL, 60609		Subcontractor	\$51,680.00 Est.	
FH Paschen	8725 W. Higgins Road Chicago, IL, 60631	Non	Subcontractor	\$22,989.10 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

- 4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld

Signature

Name (Type or Print)

Subscribed and sworn to before me

Notary Public Signature

OFFICIAL SEAL DAWN L. CAPORA NOTARY PUBLIC, STATE OF ILLINOIS MY COMMISSION EXPIRES 6-7-2011



City of Chicago Richard M. Daley, Mayor

Department of Transportation

Thomas G. Byrne Commissioner

Gilberto Quiñones Deputy Commissioner

Division of Administration 30 North LaSalle Street Suite 600 Chicago, Illinois 60602-2570 (312) 744-5649 (312) 744-4399 (FAX) www.cityofchicago.org/transportation

38 KPR -3 PH 2: 11

NEIGHBORHOODS

March 31 2008

Mr. Montel M. Gayles Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Catherine Mellon

City JOC Manager

Re: JOC Project Number: 08-84-11-001

Project Title: Sangamon - Paseo Phase 1

Estimated Cost: \$117,000.00

P.O. Number: F.H.Paschen, S.N.Nielsen & Assoc., Inc. - 15880

on whetaker

Funding Source: GOB Funds

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Thomas G. Byrne Commissioner

APPROVED:

Montel M. Cayles

Chief Procurement Officer

Approved: file

jlm

Approved:

ga 20

RS FA

FR TL

Reviewed by::

.ou Langone_ 🔀 💯

WORKS.



Chicago Department of Transportation (CDOT)

Attachment A

Utilizing JOC For City Construction Projects

Project Number: 08-84-11-001

Department:

Project Manager: Dolan McMillan

Telephone #:

(312) 744-5806

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

Please describe the major features of this project.

Construct 8-foot wide crushed stone path from Cullerton to 21st, generally in line with Sangamon. Area to be blanket-seeded and landscaped with prairie seeding and plantings. Other items may include installation of furnishings, such as trash recepetacles and benches.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Open Space Impact Fee approved and timeframe is shortened due to adjacent development construction (Resurrection Homes). This developer will contribute to this project and assist whenever possible; however, coordination and construction along with the developer is necessary for this effort.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Not applicable - various trades will participate.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N/A