Release Summary Sheet

Contract (PO) Number: 16882

Release Number: 26

Specification Number: 57807

Name of Contractor: AIRPORT CONTRACTING GROUP

City Department: DEPT OF AVIATION

Title of Contract: JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT

FACILITIES

Dollar Amount of Release: \$149,996.77

Release Description: JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT

FACILITIES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 51293025

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE	
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER	
10/9/2009	16882	26	57807	51293025	Α		1	

ORDERED FROM:

CHICAGO, IL 60601

AIRPORT CONTRACTING GROUP

333 N MICHIGAN AVE STE 625

DELIVER TO:

85-085

085-2015 O'HARE O'HARE AIRPORT

Chicago, IL 60666

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

773-894-2402

PO DESCRIPTION: JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 16882

THIS PURCHASE IS FOR DEPARTMENT:

85 - DEPT OF AVIATION

SUBMIT THE ORIGINAL INVOICE TO:

•		сомі	MODITY	INFORMATION	1		(YTITNAUC	UOM		UNIT COST	TOTAL COST
1		96842	2					149,996.77	USD		1.00	149,996.77
		JOB C	ORDER C	ONTRACT FO	R REHAE	BILITATION	OF AIRF	ORT FACILIT	TIES			,
		REQ#	459 96 ; J	IH-6072.01; EM	MERGEN	CY ROOF I	REPAIRS;	PO# 16882				
	Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
	1	009	0740	0854010	0161	220161	0000	00000000	000000	00000	0000	149,996.77
1										SHIPMEN	T TOTAL:	149,996.77
	•	Line 1	1 96842 JOB 0 REQ#	1 96842 JOB ORDER O REQ# 45996; J Dist BFY FUND	Line COMMODITY INFORMATION 1 96842 JOB ORDER CONTRACT FO REQ# 45996; JH-6072.01; EN Dist BFY FUND COST CTR	Line COMMODITY INFORMATION 1 96842 JOB ORDER CONTRACT FOR REHAM REQ# 45996; JH-6072.01; EMERGENO Dist BFY FUND COST CTR APPR	Line COMMODITY INFORMATION 1 96842 JOB ORDER CONTRACT FOR REHABILITATION REQ# 45996; JH-6072.01; EMERGENCY ROOF REACHER CONTRACT FOR APPR ACCUSATION CONTRACT FOR REHABILITATION REQ# 45996; JH-6072.01; EMERGENCY ROOF REACHER CONTRACT FOR APPR ACCUSATION CONTRACT APPR A	Line COMMODITY INFORMATION 1 96842 JOB ORDER CONTRACT FOR REHABILITATION OF AIRE REQ# 45996; JH-6072.01; EMERGENCY ROOF REPAIRS; Dist BFY FUND COST CTR APPR ACCNT ACTV	Line COMMODITY INFORMATION QUANTITY 1 96842 149,996.77 JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT FACILIT REQ# 45996; JH-6072.01; EMERGENCY ROOF REPAIRS; PO# 16882 Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT	Line COMMODITY INFORMATION QUANTITY UOM 1 96842 149,996.77 USD JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT FACILITIES REQ# 45996; JH-6072.01; EMERGENCY ROOF REPAIRS; PO# 16882 Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT	Line COMMODITY INFORMATION QUANTITY UOM 1 96842 149,996.77 USD JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT FACILITIES REQ# 45996; JH-6072.01; EMERGENCY ROOF REPAIRS; PO# 16882 Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT GENRL 1 009 0740 0854010 0161 220161 0000 00000000 0000000 000000	Line COMMODITY INFORMATION QUANTITY UOM COST 1 96842 149,996.77 USD 1.00 JOB ORDER CONTRACT FOR REHABILITATION OF AIRPORT FACILITIES REQ# 45996; JH-6072.01; EMERGENCY ROOF REPAIRS; PO# 16882 Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR

RELEASE TOTAL:

149,996.77

SIGNATURA

APPROVA



Date: September 15, 2009

Sub-Order Total:

149,996.77

Disclosure of Retained Parties

- A. Definitions and Disclosure Requirements
 - 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
 - 2.Pursant to Executive Order 97-1 every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, tobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
 - 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll,
 - 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.
- B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

Emergency Roof Maintenance & Repair

Specification loan or other identifying number:

57807 - 16882 - 1st Anniversary

2. Name of Contractor:

Airport Contracting Group

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Airport Contracting Group (Tishman)	180 W. Washington St. Suite 1100	Non	Subcontractor	\$9,999.35 Est.
Anderson & Shah Roofing, Inc,	23900 County Farm Road Joliet, IL, 60431	MBE	Subcontractor	\$100,000.00 Est.
Airport Contracting Group (Spaan Tech	311 . Wacker Dr. Suite2400 Chicago, IL, 60606	WBE	Subcontractor	\$13,999.10 Est.
Airport Contracting Group (LJE)	333 N Michigan Ave- Suite 625	MBE	Subcontractor	\$25,998.32 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

- 4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
- any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

relevant information has been withheld.

Signature

Name (Type or Print)

Date

Title

Notany Public Signature

OFFICIAL SEAL SONIA RENTERIA NOTARY PUBLIC - STATE OF ILLINOIS MY COMMISSION EXPIRES:04/17/10



City of Chicago Richard M. Daley, Mayor

Department of Aviation

Rosemarie S. Andolino Commissioner

Chicago O'Hare International Airport P.O. Box 66142 Chicago, Illinois 60666 (773) 686-2200 (773) 686-8333 (TTY)

O'Hare Modernization Program P.O. Box 66848 10510 W. Zemke Road Chicago, IL 60666 (773) 462-7300 (773) 462-8552 (Fax)

Chicago Midway International Airport 5700 South Cicero Avenue Chicago, Illinois 60638 (773) 838-0600 (773) 838-0795 (TTY)

www.flychicago.com www.OhareModernization.org





Memorandum of Authorization (MOA)

July 2, 2009

Mr. Montel Gayles
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attn: Carolyn Johnson

JOC Manager

Re: JOC Project Number: JH-6072-01

Project Title: Roofing Maintenance & Repair

at O'Hare International Airport

Estimated Cost: \$150,000.00

Specification Number: 57807 – 16882

Airport Contracting group

Funding Source: Facilities O&M Budget

Dear Mr. Gayles:

I request that the above referenced project be contracted under the Job Order Contracting (JOC) method. The JOC Request Form is attached which describes the scope of work and the appropriateness for using JOC for this project.

Sincerely,

Rosemarie Andolino

Commissioner

APPROVED:

Montel Gayles

Chief Procurement Officer



DEPARTMENT OF AVIATION **DIVISION of DESIGN & CONSTRUCTION** JOB ORDER CONTRACT (JOC) REQUEST FORM

Date: June 22, 2009

To:

Larry Pianto

Director, Design&Construction

Fr:

John Sisco, Deputy Commissioner

DOA Facilities

RE: Request for Authorization to Use JOC

Project: Roofing maintenance & Repair at O'Hare International Airport

Contact Name and Phone Number: Dorothy Izewski 773-686-7271

Project History: The existing O'Hare Terminal Building roofing systems need ongoing repairs to remedy and prevent leaks. DOA Facilities has been without a term roofing maintenance contract since January 2007 and a new contract is not anticipated to be in place before September 2009. Roofing repair services are needed due to the heavy rainy season 2009. Water infiltration creates a slip and fall hazard and can damage existing infrastructure and operational equipment. The leaks will need to be repaired as soon as possible to prevent further damage and eliminate a safety hazard.

Project Scope of Work: Investigate and repair roof leaks at various locations at O'Hare International Airport.

Procurement Options:

The projects size and scope lends itself to the JOC process, and using the JOC process would be the most efficient means of completing the work.

No term contract is in place to perform the scope of work.

The scope of work is outside the capabilities of the Trades.

Budget Estimate: \$150,000.00

Gordian Group: \$3,000.00

See Attached Back-up for Budget Estimate:

Funding Strip: 2009 1190 740 85 4010 0161 0161

Project: JH-6072-01 Roofing Maintenance & Repair at O'Hare International Airport

Requesting Department Authorization

User Deput Commissioner	<u>634-09</u> Date
User's Project Manger	<u>62309</u> Date
The office of Design and Construction had description of the proposed project and do JOC. Design and Construction Authorization	as reviewed the Requesting Department's concur that this project is appropriate for
DOA JOC Coordinator Assistant Compressioner of Design & Construction	235-2009 Date 6.23.9 Date
Managing Deputy Commissioner Mustyltank May Deputy Director	6-23-09 Date Date
Contracts, Managing Deputy Commissioner	
cc: CARE – Attn: Ron Marsh	