Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 15

Specification Number: 58904

Name of Contractor: MQ SEWER & WATER CONTRACTORS

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF

FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: \$51,572.68

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF

FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
5/19/2009	15878	15	58904	52812 5	Α		1

DELIVER TO:

84-A06

A06

BUREAU OF BRIDGES AND TRANSIT

30 N. LASALLE ST - STE 500

CHICAGO ILLINOIS 60602-2570

Chicago, IL

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

744-4686

PO DESCRIPTION:

CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

ORDERED FROM:

MQ SEWER & WATER CONTRACTORS

INC. D/B/A MQ CONSTRUCTION CO

665 ROPPOLO LANE (EFT)

ELK GROVE VILLAGE, IL 60007

STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

BUREAU OF ADMINISTRATION AND

PLANNING


CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		COMMODITY INFORMATION 96875						QUANTITY 51.572.68	UOM USD	UNIT COST TOTAL COS' 1.00 51.572.6			
,	•		CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES [8-(4-7-0-04)] REQ#43376: OHIO STREET PEDESTRIAN UNDERPASS AT LAKESHORE DRIVE; PO#15878											
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR		
		1	800	0828	0842125	0540	220540	0000	P2008764	000000	00000	0000	51,572.68	
	1										SHIPMEN	T TOTAL:	51,572.68	

RELEASE TOTAL:

thell

SIGNATURE



To: Department of Transportation

Sub-Order Total: 51,572.68

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2.Pursant to Executive Order 97-1 every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship and the amount of fees paid or estimated to be paid.
- 3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 08-84-9-004.A

Grind/Resurface Ramp to Lake Shore Drive

Specification, loan or other identifying number:

58904

2. Name of Contractor:

MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid sor estimated)
Accu-Paving Co.	2665 S. 25th Ave. Broadview, IL, 60155	Non	Subcontractor	\$28,020.00 Est.
Ogden Avenue Materials	931 N. Ogden Ave. Chicago, IL, 60622	WBE	Supplier	\$8,880.00 Est.
MQ Construction	665 Roppolo Lane Elk Grove Village, IL, 60007	Non	Subcontractor	\$14,672.68 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

Under the Penalties of perjury . I certify that am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

HISTORY

Date

PRISIDENT Signature

Subscribed and sworn to before me

2009

OFFICIAL SEAL Laura A. Halicke Notary Public, State of Illinois My Commission Expires 1/07/12 Date: April 08, 2009

^{4.}The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

^{5.}The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.



City of Chicago Richard M. Daley, Mayor

Department of Fransportation

Thomas G. Byene Commissioner

Gilberto Quinones Deputy Commissioner

Division of Administration 30 North LaSalle Street Suite 600 Chicago, Hilions 60602-2570

(312) *14~ (649) (312) *14~4 (99) (FAX)

www.cityofchn.ugo.org/transportation

February 11 2009

Mr. Montel M. Gayles Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Carolyn Johnson

City JOC Manager

Re: JOC Project Number: 08-84-9-004.A

Project Title: Ohio Street Pedestrian Underpass at Lakeshore

Drive (600 N. Lake Shore Drive) - Extra

Whattale 2/17/09

Estimated Cost: \$60,000.00

P.O. Number: MQ Construction Company - 15878

Funding Source: GOB Funds

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Thomas G. Byrne Commissioner

APPROVED:

Montel M. Gayles

Chief Procurement Officer

Approved: file

jlm

Approved:

RS &

FR Z

Reviewed by::

ou Langone

METGHBORHOODS



GAGD A



Chicago Department of Transportation (CDOT) Attachment A

Utilizing JOC For City Construction Projects

Project Number: 08-84-9-004.A Department: TRANSPORTATION

Project Manager: Alsharbini Omar Telephone #: (312) 744-4686

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The original scope of work includes concrete repair, adding reinforcing steel to the underside of the deck and concrete replacement. The additional work includes resurfacing the northbound entrance ramp for Lake Shore Drive. The additional work was not covered in the original scope and could not be anticipated at the beginning of the project.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This is an emergency repair project. At the present time, the underpass is unsafe for pedestrian traffic. It would not be time or cost effective for us to perform the work through the City's traditional bid process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

More than one trade will be involved

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N.A.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N.A.