Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 30

Specification Number: 58904

Name of Contractor: MQ SEWER & WATER CONTRACTORS

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: \$727,812.68

CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF **Release Description:**

FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**



Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY	PAGE
2/18/2010	15878	30	58904	528125	A	DATE	NUMBER 0

DELIVER TO:

84-A06

A06

BUREAU OF BRIDGES AND TRANSIT 30 N. LASALLE ST - STE 500

CHICAGO ILLINOIS 60602-2570

Chicago, II

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

742-3244

PO DESCRIPTION:

CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A04

BUREAU OF ADMINISTRATION AND

PLANNING

CHICAGO ILLINOIS 60602-2570, IL

PO Ship Line Line

COMMODITY INFORMATION

QUANTITY

ORDERED FROM:

665 ROPPOLO LANE

MQ SEWER & WATER CONTRACTORS

(EFT)

INC. D/B/A MQ CONSTRUCTION CO

ELK GROVE VILLAGE, IL 60007

UNIT COST

TOTAL COST

1

96875

727,812.68

UOM USD

1.00

727,812.68

CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

REQ#48270; 09-84-045; LASALLE CENTRAL TIF-VAULTED ADA RAMP PROGRAM LASALLE STREET;

PO# 15878

Dist BFY FUND APPR

ACCNT

ACTV

PROJECT RPT CAT

GENRL FUTR

009

0A50

0842125

COST CTR

9005

00000

1

220540

TF04

00000000

000000

0000

727,812.68

SHIPMENT TOTAL:

727,812.68

RELEASE TOTAL:

727,812.68

SIGNATUA

SIGNATURE

DATE

tin: 1 Hd EZ 8340102



City of Chicago Department of Transportation 30 North LaSalle Street Chicago, IL 60602

To: Department of Transportation

Date: January 28, 2010

Sub-Order Total:

727,812.68

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago. 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll. 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to

influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 09-84-9-040 045

LaSaile Central ADA TIF Program

Specification, loan or other identifying number:

58904

2. Name of Contractor:

MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(Indicate whether paid or estimated)	
Pan-Oceanic Engineering Co., Inc.	8501 W. Higgins Rd., Suite 630	MBE	Subcontractor	\$96,320.00 Est.	
Kedmont Waterproofing	5428 N. Kedzie Ave. Chicago, IL, 60625-3922	WBE	Subcontractor	\$51,000.00 Est.	
Highway Safety Corp.	y Safety Corp. 1756 W. Armitage Ct. Addison, IL, 60101		Subcontractor	\$5,000.00 Est.	
atha Construction 240 East Lake StreetSuite		MBE	Subcontractor	\$154,016.00 Est.	
Construction 665 Roppolo Lane Elk Grove Village, IL, 60007		Non	Subcontractor	\$421,476.68 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

- 4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , I certify that I am	authorized to execute this Disclosure on behalf of the Contractor that the information disclo	prod have a transfer
Tolevalit Molination has been withheld.	The state of the s	sed nerein is true and complete, and that no

1/28/10 Date PRESIDENT



City of Chicago Richard M. Daley, Mayor

Department of Transportation

Thomas G. Byrne Commissioner

John Yonan, P.E. Deputy Commissioner

Division of Engineering 30 North LaSalle Street Suite 400 Chicago, Illinois 60602-2570 (312) 744-3520 (312) 744-6438 (FAX) www.cityofchicago.org/transportation

BUILDING CHICAGO TOGETHER

December 08 2009

Ms. Jamie L. Rhee Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Carolyn Johnson

City JOC Manager

Re: JOC Project Number: 09-84-9-045

Project Title: LaSalle Central TIF - Vaulted ADA Ramp Program,

LaSalle Street, Jackson to Washington

Estimated Cost: \$850,000.00

P.O. Number: MQ Construction Company - 15878

Funding Source: TIF Funds

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Thomas H. Powers, P.E.

Acting Commissioner

APPROVED:

amile L. Rhee

Chief Procurement Officer

Approved:

file jlm

Approved:

RS \$ 12/8/01

Reviewed by::

Lou Landone







Chicago Department of Transportation (CDOT) Attachment A

Utilizing JOC For City Construction Projects

Project Number: 09-84-9-045

Department:

Transportation

Project Manager: Charlene Walsh

Telephone #:

(312) 742-3244

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

Please describe the major features of this project.

In order for the City to comply with the Americans with Disabilities Act (ADA) Federal Court consent agreement, CDOT must spend \$10,000,000 a year on ADA ramp construction. As part of this effort, CDOT is modifying numerous sidewalks within the Central Business District (CBD). The majority of the sidewalk corners are on-grade installations that are being constructed by the CDOT Division of Engineering-Highways, utilizing the city's existing Term Agreement contracting process. The remaining sidewalk corners, which are on or adjacent to vaulted spaces, are being designed and constructed by the CDOT Division of Engineering-Bridges due to the complexity of the structural considerations involved. Each proposed ramp location has a unique design that is tailored to the specific vaulted space encountered. Work on or adjacent to vaulted spaces includes the construction of concrete retaining walls, backfilling of vaults, reconstruction of structural concrete slabs, installation of waterproofing membranes, installation of concrete topping slabs, construction of ADA compliant ramps and resurfacing the street pavement adjacent to the ramps. There are nineteen locations included in this project, distributed throughout the CBD. The majority are along LaSalle Street from Jackson to Washington with some additional within a half block of LaSalle, on Madison to the east. The nineteen locations are 1. LaSalle Street and Jackson, northeast corner; 2. LaSalle Street and Quincy Street, northeast corner; 3. LaSalle Street and Quincy Street, southeast corner; 4. LaSalle Street and Marble Place, northwest corner; 5. LaSalle Street and Monroe Street, northeast corner; 6. LaSalle Street and Monroe Street, southwest corner; 7. LaSalle Street, alley between Arcade and Monroe Street, northeast corner; 8. LaSalle Street, alley between Arcade Place and Monroe Street, southeast corner; 9. LaSalle Street and Arcade Place, northeast corner; 10. LaSalle Street and Arcade Place, southeast corner; 11. LaSalle Street and Madison Street, northwest corner; 12. LaSalle Street and Madison Street, northeast corner; 13. LaSalle Street and Madison Street, southeast corner; 14. LaSalle Street and Calhoun Place, northeast corner; 15. LaSalle Street and Calhoun Place, southeast corner; 16. Madison Street, alley between LaSalle Street and Clark, northwest corner; 17. Madison Street, alley between LaSalle Street and Clark, northeast corner; 18. Madison Street, alley between LaSalle Street and Clark, southwest corner; and 19.Madison Street, alley between LaSalle Street and Clark, southeast corner. It is imperative that this work be completed by one contractor in a swift and efficient manner to avoid extended open excavation sites which pose a public safety hazard. Swift construction will also avoid extended closures of curb lanes and sidewalks, and reduce the negative impacts to the public and commerce caused by pedestrian and traffic detours within the CBD. The city's current Term Agreement does not include pay items for the structural items necessary to construct ADA ramps on or adjacent to vaulted spaces, therefore, the term agreement contractors are not qualified to construct the structural modifications required. Also, this work cannot be performed by City Forces due to the complexity of the structural work. Therefore, the JOC Procurement process is the best and most efficient way to begin the construction of these ramps in 2009 in order for the City to avoid being in violation of the Federal Court consent agreement.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use. JOC Procurement system.

In order for the City to remain in compliance with the yearly requirements of the Federal Court order, this work must be awarded by December 31, 2009. The JOC Procurement system will also ensure swift project completion which will reduce impacts to traffic and commerce within the CBD, and will reduce the exposure of the public to lengthy open excavations, which pose a public safety hazard.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Not applicable - various trades will participate.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N/A

TO:

Lou Langone

Director of Administration

Chicago Department of Transportation

FROM:

Charlene Walsh
Project Manager
Division of Engineering

RE:

JOC Project Number: 0

09-84-9-045

Project Title:

LaSalle Central TIF - Vaulted ADA Ramp Program, LaSalle Street, Jackson to Washington

Estimated Cost:

\$850,000.00

P.O. Number:

MQ Construction Company - 15878

Contractor:

MQ Construction Company

Funding Source:

TIF Funds

DATE:

December 08, 2009

Division of Project Development recommends the above referenced project be contracted under Job Order Contracting (JOC) method.

Description of JOC Project:

In order for the City to comply with the Americans with Disabilities Act (ADA) Federal Court consent agreement, CDOT must spend \$10,000,000 a year on ADA ramp construction. As part of this effort, CDOT is modifying numerous sidewalks within the Central Business District (CBD). The majority of the sidewalk corners are on-grade installations that are being constructed by the CDOT Division of Engineering-Highways, utilizing the city's existing Term Agreement contracting process. The remaining sidewalk corners, which are on or adjacent to vaulted spaces, are being designed and constructed by the CDOT Division of Engineering-Bridges due to the complexity of the structural considerations involved. Each proposed ramp location has a unique design that is tailored to the specific vaulted space encountered. Work on or adjacent to vaulted spaces includes the construction of concrete retaining walls, backfilling of vaults, reconstruction of structural concrete slabs, installation of waterproofing membranes, installation of concrete topping slabs, construction of ADA compliant ramps and resurfacing the street pavement adjacent to the ramps. There are nineteen locations included in this project, distributed throughout the CBD. The majority are along LaSalle Street from Jackson to Washington with some additional within a half block of LaSalle, on Madison to the east. The nineteen locations are 1. LaSalle Street and Jackson, northeast corner; 2. LaSalle Street and Quincy Street, northeast corner; 3. LaSalle Street and Quincy Street, southeast corner; 4. LaSalle Street and Marble Place, northwest corner; 5. LaSalle Street and Monroe Street, northeast corner; 6. LaSalle Street and Monroe Street, southwest corner; 7. LaSalle Street, alley between Arcade and Monroe Street, northeast corner; 8. LaSalle Street, alley between Arcade Place and Monroe Street, southeast corner; 9. LaSalle Street and Arcade Place, northeast corner, 1003 LaSalle Street and Arcade Place, southeast corner; 11. LaSalle Street and Madison Street, northwest corner; 12. LaSalle Street and Madison Street, northeast corner; 13. LaSalle Street and Madison Street, southeast corner; 14. LaSalle Street and Calhoun Place, northeast corner; 15. LaSalle Street and Calhoun Place, southeast corner; 16. Madison Street, alley between LaSalle Street and Clark, northwest corner; 17. Madison Street, alley between LaSalle Street and Clark, northeast corner; 18. Madison Street, alley between LaSalle Street and Clark, southwest corner; and 19.Madison Street, alley between LaSalle Street and Clark, southeast corner. It is imperative that this work be completed by one contractor in a swift and efficient manner to avoid extended open excavation sites which pose a public safety hazard. Swift construction will also avoid extended closures of curb lanes and sidewalks, and reduce the negative impacts to the public and commerce caused by pedestrian and traffic detours within the CBD. The city's current Term Agreement does not include pay items for the structural items necessary to construct ADA ramps on or adjacent to vaulted spaces, therefore, the term agreement contractors are not qualified to construct the structural modifications required. Also, this work cannot be performed by City-Forces due to the complexity of the structural work. Therefore, the JOC Procurement process is the best and most efficient way to begin the construction of these ramps in 2009 in order for the City to avoid being in violation of the Federal Court consent agreement.

. - 11

Is this additional work on an existing JOC Project - Yes or No: NO

Has the work been completed for this JOC Project? - Yes or No:

1.7

S.

NO

Method of Selection for JOC Contractor: Lowest JOC bidder

Prior approval to start JOC work:

N/A

Did work start prior to submission of Memorandum of Authorization - (MOA):

NO