Release Summary Sheet

Contract (PO) Number: 15036

Release Number: 30

Specification Number: 51701

Name of Contractor: FHP TECTONICS CORP.

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT

REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$186,381.48

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50067181

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
9/14/2011	15036	30	51701	50067181	Α		- 1

DELIVER TO: 38-038

038-0030

30 N. LA SALLE ST.

ROOM 300

Chicago, IL 60602-2500

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

ORDERED FROM:

FHP TECTONICS CORP. 8725 W. HIGGINS ROAD (EFT)

SUITE 200

CHICAGO, IL 60631

CONTACT:

312-742-3126

PO DESCRIPTION:

DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15036

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		COM	MODITY	INFORMATION	N			QUANTIT	Y UO	м	UNIT COST	TOTAL COST
1	1		96842	2					186,381,4			1.00	186,381,48
			GENE	RAL CO	NSTRUCTION	-PUBLIC	WORKS R	ELATED	,55,55			1.00	100,301.40
			REQ#	62150; F	FHP 11-023.A;	MLK PAR	KING LOT	REBUILD); P-11-011; S	MITH; CIP	#130-02-35 (021	
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	011	0C28	0382005	2219	220160	0000	80088341	000000	00000	0000	186,381.48
	1										SHIPMEN	T TOTAL:	186,381.48

RELEASE TOTAL:

186,381,48

APPROVAL:

IGNATURE DAVIS DAVIE

SIGNATURE

DA



City of Chicago Department of General Services 30 North LaSalle Street Chicago, IL 60602

To: Department of General Services

Date: July 28, 2011

Sub-Order Total:

186,381.48

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: FHP-11-023.A

MLK Community Center Parking Lot

Specification,loan or other identifying number:

15036

2. Name of Contractor:

FHP Tectonics, Corp.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbylst, subcontractor,etc.)	\$	FEE(indicate whether paid or estimated)
FHP Tectonics, Corp.	8725 W. Higgins Road Chicago, II, 60631	Non	Subcontractor	\$50,950.48 Est.	
Sanchez Construction Services	4335 S. Western Blvd. Chicago, IL, 60609	MBE	Subcontractor	\$13	35,431.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

7/28/11

Date

General Manager

Subscribed and sworn to before me

OFFICIAL SEAL DAWN L CAPORALE NOTARY PUBLIC - STATE OF ILLINOIS MY COMMISSION EXPIRES:06/07/15



DEPARTMENT OF GENERAL SERVICES CITY OF CHICAGO

June 28 2011
Ms. Jamie L. Rhee
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, Il 60602

Attn: Carolyn Johnson JOC Manager

Re: JOC Project Number: FHP-11-023.A / P-11-011

Project Title: Rebuild King Center Parking Lot

Address: 4314 S. Cottage Grove

Estimated Cost: 200,000.00

Specification Number: 51701

Funding Source: 2011-OC28-38-2005-2219-80088341

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Dick Smith at (312) 744-3843 and all other inquiries to Lori Edwards at 744-8525.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

David J. Reynords Commissioner

APPROVED:

Chief Procurement Office

Approved:

Thomas W. Vukovich

Arthur Andros



The Department of General Services Attachment A

Utilizing JOC For City Construction Projects

Martin Luther King Comm. Center 4314 S. Cottage Grove

Project No: FHP-11-023.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Rebuild sunken parking lot areas, overlay the remaining parking area, replace all pavement markings and correct fencing that was affected by the sinkage.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The JOC procurement method allows work to be done in a timely manner and give more control over the contractor.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Multiple Trades.

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

N/A

6. Why Contractor was Selected?

This JOC contractor was selected because of their ability to work in a parking lot being used and their knowledge of parking lot reconstruction.



DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management

JOB ORDER CONTRACT (JOC) PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:		Department of Family and Su	Date:	June 28, 20	011					
Originator:		Dick Smith	Phone:	(312) 744-3	3843					
Project Num	nber:	FHP-11-023.A / P-11-011		-						
Project Nam	ne:	Rebuild King Center Parking Lot								
Project Sco	pe:	Rebuild King Center parking lot and fencing.								
Location/Ad	dress:	4314 S. Cottage Grove								
Justification	:	Parking lot has sunk to a point where it is dangerous to walk on or park cars on.								
Est. Project	Budget:	\$200,000.00								
CIP#:		130-02-35021								
Funding Stri	ps:	2011-OC28-38-2005-2219-800	88341	\$200,000.00						
Funding Verified By:				Da	Date:					
Can this requ	est be comp	leted by one of the following:								
1 2 3	In-House Term Co Compet			No No No	X X X					
If No, for any	of the above	e please explain:								
No term con	tractor, DGS	trades unable to do and bidding	process wi	ll take to lon	g.					
Thomas W	-	m		Date O(a)	30/11					

Section I: General Contract Information					
Department Name	DGS				
Department Contact Name	Art Andros				
Department Contact Number	312-744-3843				
Department Contact Email	Richard.Smith@cityofchicago.org				
Contract Number	15036				
Contract Subject Name	JOC – FHPaschen (FHP Tectonics Corp)				
Contract Initiation Date	7/2/2007				
Original Contract Amount	\$32,000,000				
Original Contract Expiration Date	7/1/2009				
Budgeted amount for current year	N/A				
Year to date expenditure	N/A				
Are fundsOperatingXCapi	talTIFGrant				
What is the funding strip?	2011-OC28-38-2005-2219-80088341				
If contract modification or task request	YES \$200,000				
is approved, will department have enough funds to cover new	M. L. King Center Parking Lot Rebuild				
expenditure?					
If no, what is the plan to address the short fall?					
S	ection II: Contract Modifications				
Complete this section if you are modifying	the value of an existing contract.				
Contract Value Increase	\$				
New total contract amount	\$				
New contract expiration date					
Goods/services provided by this contract					

Justification of need to modify this	
contract	
Impact of denial	
Impact of definal	
Section III. Issue a Re	quest for Services to a Master Consulting Agreement
Complete this section if you want to issue	a request for services to a Master Consulting Agreement
	W ¹
Value of planned task order request	\$
Expiration date of planned task order	
request	
Scope of services	
(%)	
Justification of need to issue request for	
services	
55.7.005	
Impact of denial	
Section IV: Assessm	nent of Office of Budget and Management Analyst
Approve/Deny	Reason This project has been approved and funded.
,	, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
ODM Analyst Initials	DO/D
OBM Analyst Initials	BO'R
OBM Analyst Name/number	Beth O'Reilly 744-9571
	,