Release Summary Sheet

Contract (PO) Number: 21256

Release Number: 23

Specification Number: 70920

Name of Contractor: FH PASCHEN SN NIELSEN&ASS LLC

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: DEPT OF WATER JOC SITE WORK CONSTRUCTION

Dollar Amount of Release: \$260,629.24

Release Description: DEPT OF WATER JOC SITE WORK CONSTRUCTION

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50167025

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE	nd in your offer DELIVERY	PAGE	l
12/5/2011	21256	23	70920	50167025	NAME	DATE	NUMBER	
DELIVED TO.	00 710				^		1	

ORDERED FROM:

O'HARE PLAZA

8725 W HIGGINS

CHICAGO, IL 60631

SUITE 200

FH PASCHEN SN NIELSEN&ASS LLC

(EFT)

DELIVER TO:

88-D40

D40

CHIEF WATER ENGINEER'S OFFICE

1000 E OHIO ST

CHICAGO IL 60611

Chicago, IL

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

312-742-3614

PO DESCRIPTION:

DEPT OF WATER JOC SITE WORK CONSTRUCTION

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 21256

THIS PURCHASE IS FOR DEPARTMENT:

88 - DEPARTMENT OF WATER MANAGEMENT

SUBMIT THE ORIGINAL INVOICE TO:

PO Line 1	Ship Line 1		COMMODITY INFORMATION 96896			000 000 0		OM COST	UNIT COST 1.00	TOTAL COST			
		Dist	REQ# 656	65648; \$	FWATER JOC SITE WORK 648; S-11-016.A-2; PO# 212 UND COST CTR APPR		256		PROJECT RPT C		GENRL		260,629.24
	1	1	010	0F05	0882020	5072	220540	W706	50049151	000000	00000 SHIPMEN	0000	260,629.24 260,629.24

RELEASE JOTAL:

260,629.24

APPROVAL

0 9 2011

To: Department of Water Management

Date: December 02, 2011

Sub-Order Total: 260,629.24

Disclosure of Retained Parties

A. <u>Definitions and Disclosure Requirements</u>

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: S-11-016.A-2

JWPP Trench Drains

Specification, loan or other identifying number:

21256

2. Name of Contractor:

City of Chicago - DOWM - FH Paschen, SN Neilsen

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Brongiel Plumbing, Inc.	13939 S. Kostner Ave. Crestwood, IL, 60445	Non	Subcontractor	\$23,760.00 Est.
Crossroads Construction, Inc.		Non	Subcontractor	\$185,000.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete of maccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of periory, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

Date

AUNA REPR

Name (Type or Print

Title

Subscribed and sworn to before me

_ day of

Notary Public Signature

OFFICIAL STATE OF ILLINOIS MY COMMISSION EXPIRES:06/07/15





DEPARTMENT OF WATER MANAGEMENT

CITY OF CHICAGO

1311) 1121

Ms. Jamie L. Rhee Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

11/10/2011

Subject: Job Order Contract - Department of Water Management

Project Description:

JWPP Trench Drains

Project No:

S-11-016.A-2

Contract No:

21256

Spec. No:

70920

Estimated Cost:

\$275,000.00

Funding No.:

010-0F05-0882020-5072-220540-W706-50049151

Dear Ms. Rhee:

This Department is requesting that the Contractor remove damaged existing reinforced concrete trench drain sides and replace as identified on the plans. Work also includes removal of damaged hot mix asphalt parking lot surfaces and replacement. In addition the Contractor will clean debris that has accumulated along the bottom of the trench drain, water jet all drain pipes, and verify that rain water will be directed to existing outflow structures with CCTV. Touch up or apply new parking lot striping that is damaged during construction. Locate existing Perforated Extra Strength Vitrified Clay Pipe (PESVCP) indicated on the plans. Repair or replace 200' of existing PESVCP, and verify that rain water will be directed to existing outflow structures with CCTV. Add four new cleanouts in the rectangular planters for subdrain system indicated on the plans.

Estimated duration of this Project is (2) two Months.

Enclosed is the preliminary estimate of cost for the work involved and a project description. Funding for this work is in place.

If you concur with this request, please notify this office as soon as possible and forward a copy of the approved memorandum of authorization. For any further information concerning this matter, contact Richard Patrick, Bureau of Engineering Services at 744-5067.

Commissioner

Jamie L. Rhee

Chief Procurement Officer

1123

nBU



The Department of Water Management JOC Approval Letter <u>Utilizing JOC For City Construction Projects</u>

Project No: S-11-016.A-2 JWPP Trench Drains

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Remove and replace existing damaged trench drains and hot mix asphalt parking lot surfaces. Locate and repair existing subdrains as well as adding four new cleanouts.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This is emergency repair work that can be discribed by a written SOW. There is not time or a reason to hire a consultant to create plans and specifications and then bid the work using the traditional method.

3. If the project is a one trade project, please provide additional explanation of why it would not be in the city's best interest to do the project under JOC.

N/A.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A.

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

N/A.



JOC Work Order #: S-11-016.A-2

Date: November 10, 2011

Location:

WorkOrder Title:

JWPP Trench Drains

Independent Cos	t Estimate - CSI

Estimate Sub-Total	275,000.00
Overhead	0.00
Profit	0.00
Estimate Total	275,000,00

Section I: General Contract Information				
Department Name	Department of Water Management			
Department Contact Name	Richard Patrick			
Department Contact Number	312-744-5068			
Department Contact Email	richard.patrick@cityofchicago.org			
Contract Number	21256			
Contract Subject Name	Dept of Water JOC Site Work Construction			
Contract Initiation Date	8/16/2010			
Original Contract Amount	\$5,000,000.00			
Original Contract Expiration Date	8/15/2011 (Time extension submitted to DPS)			
Budgeted amount for current year	S1,000,000.00 (CPM 3505)			
Year to date expenditure	\$324,341.40 (project expense to date, incl. 0F04 project 10301)			
Are fundsOperating _X Capit	alTIFGrant			
What is the funding strip?	010-0F05-0882020-5072-220540-W706-50049151			
If contract modification or task request is approved, will department have enough funds to cover new expenditure?	Yes			
If no, what is the plan to address the short fall?	N/A			
S	ection II: Contract Modifications			
Complete this section if you are modifying	the value of an existing contract.			
Contract Value Increase	\$			
New total contract amount	\$			
New contract expiration date				
Goods/services provided by this contract				

Justification of need to modify this contract	
Impact of denial	
Section III. Issue a Ro	equest for Services to a Master Consulting Agreement
Complete this section if you want to issu	e a request for services to a Master Consulting Agreement
Value of planned task order request	\$275,000.00
Expiration date of planned task order request	N/A – Memorandum of Authorization for JOC Project
Scope of services	Remove and replace existing damaged trench drains and hot mix asphalt parking lot surfaces. Locate and repair existing subdrains as well as adding four new cleanouts.
Justification of need to issue request for services	Trench drains in several JWPP parking lots have been damaged by snow plows with some sections temporarily covered by plywood or steel roadway plates. The trench drain grating can no longer be supported by the walls of the trench drain structure due to this damage. This leaves large openings in the parking lot surface which are a safety hazard for vehicles and pedestrians.
Impact of denial	Repairs to the trench drains need to be made before winter otherwise additional damage will continue to occur due to snow plows.
Section IV: Assessr	ment of Office of Budget and Management Analyst
Approve/Deny	Reason This project is approved and is funded.
OBM Analyst Initials	BO'R
OBM Analyst Name/number	Beth O'Reilly 744-9571