Release Summary Sheet

Contract (PO) Number: 15039

Release Number: 44

Specification Number: 51701

Name of Contractor: WIGHT/INDUSTRIA JV

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$13,427.38

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50829021

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
2/2/2012	15039	44	51701	50829021	Α		1

DELIVER TO:

38-038

038-0030

30 N. LA SALLE ST.

ROOM 300

Chicago, IL 60602-2500

ORDERED FROM:

WIGHT/INDUSTRIA JV

2500 N. FRONTAGE RD (EFT)

DARIEN, IL 60561

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

312-742-3126

PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15039

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES


SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		COMI	MODITY	INFORMATION	1			QUANTIT	Y UO	VI	UNIT COST	TOTAL COST
1	1		96842	2					13,427.3	8 USI	כ	1.00	13,427.38
			GENE	RAL CO	NSTRUCTION	-PUBLIC	WORKS R	ELATED					
			REQ#	67724; V	VIC 10-024.C;	K-10-002	FIRE ESC	APE DOC	R INSTAL;SN	/ITH; NO C	IP; 15039		
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	011	0C10	0382005	1875	220540	F093	11321151	000000	00000	0000	13,427.38
	1										SHIPMEN	T TOTAL:	13,427.38

RELEASE TOTAL:

13,427,38

SIGNATURE



To: Department of General Services

Date: January 31, 2012

Sub-Order Total:	Sul	b-Ord	er To	otal	:
------------------	-----	-------	-------	------	---

13,427.38

Disclosure of Retained Parties

Α.	Definitions	and	Disclosure	Requirements
----	-------------	-----	------------	--------------

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: WIC-10-024C

Fire Escape Door Installation

Specification, loan or other identifying number:

15039

2. Name of Contractor:

Notary Public Signature

Wight/Industria Joint Venture

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(Indicate whether paid \$ or estimated)
Trice Construction Company		MBE	Subcontractor	\$11,500.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

- 4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

complete, and that no

	2.01.12
ignature	Date
Ken Osmun	President
lame (Type or Print)	Title
ubscribed and sworn to before me	
nis_ day of 20	



JAN 1 1 2012

DEPARTMENT OF FLEET AND FACILITY MANAGEMENT CITY OF CHICAGO

January 06 2012

Ms. Jamie L. Rhee Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

Carolyn Johnson JOC Manager Attn:

Re:

JOC Project Number: WIC-10-024.C / K-10-002

Project Title:

Fire Escape Door Installation

Address:

558 W. DeKoven St.

Estimated Cost:

\$ 16.000.00

Specification Number: 51701

Funding Source:

011-OC10-38-2005-1875-220540-11321151

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Dick Smith at (312) 744-3843 and all other inquiries to Lori Edwards at 744-8525.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

David J. Reynolds Commissioner

APPROVED:

Jamie .. Rhee

Chief Procurement of

Approved:

Thomas W. Vukovich_

Arthur Andros



DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management JOB ORDER CONTRACT (JOC)

PRE-CONSTRUCTION FUNDING APPROVAL

Chicago Fire Department	Date:	January 06, 2012
Dick Smith	Phone:	(312) 744-3843
WIC-10-024.C / K-10-002		
Fire Escape Door Installation		
Install fire escape doors and fr	ames at Fi	re Academy.
558 W. DeKoven St.		
Deteriorated doors, frames and	d non-work	ing hardware make this a safety hazard.
\$16,000.00		
011-OC10-38-2005-1875-2205	540-11321	, ,
La File	1	1-6-/2 Date:
eted by one of the following:		
e Trades Yes		No X
entract Yes		No X
tive Bid Yes		No X
please explain:		
g process will take to long and	work unabl	e to be done by trades.
ity Architect		01/10/12 Date
	Dick Smith WIC-10-024.C / K-10-002 Fire Escape Door Installation Install fire escape doors and from 558 W. DeKoven St. Deteriorated doors, frames and \$16,000.00 011-0C10-38-2005-1875-2206 eted by one of the following: Trades Yes intract Yes tive Bid Yes please explain: Install fire escape doors and from 558 W. DeKoven St. Deteriorated doors, frames and \$16,000.00	Dick Smith Phone: WIC-10-024.C / K-10-002 Fire Escape Door Installation Install fire escape doors and frames at Fi 558 W. DeKoven St. Deteriorated doors, frames and non-work \$16,000.00 011-OC10-38-2005-1875-220540-11321- eted by one of the following: Trades Yes Intract Yes Intract Yes Intract Yes Intract Yes Intract Yes Intract Itive Bid Yes please explain: Install fire escape doors and frames at Fi 258 W. DeKoven St. Deteriorated doors, frames and non-work Intract Yes In



The Department of General Services Attachment A

Utilizing JOC For City Construction Projects

R. J. Quinn Academy Training 558 W. DeKoven St.

Project No: WIC-10-024.C

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Install new fire escape doors and hardware at Fire Training Academy.

Furnish and install new fire rated doors and frames at fire training academy tower.

Remove existing doors and all deteriorated and/or rusted frames.

Install applicable fire escape hardware on new doors.

Properly remove and dispose of all debris including old doors and frames.

Paint new doors and frames with a rust preventive paint per CFD specifications and CFD selected color.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This project will be the final phase of fire escape work at the training academy and will allow timely completion and better control of the scheduled work.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Multiple trades.

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

N/A

6. Why Contractor was Selected?

Contractor has installed the new fire escape stairs adjacent to these doors and is familiar with the operation of the CFD training academy and can work around their training schedule.

Section I: General Contract Information						
Department Name	DGS					
Department Contact Name	Art Andros					
Department Contact Number	744-3843					
Department Contact Email	Richard.Smith@cityofchicago.org					
Contract Number	15039					
Contract Subject Name	JOC – Wight					
Contract Initiation Date	7/13/2007					
Original Contract Amount	\$16,000,000					
Original Contract Expiration Date	N/A					
Budgeted amount for current year	N/A					
Year to date expenditure	N/A					
Are fundsOperatingX_ Cap	italTIFGrant					
What is the funding strip?	011-OC10-38-2005-1875-220540-11321151 \$16,000.					
16 annihing to an differentian and to all annual to	WEG Davidson Life					
If contract modification or task request is approved, will department have	YES – Replace deteriorated fire escape doors					
enough funds to cover new expenditure?	\$16,000.					
If no, what is the plan to address the						
	short fall?					
Section II: Contract Modifications						
Complete this section if you are modifying the value of an existing contract.						
Contract Value Increase	\$					
New total contract amount	\$					
New contract expiration date						
Goods/services provided by this						

contract	
Justification of need to modify this	
contract	
Impact of denial	
'	
Section III. Issue a Re	equest for Services to a Master Consulting Agreement
Complete this section if you want to issue	e a request for services to a Master Consulting Agreement
Value of planned task order request	\$
Expiration date of planned task order	
request	
·	
Scope of services	
Justification of need to issue request for	
services	
Impact of denial	
impact of defilal	
Section IV: Assess	nent of Office of Budget and Management Analyst
566.61. 14. A3563311	ment of office of budget and Management Analyst
Approved/Deny	This project is approved and is funded
OBM Analyst Initials	BO'R
OBM Analyst Name/number	Beth O'Reilly 744-9571