

Release Summary Sheet

Contract (PO) Number: T26729

Release Number: 74

Specification Number: B19684214

Name of Contractor: HORIZON CONTRACTORS INC.

City Department: DEPT OF STREETS & SANITATION

Title of Contract: T1968421401 Bureau of Electricity Regular & Emergency Repairs

Dollar Amount of Release: \$77,713.64

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED
REGULAR & EMERGENCY REPAIRS

Procurement Services Contact Person: DALE HILLERMAN

Vendor Number: 1064359

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
01/22/2004	T26729	74	B19684214	1064359	A		1

DELIVER TO: 81-E88

E88
BUREAU OF ELECTRICITY
2451 S. ASHLAND AVE
CHICAGO, ILLINOIS 60608

ORDERED FROM:

HORIZON CONTRACTORS INC.
1355 W. FULTON ST.
CHICAGO, IL 60607

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: Pat Sullivan 312-746-4058

PO DESCRIPTION: T1968421401 Bureau of Electricity Regular & Emergency Repairs

BLANKET RELEASE


THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26729

THIS PURCHASE IS FOR DEPARTMENT: 81 - DEPT OF STREETS & SANITATION

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST							
1	1	96842	77,713.64	USD	1.00	77,713.64							
GENERAL CONSTRUCTION - PUBLIC WORKS RELATED REGULAR & EMERGENCY REPAIRS J01-087-A 16th - Pulaski to Springfield													
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	002	0497	0812030	4224	220005	0000	90070011	000000	00000	0000	77,713.64
SHIPMENT TOTAL:												77,713.64	
RELEASE TOTAL:												77,713.64	

APPROVAL:  1/27/04
SIGNATURE DATE

 1/29/04
SIGNATURE DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.

Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.

Disclosure of Retained Parties

Date: January 22, 2004

To: City of Chicago - Bureau of

2nd Floor 2451 South Ashland Avenue
Chicago, IL 60608

From: Mr. Kit Clark
Horizon Contractors, Inc.
1355 W. Fulton Street
Chicago, IL 60607

Re: Job Order Contract Price Proposal
Project Number - J01-087.A
16TH ST.

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: J01-087.A

Specification, loan or other Identifying number:

2. Name of Contractor:


3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

NAME	BUSINESS ADDRESS	MBE WBE or Non	RELATIONSHIP (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated)
Horizon Contractors, Inc. - MBE	1355 W. Fulton St. Chicago, IL 60607	MBE	Subcontractor	\$ 77,713.64

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any false, incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease.
5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.



Signature

CHRISTINE CHUNG

Name (type or print)


1/20/04

Date

PRESIDENT

Title

Subscribed and sworn to before me
this 20TH day of JAN. 19 2004



Notary Public Signature



08 January 2004

Mr. David E. Malone
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

04 JAN 12 PM 1:57

Attention: Dale Hillerman
City JOC Manager

Re: JOC Project Number: J01-087.A
Project Title: P.B.C. street lighting 16th- Pulaski to
Springfield
Estimated Cost: \$ 80,000.00
Specification #: T1968421401
Funding Source: 02-0497-81-2030-4224-0005-90070011


Dear Mr. Malone:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Kevin McDonnell at 746-4400 and all other inquiries to Pat Sullivan at 746-4058.


If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,



Brian S. Murphy
Deputy Commissioner, Bureau of Electricity

APPROVED:



David E. Malone
Chief Procurement Officer

1/13/04

Approved: Pat Sullivan PS

cc: Al Sanchez
John Sullivan

ATTACHMENT A

Project Number : J01-087.A

Department : Streets & Sanitation

Project Manager : Kevin McDonnell

Telephone Number : (312) 746-4058

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3 through 5. NOTE: The following documents must be attached to the MOA:
 1.) A cost estimate; 2.) This Attachment A.

1. Please describe the major features of this project: This project is installing a street lighting system on 16th Street from Pulaski Road to Springfield Avenue. This project is in conjunction with the building of a new fire house Engine 38 at the above location. The Bureau of Electricity will supply Helix Foundations and poles. Horizon will provide all underground material and equipment needed.
2. Please explain why this project could not be bid using the City's traditional bid process and the need to use the JOC procurement system:
 The Bureau of Electricity had planned to do this job with City forces, but due to our work load, we can't do it in a timely manner. The Bureau of Electricity can't use the traditional bid process because of the time frame involved. The Bureau of Electricity established JOC to help us manage these situations when they occur.
3. If this project is a one trade project, please provide additional explanation of why it would be in the City's best interest to do the project under JOC:
 Multiple trades involved.
4. If the proposed project is less than \$200,000 the amount of non-prepriced work must be less than 25%. If the proposed project is valued at \$200,000 or more, the amount of non-prepriced work must not exceed 15%. Please explain if it is anticipated that these limits will be exceeded:
 N/A
5. If some elements of the proposed JOC project scope of work are covered by City Term Agreements, these elements should be removed from the JOC project scope of work. If it is not desirable to do so, please explain:
 N/A

CITY OF CHICAGO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

IG
11 W. 16TH ST.

LAUREN...
PURPOSE :
REQUESTOR : P.B.C.
BILL TO : P.B.C.

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
100	UNDERGROUND CONSTRUCTION ITEMS				\$0.00	\$0.00	\$0.00
104	SIDEWALK REMOVAL	SQFT	500.0	\$2.74	\$0.00	\$2.74	\$1,371.81
105	PAVEMENT REMOVED & REPLACED	SQYD	8.0	\$145.94	\$0.00	\$145.94	\$1,167.49
106	TEMPORARY PAVEMENT PATCHING	TON	3.0	\$47.87	\$0.00	\$47.87	\$143.60
107	SIDEWALK REMOVED & REPLACED	SQFT	400.0	\$8.76	\$0.00	\$8.76	\$3,502.48
108	T & B WITH SCREENINGS	LNFT	650.0	\$13.89	\$0.00	\$13.89	\$9,030.57
110	T & B FOR DUCTLINE, 2D / 4D	LNFT	158.0	\$20.66	\$0.00	\$20.66	\$3,265.02
112	HANDHOLE, 30" X 36" W/24" F&L	EACH	6.0	\$1,167.49	\$0.00	\$1,167.49	\$7,004.97
116	REPL EXIST MH 24" F&L W/30"	EACH	2.0	\$805.57	\$0.00	\$805.57	\$1,611.14
124	GALV STL COND IN TRNCH, 2"	LNFT	30.0	\$10.33	\$0.00	\$10.33	\$309.97
132	PVC COND IN TRENCH, 2", SCH 40	LNFT	5.0	\$9.16	\$0.00	\$9.16	\$45.82
133	PVC COND IN TRENCH, 3", SCH 40	LNFT	30.0	\$13.72	\$0.00	\$13.72	\$411.54
134	PVC COND IN TRENCH, 4", SCH 40	LNFT	62.0	\$16.05	\$0.00	\$16.05	\$995.29
136	PVC COND IN TRENCH, 2", SCH 80	LNFT	611.0	\$10.33	\$0.00	\$10.33	\$6,313.05
1411	PVC CONDUITS IN DUCT, 4 - 4"	LNFT	96.0	\$37.43	\$0.00	\$37.43	\$3,593.74
1413	PVC CONDUITS IN DUCT, 2 - 4"	LNFT	62.0	\$32.44	\$0.00	\$32.44	\$2,011.50
142	CONCRETE CONDUIT ENCASEMENT	CUYD	8.5	\$163.45	\$0.00	\$163.45	\$1,389.32
147	CONC FDN FOR BASE MTD SL CONTR	EACH	1.0	\$1,039.07	\$0.00	\$1,039.07	\$1,039.07
151A	CNC FDN, 24" X 7' W/1 1/4"VAR	LNFT	42.0	\$135.14	\$0.00	\$135.14	\$5,675.80
159	ELBW, COND, STL ON POLE/STRUC 2"	EACH	1.0	\$382.94	\$0.00	\$382.94	\$382.94
193A	DUCT/DRBR, 1.25" W/O CBL/SCH80	LNFT	330.0	\$16.00	\$0.00	\$16.00	\$5,280.00
195A	DUCT/DRBR, 2" W/O CBL/SCH80	LNFT	203.0	\$16.00	\$0.00	\$16.00	\$3,248.00
200	OVHRD CONSTRUCTION ITEMS - S L				\$0.00	\$0.00	\$0.00

CITY OF CHICAGO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # : 1311267

SUBJOB :

DESCRIPTION : NEW RES LIGHTING
LOCATION : ENGIN 38 / 3911 W. 16TH ST.
PURPOSE :
REQUESTOR : P.B.C.
BILL TO : P.B.C.

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
216	BASE, BHB STEEL 7GA	EACH	1.0	\$186.80	\$0.00	\$186.80	\$186.80
228	LUM&LAMP 240V 400 W HPS / SEMI	EACH	6.0	\$175.12	\$0.00	\$175.12	\$1,050.75
234	SVC ENTRANCE HEAD ON POLE CAP	EACH	1.0	\$94.57	\$0.00	\$94.57	\$94.57
235	CONDUIT RISER UP POLE 2"	EACH	1.0	\$420.30	\$0.00	\$420.30	\$420.30
240	SERVICE INSTALLATION - 100A	EACH	1.0	\$537.05	\$0.00	\$537.05	\$537.05
249	TRIPLEX CBL IN COND 2 #6 & 1 #8	LNFT	1,134.0	\$3.78	\$0.00	\$3.78	\$4,289.56
251	CABLE IN CONDUIT, 1/C # 2	LNFT	585.0	\$2.59	\$0.00	\$2.59	\$1,516.23
2971	PHOTOCELL FOR LUMINAIRE	EACH	1.0	\$50.00	\$0.00	\$50.00	\$50.00
366	CNTRL/SL/BASE MID/1-PHASE/100A	EACH	1.0	\$1,292.76	\$0.00	\$1,292.76	\$1,292.76
506	REM POLE, STL, EMB, CTA, 30'	EACH	6.0	\$657.19	\$0.00	\$657.19	\$3,943.12
526	REM LUMINAIRE, 400W/310W/150W	EACH	6.0	\$88.24	\$0.00	\$88.24	\$529.47
530	REM MA, STL, 12'	EACH	6.0	\$125.40	\$0.00	\$125.40	\$752.40
550	REM BRANCH WIRES/CABLES, 2 #6	LNFT	650.0	\$0.87	\$0.00	\$0.87	\$566.04
706	POLE, ALUM, ARTL, 24' 5"	EACH	6.0	\$800.00	\$0.00	\$800.00	\$4,800.00
706A	ARM, AL, DAVIT, 6" DIA, 8'	EACH	6.0	\$190.00	\$0.00	\$190.00	\$1,140.00
850	PWR LEAD CBL, VIDEO, #14/3C SO	LNFT	96.0	\$5.00	\$0.00	\$5.00	\$480.00
995	LANDSCAPE REST. (PER BLOCK)	EACH	1.0	\$300.00	\$0.00	\$300.00	\$300.00

Total JOC Construction Costs : \$79,742.16