## Release Summary Sheet

Contract (PO) Number: T26729

Release Number: 96

**Specification Number:** B19684214

Name of Contractor: HORIZON CONTRACTORS INC.

City Department: DEPT OF STREETS & SANITATION

Title of Contract: T1968421401 Bureau of Electricity Regular & Emergency Repairs

**Dollar Amount of Release:** \$106,199.39

**Release Description:** GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

**REGULAR & EMERGENCY REPAIRS** 

**Procurement Services Contact Person:** BYRON WHITTAKER

Vendor Number: 1064359

**Submission Date:** 

### CITY OF CHICAGO **BLANKET RELEASE**

## **Original (Department)**

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
06/24/2004	T26729	96	B19684214	1064359	Α		1

**DELIVER TO:** 

81-E88

Sau - Silvery

E88

**BUREAU OF ELECTRICITY** 2451 S. ASHLAND AVE CHICAGO, ILLINOIS 60608 ORDERED FROM:

HORIZON CONTRACTORS INC.

1355 W. FULTON ST. CHICAGO, IL 60607

**DELIVERY CHARGES to be PREPAID** TITLE TO PASS ON DELIVERY

CONTACT:

Jerry Goodloe/Bart Vittori

PO DESCRIPTION: T1968421401 Bureau of Electricity Regular & Emergency Repairs

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26729 ENTERED

THIS PURCHASE IS FOR DEPARTMENT:

81 - DEPT OF STREETS & SANITATION

SUBMIT THE ORIGINAL INVOICE TO:

JUN 2 8 2004

LINDA

PO Line	Ship Line	COMMODITY INFORMATION 96842	<b>QUANTITY</b> 106,199.39	UOM USD	UNIT COST 1.00	TOTAL COST 106,199.39
•	·	000-12				

GENERAL CONSTRUCTION - PUBLIC WORKS RELATED REGULAR & EMERGENCY REPAIRS

Project number J01-101A Leavitt-Argyle

PROJECT RPT CAT **GENRL FUTR ACTV** Dist BFY **FUND COST CTR** APPR ACCNT

000000 00000 0000 220540 0000 42008151 5020 0812030 004 0425

106,199.39 SHIPMENT TOTAL: 106,199.39

**RELEASE TOTAL:** 

106,199.39

### **Disclosure of Retained Parties**

Date: May 14, 2004

To: City of Chicago

Bureau of Electricity

2nd Floor 2451 South Ashland Avenue

Chicago, IL 60608

From: Mr. Kit Clark

Horizon Contractors, Inc. 1355 W. Fulton Street Chicago, IL 60607

Re:

Job Order Contract Price Proposal

Project Number - J01-101.A

**LEAVITT** 

### A. Definitions and Disclosure Requirements

- 1. As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the naure of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

J01-101.A

Specification, loan or other Identifying number:

- 2. Name of Contractor:
- EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

NAME	BUSINESS ADDRESS	MBE WBE or Non	RELATIONSHIP (attorney, lobbyist, subcontractor,etc.)	FEE(indicate whether paid so restimated)
Horizon Contractors, Inc WBE	1355 W. Fulton St. Chicago, IL 60607	WBE	Subcontractor	106,199.39

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any false, incomplete or inaccurance information shall consitute default under the contract and may result in termation of the contract or
- 5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

Date

Superitariosent

Subscribed and sworn to before me

OFFICIAL SEAL DELIA FLORES

NOTARY PUBLIC - STATE OF ILLINOIS

### 27 April 2004

Mr. Eric J. Griggs Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, IL 60602

Attention: Dale Hillerman

City JOC Manager

Re: JOC Project Number:

J01-101.A

**Project Title:** 

M.O. street lighting Leavitt-Argyle to Foster

Estimated Cost:

\$ 115,000.00

Specification #:

T1968421401

**Funding Source:** 

04-425-81-2030-5020-0540-42008151

### Dear Mr. Griggs:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Kevin McDonnell at 746-4400 and all other inquiries to Pat Sullivan at 746-4058.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely.

Brian S. Murphy

Deputy Commissioner, Bureau of ⊈ledtricity

**APPROVED:** 

Eric J. Griggs

**Chief Procurement Officer** 

Approved:

Pat Sullivan

cc: Al Sanchez

John Sullivan

### ATTACHMENT A

Project Number: J01-101.A Department: Streets and Sanitation

Project Manager: Kevin McDonnell Telephone No: 312-746-4058

### UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3 through 5. NOTE: The following documents must be attached to the MOA: 1.) A cost estimate: 2.) This Attachment A.

- 1. Please describe the major features of this project.

  This is the 10<sup>th</sup> project in the 2004 Mayor's Office new residential street lighting program. It's in the 47<sup>th</sup> Ward on Leavitt St. from Argyle St. to Foster Ave. See Attachment "A" of J01-090. A for details.
- 2. Please explain why this project could not be bid using the city's traditional process and the need to use the JOC procurement system.
  - The Bureau of Electricity had planned to do this project with City Forces, but due to our work load, we can't do it in a timely manner. The Bureau of Electricity can't use the traditional bid process because of the time frame involved. The Bureau of Electricity established JOC to help us manage these situations when they occur.
- 3. If this project is one trade project please provide additional explanation of why it would be in the City's best interest to do the project under JOC.

Multiple trades involved.

4. If the proposed project is less than \$200,000 the amount of non pre-priced work must be less than 25%. If the proposed project is valued at \$200,000 or more the amount of non pre-priced work must not exceed 15%. Please explain if it is anticipated if these limits will be exceeded.

N/A

5. If some elements of the proposed JOC project scope of work are covered by City term agreements, these elements should be removed from the JOC project scope of work. If it is not desirable to do so, please explain.

## CITY OF CHICAGO DEPARTMENT OF STREETS & SANITATION BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

MORK ORDER # : 1410044 SUBJOB : JOI- 101. A

RES ST. LIGHTING 2004-PROGRAM LEAVITT, 5000 & 5100 DESCRIPTION :

LOCATION:

2004 RES

PURPOSE : REQUESTOR:

MAYOR'S OFFICE MAYOR'S OFFICE BILL TO:

			7.10	acay :	MATEDIAI	LINIT COST	TOTAL COST
ITEM	DESCRIPTION	UNITS	di Y	LABUK	MAICKIAL	5	
100	IMPERGROUND CONSTRUCTION ITEMS				\$0.00	\$0.00	\$0.00
20.	DAVIDENT DEMONIES & DEDI ACED	SQYD	25.0	\$145.94	\$33.20	\$179.14	\$4,478.42
50	PANEMEN REMOVED & REPLACED	NOT	0.4	\$47.87	\$0.00	\$47.87	\$191.47
106	TEMPORARY PAVEMENT FAICHING	COFT	350.0	\$8.76	\$1.81	\$10.57	\$3,698.17
107		100	148 0	\$13.89	\$1.63	\$15.52	\$2,297.43
108	T & B WITH SCREENINGS			07 27 10	00 00	07 291 13	\$5 837.47
112	HANDHOLE, 30" X 36" W/24" F&L	EACH	0.0	74.101,14	00.04	21, 121, 10	61 21/ 10
113	H.H., HVY DUIY, 36X36 W/24"F&L	EACH	1.0	\$1,214.19	\$0.00	1,2,14	17,14.17
124	GALV STL COND IN TRNCH, 2"	LNFT	229.0	\$10.33	\$2.38	\$12.71	\$2,911.54
157	HELLY FON 5 FT W/ 10" B.C.	ЕАСН	13.0	\$240.00	\$0.00	\$240.00	\$3,120.00
1034	8	LNFT	2,052.0	\$16.00	\$0.00	\$16.00	\$32,832.00
195A	DUCT/DRBR. 2" W/O CBL/SCH80	LNFT	543.0	\$16.00	\$0.00	\$16.00	\$8,688.00
5	DOWN CONSTRUCTION ITEMS - S L				\$0.00	\$0.00	\$0.00
214	PAINT EXISTING POLE COMPLETE	ЕАСН	7.0	\$326.90	\$0.00	\$326.90	\$1,307.59
228	LUM&LAMP 240V 400 W HPS / SEMI	EACH	4.0	\$175.12	\$0.00	\$175.12	\$700.50
232	RACK. SECONDARY AERIAL 2-WIRE	ЕАСН	4.0	\$54.87	\$0.00	\$54.87	\$219.49
244	WIRE, AERIAL, 1 # 6WP	LNFT	0.069	\$1.12	\$0.00	\$1.12	\$773.35
249	TRIPLY CBL IN COND 2 #6 & 1 #8	LNFT	2,933.0	\$3.78	\$0.00	\$3.78	\$11,094.61
265	CONTROLLER, RES, SL/240 VOLT	ЕАСН	3.0	\$500.00	\$0.00	\$500.00	\$1,500.00
267	SVC CONN TO CECO LINE	LOT	3.0	\$362.44	\$0.00	\$362.44	\$1,087.32
2971	PHOTOCELL FOR LUMINAIRE	EACH	3.0	\$50.00	\$0.00	\$50.00	\$150.00
2422	LIMINAIRE 250W RESIDENTIAL	EACH	13.0	\$145.94	\$0.00	\$145.94	\$1,897.20
2662	LUM/ACRN/RES/50W TYPE V. SLVR	EACH	13.0	\$189.00	\$0.00	\$189.00	\$2,457.00
200	REMOVE OBS EQUIPMENT - SL/TS			-	\$0.00	\$0.00	\$0.00

# CITY OF CHICAGO DEPARTMENT OF STREETS & SANITATION BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # :

1410044

: BOLBUS

RES ST. LIGHTING 2004-PROGRAM DESCRIPTION:

LEAVITT, 5000 & 5100 LOCATION:

2004 RES PURPOSE:

MAYOR'S OFFICE REQUESTOR:

BILL TO:

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
511	REM POLE, STL, AB, 3 GA 27.6"	EACH	10.01	\$470.25	\$0.00	\$470.25	\$4,702.49
526	REM LUMINAIRE, 400W/310W/150W	ЕАСН	14.0	\$88.24	\$0.00	\$88.24	\$1,235.42
530	REM MA, STL, 12	ЕАСН	10.01	\$125.40	\$0.00	\$125.40	\$1,254.00
539	REM POLE-MTD SL CONTROLLER	ЕАСН	1.0	\$249.64	\$0.00	\$249.64	\$249.64
550	REM BRANCH WIRES/CABLES, 2 #6	LNFT	1,870.0	\$0.87	\$0.00	\$0.87	\$1,628.45
. 601	BRK DWN FDN - SL	ЕАСН	10.01	\$232.22	\$0.00	\$232.22	\$2,322.22
700	ALUMINUM POLE OPTIONS				\$0.00	\$0.00	\$0.00
705	POLE, ALUM, RES, DAVIT, 12' 5"	ЕАСН	13.0	\$450.00	\$0.00	\$450.00	\$5,850.00
705A	ARM, ALUM,DAVIT, 4.5" DIA, 81	ЕАСН	13.0	\$190.00	\$0.00	\$190.00	\$2,470.00
800	VIDEO EQUIPMENT				\$0.00	\$0.00	\$0.00
850	PWR LEAD CBL, VIDEO, #14/3C SO	LNFT	0.44.0	\$5.00	\$0.00	\$5.00	\$4,720.00
995	LANDSCAPE REST. (PER BLOCK)	ЕАСН	3.0	\$300.00	\$0.00	\$300.00	\$900.00

\$111,787.98 Total JOC Construction Costs :