

Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 39

Specification Number: 58904

Name of Contractor: MQ SEWER & WATER CONTRACTORS

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: \$24,520.82

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125

Submission Date:

JAN 12 2011

Byron

Judy Alvarez

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
1/6/2011	15878	39	58904	528125	A		1

DELIVER TO: 84-A06

A06
 BUREAU OF BRIDGES AND TRANSIT
 30 N. LASALLE ST - STE 500
 CHICAGO ILLINOIS 60602-2570
 Chicago, IL

ORDERED FROM:

MQ SEWER & WATER CONTRACTORS
 INC. D/B/A MQ CONSTRUCTION CO
 665 ROPPOLO LANE (EFT)
 ELK GROVE VILLAGE, IL 60007

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 744-0647

PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO: A04
BUREAU OF ADMINISTRATION AND PLANNING
CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST						
1	1	96875 CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES	24,520.82	USD	1.00	24,520.82						
REQ# 55843; 09-084-09-053.A; RANDOLPH ST FIELD BLVD INTERSECTION IMPROVEMENTS; PO# 15878												
Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR		
1	010	0C21	0842125	2451	220540	0000	21114151	000000	00000	0000	24,520.82	
											SHIPMENT TOTAL:	24,520.82

RELEASE TOTAL: 24,520.82

APPROVAL:

[Signature]
 SIGNATURE _____ DATE *02/11/11*

[Signature]
 SIGNATURE _____ DATE *1/11/11*

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order. Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.

Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of Transportation
 30 North LaSalle Street
 Chicago, IL 60602

To: Department of Transportation

Date: December 03, 2010

Sub-Order Total: 24,520.82

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 09-84-9-053.A Randolph St. & Field Blvd. Intersection Improvements - Extra Work
 Specification, loan or other identifying number: 58904

2. Name of Contractor: MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated)
Sanchez Construction Services	4335 S. Western Blvd. Chicago, IL, 60609	MBE	Subcontractor	\$6,000.00 Est.
Areatha Construction	240 East Lake Street Suite 109	MBE	Subcontractor	\$10,000.00 Est.
MQ Construction	665 Roppolo Lane Elk Grove Village, IL, 60007	Non	Subcontractor	\$8,520.82 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccuracy information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

[Handwritten Signature]

Signature

12/3/10

Date

VITO QUARANTA


Name (Type or Print)

PRESIDENT

Title

Subscribed and sworn to before me

this 3rd day of Dec 20 10
[Handwritten Signature]






City of Chicago
Richard M. Daley, Mayor

Department of Transportation

30 North LaSalle Street
Suite 1100
Chicago, Illinois 60602-2570
(312) 744-3600
(312) 744-7215 (TTY)
www.cityofchicago.org/transportation

November 16 2010

Ms. Jamie L. Rhee
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602



top - *Judy Aburto*
Byron Rich top

Attn: Carolyn Johnson
City JOC Manager

Re: JOC Project Number: 09-84-9-053.A
Project Title: Randolph Street and Field Boulevard Intersection Improvements (Extra)
Estimated Cost: \$25,000.00
P.O. Number: MQ Construction Company - 15878
Funding Source: GOB Funds

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Bobby L. Ware

Bobby L. Ware
Commissioner

APPROVED: *Jamie Rhee*

Jamie L. Rhee
Chief Procurement Officer

Approved: file
jlm

Reviewed by: Lou Langone *LJ 11/17/10*



TO: Lou Langone
Director of Administration
Chicago Department of Transportation

FROM: John Yonan *J. Y.*
Deputy Commissioner

RE: JOC Project Number: 09-84-9-053.A
Project Title: Randolph Street and Field Boulevard Intersection Improvements (Extra)
Estimated Cost: \$25,000.00
P.O. Number: MQ Construction Company - 15878
Contractor: MQ Construction Company
Funding Source: GOB Funds

DATE: November 17, 2010

Division of Project Development recommends the above referenced project be contracted under Job Order Contracting (JOC) method.

Description of JOC Project:

The field observations of the removal of the existing curb cuts indicated that additional areas of the concrete structural slab will have to be removed. The additional concrete removal will require installation wood shielding to protect pedestrians and vehicles on the lower levels of Randolph Street. In addition, the asphalt restoration and stripping quantities will increase. The additional work is part of this ongoing project and cannot be performed by City Forces.

Is this additional work on an existing JOC Project - Yes or No:

YES

Has the work been completed for this JOC Project? - Yes or No:

NO

Method of Selection for JOC Contractor:

Lowest JOC bidder.

Prior approval to start JOC work:

Work has not started.

Did work start prior to submission of Memorandum of Authorization - (MOA):

Work has not started.



Chicago Department of Transportation (CDOT)

Attachment A

Utilizing JOC For City Construction Projects

Project Number: 09-84-9-053.A

Department: Transportation

Project Manager: O. Chaves

Telephone #: (312) 744-0647

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The field observations of the removal of the existing curb cuts indicated that additional areas of the concrete structural slab will have to be removed. The additional concrete removal will require installation wood shielding to protect pedestrians and vehicles on the lower levels of Randolph Street. In addition, the asphalt restoration and stripping quantities will increase. The additional work is part of this ongoing project and cannot be performed by City Forces.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The additional work is part of the ongoing project, and the contractor must continue working to complete the repairs of the roadway. Due to the emergency nature of this work, it would not be time or cost effective for us to perform the work through the City's traditional bid process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Not applicable - various trades will participate.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N/A

