# Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 46

**Specification Number: 58904** 

Name of Contractor: MQ SEWER & WATER CONTRACTORS

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF

FLAT WORK/SITE WORK AND STRUCTURES

**Dollar Amount of Release:** \$234,584.92

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF

FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125

**Submission Date:** 

### CITY OF CHICAGO BLANKET RELEASE

## **Original (Department)**

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
9/22/2011	15878	46	58904	528125	Α		1

**DELIVER TO:** 

84-A05

A05

BUREAU OF HIGHWAYS

30 N LASALLE ST - STE 400

CHICAGO ILLINOIS 60602-2570

Chicago, IL

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

742-4772

PO DESCRIPTION:

CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

ORDERED FROM:

CHICAGO, IL 60634

**MQ SEWER & WATER CONTRACTORS** 

INC. D/B/A MQ CONSTRUCTION CO

4323 N. CENTRAL AVE (EFT)

**STRUCTURES** 

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A04

**BUREAU OF ADMINISTRATION AND** 

**PLANNING** 

CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		COM	MODITY	INFORMATION	4			QUANTIT	Y UO	M	UNIT	TOTAL COST
1	1		96875	5					234,584.9	2 US	D	1.00	234,584.92
			SPAC	E & STR	EPAIR, RECON LUCTURES 19-84-9-054; 48						•	WORK	
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	007	0143	0842145	9006	220540	0000	00000000	000000	00000	0000	51,956.00
		2	007	0911	0842145	9008	220540	0000	00000000	000000	00000	0000	182,628.92
	1										SHIPMEN	T TOTAL:	234,584.92


RELEASE TOTAL:

234,584.92

SIGNATURE

SIGNATURE

DATE



To: Department of Transportation

Date: May 23, 2011

	rder		

234,584.92

### **Disclosure of Retained Parties**

Α.	Definitions	and i	Disclosure	Requirements
----	-------------	-------	------------	--------------

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 09-84-9-054

48th Ward Decorative Pavers and Lighting

Specification, loan or other identifying number:

58904

2. Name of Contractor:

MQ Construction

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbylst, subcontractor,etc.)	FEE(Indicate whether paid \$ or estimated)
LPS Pavement Co.	67 Stonehill Rd. Oswego, IL, 60543	Non	Subcontractor	\$124,799.50 Est.
MQ Construction	665 Roppolo Lane Elk Grove Village, IL, 60007	Non	Subcontractor	\$109,785.42 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on bet relevant information has been withheld.	nalf of the Contractor that the information disclosed herein is true and complete, and that no
NSu	5/25/11
Signature	Date
VITO QUARANTA	PRESIDENT
Name (Type or Print)	Title

Subscribed and sworn to before me

this 2 th day of Wily 20 //

OFFICIAL SEAL
Laura A. Halicke
Notary Public, State of Illinois
My Commission Expires 1/07/12



City of Chicago Richard M. Daley, Mayor

Department of Transportation

30 North LaSalle Street Suite 1100 Chicago, Illinois 60602-2570 (312) 744-3600 (312) 744-7215 (TTY)

www.city of chicago.org/transportation

January 19 2011

Ms. Jamie L. Rhee Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

Attn:

Carolyn Johnson

**City JOC Manager** 

Re:

**JOC Project Number:** 

09-84-9-054

Project Title:

48th Ward Decorative Pavers and Lighting

**Estimated Cost:** 

\$270,000.00

P.O. Number:

MQ Construction Company - 15878

**Funding Source:** 

TIF Funds

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sinceretý

Bobby L. Ware Commissioner

**APPROVED:** 

Jamie L. Rhee

Chief Procurement Office 127

Approved:

file

ilm

Reviewed by::

Lou Langone



us top Byn





# Chicago Department of Transportation (CDOT) Attachment A

### **Utilizing JOC For City Construction Projects**

Project Number: 09-84-9-054

Department:

**Transportation** 

Project Manager: Dave Leopold

Telephone #:

(312) 742-4772

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

Please describe the major features of this project.

At the request of the 48th Ward Alderman, and in accordance with the plan recommendations included in the November 2008 ULI Technical Assistance Panel Report, this project will provide both aesthetic and safety enhancements to the public right of way beneath the Bryn Mawr and Argyle Red Line CTA Station Viaducts. A unique custom, decorative paver and pattern developed with a design team and the community will be installed in the sidewalk areas beneath the viaduct to provide community identity to each station. Sidewalk removal and replacement with setting bed and custom cut pavers will be required. ADA ramps at these locations have already been brought into compliance. In order to address safety concerns expressed by the community, the project will also include a one-for-one replacement of the existing high pressure sodium viaduct light fixtures (orange light) with ceramic metal halide/induction fixtures (white light) at each station. White light sources have demonstrated numerous safety benefits when compared to orange light sources because of improved color rendition and peripheral vision at night.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Due to the small size of the project and time constraints, it would not be time or cost effective to perform the work through the City's traditional bid process. The alderman for the 48th Ward has requested that construction be expedited. Furthermore, the project size and scope is small in nature, making it an appropriate project for JOC.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

N/A

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N/A

TO:

Lou Langone

**Director of Administration** 

Chicago Department of Transportation

FROM:

Luann Hamilton

Deputy Commissioner

City of Chicago - Division of Project Development

Division of Project Development

RE:

JOC Project Number: 09-84-9-054

Project Title:

48th Ward Decorative Pavers and Lighting

Estimated Cost:

\$270,000,00

P.O. Number:

MQ Construction Company - 15878

Contractor:

MQ Construction Company

Juan Hant

Funding Source:

TIF Funds

DATE:

January 19, 2011

Division of Project Development recommends the above referenced project be contracted under Job Order Contracting (JOC) method.

### Description of JOC Project:

At the request of the 48th Ward Alderman, and in accordance with the plan recommendations included in the November 2008 ULI Technical Assistance Panel Report, this project will provide both aesthetic and safety enhancements to the public right of way beneath the Bryn Mawr and Argyle Red Line CTA Station Viaducts. A unique custom, decorative paver and pattern developed with a design team and the community will be installed in the sidewalk areas beneath the viaduct to provide community identity to each station. Sidewalk removal and replacement with setting bed and custom cut pavers will be required. ADA ramps at these locations have already been brought into compliance. In order to address safety concerns expressed by the community, the project will also include a one-for-one replacement of the existing high pressure sodium viaduct light fixtures (orange light) with ceramic metal halide/induction fixtures (white light) at each station. White light sources have demonstrated numerous safety benefits when compared to orange light sources because of improved color rendition and peripheral vision at night.

Is this additional work on an existing JOC Project - Yes or No:

No

Has the work been completed for this JOC Project? - Yes or No:

No

Method of Selection for JOC Contractor:

The contractor has been selected due to their current low-bidder status.

Prior approval to start JOC work:

No

Did work start prior to submission of Memorandum of Authorization - (MOA): No

