

**BID TABULATION**



**Specification Number: PE11390101**

**Date: August 30, 2002**

**Project Description: Skyway Toll Bridge System-106th St. Viaduct Temporary Widening**

**Bid Deposit: 5% Total Base Bid**

**Addendum    1    2    3    4**

**Contract Administrator: G. Bell**

<b>NAME OF BIDDER</b>	<b>TOTAL BASE BID</b>	<b>AWARD CRITERIA</b>
LORIG CONSTRUCTION	\$3,442,077.50	\$3,276,857.78
E.A. COX CO.	\$3,356,425.10	\$3,195,316.70
WALSH CONSTRUCTION CO. OF ILLINOIS	\$2,859,722.48	\$2,722,455.80
HERLIHY MID-CONTINENT	\$2,820,148.60	\$2,684,781.47
KENNY CONST.	\$2,889,048.70	\$2,803,532.86
F.H. PASCHEN, SN NIELSEN	\$3,467,725.54	\$3,301,274.71

*Bids are subject to review for completeness accuracy and compliance with all terms and conditions provided in the bid specifications.*

**City of Chicago**  
**Richard M. Daley, Mayor**

**Department of Procurement Services**  
**David E. Malone Chief Procurement Officer**