REVISED 4-17-03 AT 10:20AM

**BID TABULATION**

**Specification Number: B3-96881-07 RFQ#246**

**TARGET MARKET PROGRAM**

**Date: April 14, 2003**

**Project Description: INTERIOR AND EXTERIOR SIGNAGE SERVICE**

**Bid Deposit: $ NONE** **Addendum __1 __2 __3 __4** **Contract Administrator: T. McDonnell**

| Name of Bidder | | TOTAL BID GROUP A | TOTAL BID GROUP B | TOTAL BID GROUP C | TOTAL BID GROUP D | TOTAL BID GROUP E | TOTAL BID GROUP F | TOTAL BID GROUP G | TOTAL BID GROUP H | TOTAL BID GROUP I | TOTAL BID (GROUPS A-I) |
|---|---|---|---|---|---|---|---|---|---|---|---|
| WESTERN REMAC, INC. | | $620.00 | $1,800.00 | $1,819.00 | $4,970.00 | $8,427.50 | $50,550.00 | $1,260.00 | $2,160.00 | $1,440.00 | $73,046.50 |
| IMPACT SIGNS & GRAPHICS | | $420.00 | $1,325.00 | $2,530.00 | $4,847.60 | $27,655.00 | $37,250.00 | $1,800.00 | $2,340.00 | $4,500.00 | $82,667.60 |
| PROGRESSIVE INDUSTRIES | | $173.20 | $230.00 | $5,683.50 | $9,578.40 | $16,292.70 | $37,000.00 | $1,199.88 | $1,999.80 | $799.92 | $72,957.40 |
| ART DOSE INC. | | $2,400.00 | $7,050.00 | $12,836.10 | $9,360.00 | $13,410.00 | $55,100.00 | $5,580.00 | $19,800.00 | $14,400.00 | $139,936.10 |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |

*Bids are subject to review for completeness accuracy and compliance with all the terms and conditions provided in the bid specifications.*

***City of Chicago***
***Richard M. Daley, Mayor***

***Department of Procurement Services***
***David E. Malone Chief Procurement Officer***