Release Summary Sheet

Contract (PO) Number: T26460

Release Number: 30

Specification Number: B09684203

Name of Contractor: G F STRUCTURES CORP.

City Department: DEPT OF

AVIATION

Title of Contract: T0968420301 GENERAL FACILITIES

RENOVATION/CONSTRUCTION-UNRESTRICTED

Dollar Amount of Release: \$64,683.14

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

GENERAL FACILITIES RENOVATION/CONSTRUCTION

Procurement Services Contact Person: DALE HILLERMAN

Vendor Number: 310027

Submission Date:



JUN 24

Dept of Purchases Aviation Unit

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
06/19/2003	T26460	30	B09684203	310027	A		1

DELIVER TO:

85-218

218

AIRPORT DEVELOPMENT OFFICE T2 - E/F UPPER LEVEL, O'HARE

CHICAGO, ILL 60666, IL

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

Richard Butler III 773-686-3594

PO DESCRIPTION: T0968420301 GENERAL FACILITIES RENOVATION/CONSTRUCTION-UNRESTRICTED

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26460

THIS PURCHASE IS FOR DEPARTMENT:

85 - DEPT OF AVIATION

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship		сом	MODITY	NFORMATION	N			QU	ANTITY	UOM	COST	TOTAL COST
1 1		96842	2					64	,683.14	USD	1.00	64,683.14	
			GENE	RALFAC	NSTRUCTION CILITIES RENC Airside Painti	VATION	CONSTRU	JCTION					
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	000	0582	0852015	8000	220540	0000	00000000	000000	00000	0000	64,683.14
	1										SHIPMEN	T TOTAL:	64,683.14

RELEASE TOTAL:

64,683.14

4-25.07

APPROVAL

ORDERED FROM:

G F STRUCTURES CORP.

CHICAGO, IL 606445299

4647-59 W. ARTHINGTON ST.

DATE



To: Department of: Aviation

Date:

05/09/2003

Sub-Order Total:

\$64,683,14

DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements.

- As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the naure of the relationship, and the amount of fees paid or estimated to be paid.
- The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

JH1020-02

T3 Painting Extra Scope

Specification, loan or other Identifying number: B09684203 (T26460)

2. Name of Contractor:

G. F. Structures Corp.

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

NAME	BUSINESS ADDRESS	MBE WBE or Non	RELATIONSHIP (attorney, lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Legacy Painting 💉	10848 Avenue L Chicago, IL 60617	MBE	Painting	60,000.00
G.F. Structures	4655 West Arthington Street Chicago, IL 60644	Non	Overhead	4,683.14
Estimated Disclosure		Non		

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- The Contractor understands and agrees that the City may rely on the information provided herein and that providing
 any flase, incomplete or inaccurance information shall consitute default under the contract and may result in
 termation of the contract or lease.
- The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

KOBERT J RUCINSKI UR.

Name (type or print)

Data

PROJECT MANAGOR


Title

Subscribed and sworn to before me the 914 day of May 2

the are day of MAY

Notary Public Signature

"OFFICIAL SEAL"
MIGUEL A. HERNANDEZ
Notary Public, State of Illinois
My Commission Expires 3/25/07





REQUEST FOR JOC SUB ORDER MODIFICATION

Date: June 3, 2003

JSOM No.: JH1020-02

JOC Contract Specification No.

B09684203

JOC Contractor:

G.F. Structures Corporation

JOC Project No.

JH1020

JOC Project Name:

T3 Airside Painting - 'Dumb Waiters'

Chief Procurement Officer: Pursuant to 65ILCS5/8-10-24, of the Illinois Compiled Statues, please be advised of a request for Contract Modification on the above captioned project as follows

DESCRIPTION:

The original project consisted of painting walls, doors, ceilings, and stairways in Concourses G, H, K, L, and the Rotunda. The scope of work included painting the canopy at K19, and washing the aggregate panels along Bag Alley. This modification consists of cleaning, priming and painting all of the exterior surfaces of the 'dumb waiters' along Concourses G, H, K and L.

REASON:

American Airlines requested that the exterior surfaces of the 'dumb waiters' be painted.

PROJECT COST HISTORY:

Initial Sub Order Release Amount:

\$ 147,796.89

Previous Changes to this Sub Order:

\$ 22,557.82

Amount of this Change:

\$ 64,683.14

Total Project Cost to Date;

\$ 235,037.85

Approximate Project Percent Complete:

0%

Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT 000 0582 0852015 220540 0000 H800005E 8000

JH1020-02 - T3 Airside Painting - 'Dumb Waiters' Contract Modification
June 3, 2003
Page 2

Recommended	By:
-------------	-----

JOC Coordinator Min

6/5/03 Date

Approved By:

Managing Deputy Commissioner

Date

Approved By:

Department of Procurement Services

Date