# Release Summary Sheet

Contract (PO) Number: T26729

Release Number: 48

Specification Number: B19684214

Name of Contractor: HORIZON CONTRACTORS INC.

City Department: DEPT OF STREETS & SANITATION

Title of Contract: T1968421401 Bureau of Electricity Regular & Emergency Repairs

Dollar Amount of Release: \$101,689.65

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

REGULAR & EMERGENCY REPAIRS

Procurement Services Contact Person: DALE HILLERMAN

Vendor Number: 1064359

**Submission Date:** 

# CITY OF CHICAGO BLANKET RELEASE

# Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE	DELIVERY	PAGE NUMBER
07/08/2003	T26729	48	B19684214	1064359	A	0	1
DELIVER TO:	81-E88		1/2	ORDE	RED FROM:	-	100
E88 BUREAU OF E 2451 S. ASHL CHICAGO, ILL	AND AVE			1355 \	ZON CONTRACT W. FULTON ST. AGO, IL 60607	ORS INC.	5
	HARGES to be PI SS ON DELIVER			_			Ġ.
CONTACT:	Pat Sulliv	an 746-4058	038	10502	9		

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26729

PO DESCRIPTION: T1968421401 Bureau of Electricity Regular & Emergency Repairs

THIS PURCHASE IS FOR DEPARTMENT:

81 - DEPT OF STREETS & SANITATION

SUBMIT THE ORIGINAL INVOICE TO:

PO	Ship											UNIT	
Line	Line		COM	MODITY	NFORMATION	N			QU	ANTITY	MOU	COST	TOTAL COST
1	1		96842	2					101	,689.65	USD	1.00	101,689.69
			REGU	JLAR & E	NSTRUCTION MERGENCY F et Lighting Law	REPAIRS							
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	003	0401	0811025	4055	220540	0000	40031151	000000	00000	0000	101,689.65
	1										SHIPMEN	T TOTAL:	101,689.65

RELEASE TOTAL:

101,689.65

Sax Viller 7/11/03
SIGNATURE DATE

SIGNATURE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order. Submit the original invoice to the department referenced above.

# Disclosure of Retained Parties

Date: July 3, 2003

To: City of Chicago - Bureau of

2nd Floor 2451 South Ashland Avenue

Chicago, IL 60608

From: Mr. Kit Clark

Horizon Contractors, Inc. 1355 W. Fulton Street Chicago, IL 60607

Re:

Job Order Contract Price Proposal

Project Number - J01-065A

LAWNDALE AVE.

### A. Definitions and Disclosure Requirements

- 1. As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the naure of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

## B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

J01-065A

Specification, loan or other Identifying number:

- 2. Name of Contractor:
- EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained
  by the Contractor with respect to or in connection with the contract or lease is listed below
  (attach additional pages if necessary):

NAME	BUSINESS ADDRESS	MBE WBE or Non	RELATIONSHIP (attorney, lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Horizon Contractors, Inc MBE	1355 W. Fulton St. Chicago, IL 60607	MBE	Subcontractor	101,689.65

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any false, incomplete or inaccurance information shall consitute default under the contract and may result in termation of the contract or
- 5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Date

PRESIDENT

Title

Subscribed and sworn to before me

this 157 day of JULY

Notary Public Signature

^^^^ OFFICIAL SEAL **DELIA FLORES** 

Delia Flores

NOTARY PUBLIC, STATE OF ILLINOIS C.....

18 June 2003

Mr. David E. Malone Chief Procurement Officer Department of Procurement Services 03 JUH 20 ALL 8: 35

City Hall, Room 403 121 North LaSalle Street Chicago, IL 60602

Attention: Dale Hillerman

City JOC Manager

Re:

JOC Project Number: J01-065.A

Project Title:

M. O. street lighting Lawndale-28th to 31st

Estimated Cost:

\$ 115,000.00

Specification #:

T1968421401

**Funding Source:** 

03-401-81-1025-4055-0540-40031151

Dear Mr. Malone:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Kevin McDonnell at 746-4400 and all other inquiries to Pat Sullivan at 746-4058.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely

Brian S. Murphy

Deputy Commissioner, Bureau of Electricity

APPROVED:

David E. Malone

Chief Procurement Officer

Approved:

Pat Sullivan ES

cc: Al Sanchez

John Sullivan

### ATTACHMENT A

Project Number :	01-065.A	Department .	Streets & Sanitation
Project Manager :	Kevin McDonnell	Telephone Number	(312) 746-4058

# UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

for all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3 through 5. NOTE: The following documents must be attached to the MOA:

- 1.) A cost estimate; 2.) This Attachment A.
- Please describe the major features of this project: This project is the 28th in the new residential street lighting program for the Mayor's Office. It's in the 22nd Ward on Lawndale between 2800 South and 3100 South. See Attachment "A" of J01-038.A for details.
- Please explain why this project could not be bid using the City's traditional bid process and the need to use the JOC procurement system:

The Bureau of Electricity had planned to do this job with City forces; but due to our work load, we can't do it in a timely manner. The Bureau of Electricit can't use the traditional bid process because of the time frame involved. The Bureau of Electricity established JOC to help us manage these situations when they occur.

- If this project is a one trade project, please provide additional explanation of why it
  would be in the City's best interest to do the project under JOC:
  Multiple trades involved.
- 4. If the proposed project is less than \$200,000 the amount of non-prepriced work must be less than 25%. If the proposed project is valued at \$200,000 or more, the amount of non-prepriced work must not exceed 15%. Please explain if it is anticipated that these limits will be exceeded:

N/A

 If some elements of the proposed JOC project scope of work are covered by City Term Agreements, these elements should be removed from the JOC project scope of work. If it is not desireable to do so, please explain:

N/A

# CITY OF CHICAGO DEPARTMENT OF STREETS & SANITATION BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

1310093 MORK ORDER # : SUBJOB :

JOI-065.A

MAYORS OFFICE RES ST LGTING DESCRIPTION : LOCATION :

2800-3100 S. LAMNDALE

OBM PURPOSE :

OBM OBM REQUESTOR :

BILL TO:

1TEM	DESCRIPTION	UNITS	YTO	LABOR	MATERIAL	UNIT COST	TOTAL COST
100	UNDERGROUND CONSTRUCTION ITEMS				\$0.00	80.00	\$0.00
105	PAVEMENT REMOVED & REPLACED	savo	20.02	\$145.94	\$0.00	\$145.94	\$2,918.74
106	TEMPORARY PAVEMENT PATCHING	NOT	3.0	\$47.87	\$0.00	\$47.87	\$143.60
107	SIDEWALK REMOVED & REPLACED	SaFT	550.0	\$8.76	\$1.10	\$9.86	\$5,420.92
108	T & B WITH SCREENINGS	LNFT	120.0	\$13.89	\$0.65	\$14.55	\$1,745.51
112	HANDHOLE, 30" X 36" W/24" F&L	EACH	0.4	\$1,167.49	\$629.01	\$1,796.51	\$7,186.03
113A	H.H., HVY DUTY, 36X36 W/30"F&L	EACH	1.0	\$1,214.19	\$669.98	\$1,884.17	\$1,884.17
124	GALV STL COND IN TRNCH, 2"	LNFT	115.0	\$10.33	\$0.00	\$10.33	\$1,188.22
157	HELIX FDN, 5 FT W/ 10" B.C.	EACH	15.0	\$240.00	\$0.00	\$240.00	\$3,600.00
173	HANDHOLE, FIBERGLASS	EACH	1.0	\$476.23	80.00	\$476.23	\$476.23
193A	DUCT/DRBR, 1.25" W/O CBL/SCH80	LNFT	2,450.0	\$16.00	\$0.00	\$16.00	\$39,200.00
195A	DUCT/DRBR, 2" W/O CBL/SCH80	LNFT	389.0	\$16.00	\$0.00	\$16.00	\$6,224.00
200	OVRHD CONSTRUCTION ITEMS - S L				80.00	\$0.00	\$0.00
232	RACK, SECONDARY AERIAL 2-WIRE	EACH	2.0	\$54.87	80.00	\$54.87	\$109.74
240	SERVICE INSTALLATION - 100A	EACH	2.0	\$537.05	80.00	\$537.05	\$1,074.10
244	WIRE, AERIAL, 1 # 6WP	LNFT	540.0	\$1.12	80.00	\$1.12	\$605.23
546	TRIPLX CBL IN COND 2 #6 & 1 #8	LNFT	3,236.0	\$3.78	80.00	\$3.78	\$12,240.76
253	PULL & REINSTALL CBLS IN COND	LNFT	20.0	\$6.73	\$0.00	\$6.73	\$134.62
255	CABLE SPLICE, #6	EACH	2.0	\$63.04	\$0.00	\$63.04	\$126.09
592	CONTROLLER, RES, SL/240 VOLT	EACH	2.0	\$500.00	\$0.00	\$500.00	\$1,000.00
2971	PHOTOCELL FOR LUNINAIRE	EACH	2.0	\$50.00	\$0.00	\$50.00	\$100.00
2972	LUNINAIRE, 250W RESIDENTIAL	EACH	15.0	\$145.94	\$0.00	\$145.94	\$2,189.08
2992	LUM/ACRN/RES/50W TYPE V, SLVR	EACH	15.0	\$189.00	\$0.00	\$189,00	\$2,835.00

Number of Pages : 2

CITY OF CHICAGO DEPARTMENT OF STREETS & SANITATION BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

1310093 WORK ORDER # : SUBJOB :

MAYORS OFFICE RES ST LGTING 2800-3100 S. LAWNDALE DESCRIPTION : LOCATION :

M80 PURPOSE :

M80 REQUESTOR :

BILL 70 :

1TEN	DESCRIPTION	UNITS	QTY .	LABOR	MATERIAL	UNIT COST	TOTAL COST
500	REMOVE OBS EQUIPMENT - SL/IS				\$0.00	\$0.00	\$0.00
510	REM POLE, STL, AB, 7 GA 27'6"	EACH	10.0	\$423.80	\$0.00	\$423.80	\$4,238.05
526	REM LUNINAIRE, 400W/310W/150W	EACH	10.0	\$88.24	\$0.00	\$88.24	\$882.44
530	REM MA, STL, 12'	EACH	10.0	\$125.40	\$0.00	\$125.40	\$1,254.00
550	REM BRANCH WIRES/CABLES, 2 #6	LNFT	2,000.0	\$0.87	\$0.00	\$0.87	\$1,741.66
109	BRK DWN FDN - SL	EACH	10.0	\$232.22	\$0.00	\$232.22	\$2,322.22
705	POLE, ALUM, RES, DAVIT, 12' 5"	EACH	15.0	\$450.00	\$0.00	\$450.00	\$6,750.00
705A	ARM, ALUM,DAVIT, 4.5" DIA, 8"	EACH	15.0	\$190.00	\$0.00	\$190.00	\$2,850.00
850	850 PWR LEAD CBL, VIDEO, #14/3C SO	LNFT	462.0	\$5.00	\$0.00	\$5.00	\$2,310.00

\$112,750.41 Total JOC Construction Costs :