Release Summary Sheet

Contract (PO) Number: T26729

Release Number: 112

Specification Number: B19684214

Name of Contractor: HORIZON CONTRACTORS INC.

City Department: DEPT OF STREETS & SANITATION

Title of Contract: T1968421401 Bureau of Electricity Regular & Emergency Repairs

Dollar Amount of Release: \$100,314.17

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

REGULAR & EMERGENCY REPAIRS

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1064359

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
09/22/2004	T26729	112	B19684214	1064359	Α		1

DELIVER TO:

81-E88

E88 **BUREAU OF ELECTRICITY** 2451 S. ASHLAND AVE

CHICAGO, ILLINOIS 60608

ORDERED FROM:

HORIZON CONTRACTORS INC.

1355 W. FULTON ST.

CHICAGO, IL 60607

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

Pat Sullivan 746-4058

PO DESCRIPTION:

T1968421401 Bureau of Electricity Regular & Emergency Repairs

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26729 SEP 23 21114

THIS PURCHASE IS FOR DEPARTMENT:

96842

004

SUBMIT THE ORIGINAL INVOICE TO:

81 - DEPT OF STREETS & SANITATION

IINDA

РО	Ship
Line	Line
4	

1

COMMODITY INFORMATION

QUANTITY 100,314.17

UOM USD

UNIT COST

1.00

TOTAL COST

100.314.17

GENERAL CONSTRUCTION - PUBLIC WORKS RELATED REGULAR & EMERGENCY REPAIRS

5020

J01-120A: M.O. ST LTNG FOREST 95TH TO 97TH

0812030

FUND COST CTR Dist BFY 0425

APPR ACCNT

220540

ACTV

0000

PROJECT RPT CAT

000000

42008151

GENRL FUTR

00000

100,314,17

SHIPMENT TOTAL:

0000

100,314.17

RELEASE TOTAL:

100.314.17

Disclosure of Retained Parties

Date: September 17,

ŝ

To: City of Chicago

Bureau of Electricity

2nd Floor 2451 South Ashland Avenue

Chicago, IL 60608

From: Mr. Kit Clark

Horizon Contractors, Inc. 1355 W. Fulton Street Chicago, IL 60607

Re: Job Or

Job Order Contract Price Proposal

Project Number - J01-120.A

FOREST AVE.

A. Definitions and Disclosure Requirements

- 1. As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the naure of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

J01-120.A

Specification, loan or other Identifying number:

- 2. Name of Contractor:
- 3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

NAME	BUSINESS ADDRESS	MBE WBE or Non	RELATIONSHIP (attorney, lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Horizon Contractors, Inc MBE	1355 W. Fulton St. Chicago, IL 60607	МВЕ	Subcontractor	100,314.17

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any false, incomplete or inaccurance information shall consitute default under the contract and may result in termation of the contract or lease.
- 5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

CHRISTINE CHUNCO
Name (type or print)

9/15/64 Date PRESIDENT

Subscribed and sworn to before me

this 1574 day of 588 19-200 7

OFFICIAL SEAL **DELIA FLORES NOTARY PUBLIC - STATE OF ILLINOIS** MY COMMISSION EXPIRES: 11/18/07



City of Chicago Richard M. Daley, Mayor

Department of Streets and Sanitation

Al Sanchez Commissioner JOHN NOMIKOS ACTING DEPUTY COMMISSIONER

Bureau of Electricity 2451 South Ashland Avenue Chicago, Illinois 60608 (312) 746-4400 (312) 746-6433 (FAX) (312) 744-2971 (TTY)

http://www.cityofchicago.org

19 August 2004

Mr. Eric J. Griggs Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, IL 60602

Attention: Catherine Mellon

City JOC Manager

JOC Project Number:

J01-120.A

Project Title:

M.O. street lighting Forest- 95th to 97th

Estimated Cost:

\$ 106,000.00

Specification #:

T1968421401

Funding Source:

04-425-81-2030-5020-0540-42008151

Dear Mr. Griggs:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Kevin McDonnell at 746-4400 and all other inquiries to Pat Sullivan at 746-4058.

If you concur with our recommendation, please sign below and return a copy for our

files.

Re:

Sincerely

John Nomikos

Acting Deputy Commissioner, Bureau of Electricity

APPROVED:

Eric J. Griggs

Chief Procurement Officer

Approved:

Pat Sullivan PS





ATTACHMENT A

Project Number:

J01-120.A

Department:

Streets and Sanitation

Project Manager:

Kevin McDonnell

Telephone No:

312-746-4058

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3 through 5. NOTE; The following documents must be attached to the MOA:

1.) A cost estimate 2.) This Attachment A.

- 1. Please describe the major feature of this project.

 This is the 30th project in the 2004 Mayor's Office new residential street lighting program. It's in 6th Ward on Forest Avenue from 9500 South to 9700 South. See Attachment "A" of J01-090.A for details.
- 2. Please explain why this project could not be bid using the city's traditional process and the need to use the JOC procurement system.

The Bureau of Electricity had planned to do this project with City Forces, but due to our work load, we can't do it in a timely manner. The Bureau of Electricity can't use the traditional bid process because of the time frame involved. The Bureau of Electricity established JOC to help us manage these situations when they occur.

3. If this project is one trade project please provide additional explanation of why it would be in the City's best interest to do the project under JOC.

Multiple trades involved.

4. If the proposed project is less than \$200,000 the amount of non-pre-priced work must be less than 25%. If the proposed project is valued at \$200,000 or more the amount of non pre-priced work must not exceed 15%. Please explain if it is anticipated if these limits will be exceeded.

N/A.

5. If some elements of the proposed JOC project scope of work are covered by City term agreements, these elements should be removed from the JOC projects scope of work. If it is not desirable to do so, please explain.

N/A.

CITY OF CHICAGO DEPARTMENT OF STREETS & SANITATION BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

мокк окрек # : 1410061 subjob : 706/20.4 DESCRIPTION : RES ST. LIGHTING ISSUE TO JOC PER P. SULLIVAN

LOCATION : FOREST/9500 & 9600

PURPOSE : 2004 ALD MENU

REQUESTOR: MAYOR'S OFFICE

BILL TO : MAYOR'S OFFICE

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
100	UNDERGROUND CONSTRUCTION ITEMS				\$0.00	\$0.00	\$0.00
105	PAVEMENT REMOVED & REPLACED	SQYD	15.0	\$145.94	\$0.00	\$145.94	\$2,189.05
106	TEMPORARY PAVEMENT PATCHING	NOT	2.5	\$47.87	\$0.00	\$47.87	\$119.67
107	SIDEWALK REMOVED & REPLACED	SQFT	240.0	\$8.76	\$1.81	\$10.57	\$2,535.89
108	T & B WITH SCREENINGS	LNFT	129.0	\$13.89	\$1.63	\$15,52	\$2,002.49
112	HANDHOLE, 30" X 36" W/24" F&L	ЕАСН	0.8	\$1,167.49	\$0.00	\$1,167.49	\$5,837.47
124	GALV STL COND IN TRNCH, 2"	LNFT	89.0	\$10.33	\$0.00	\$10.33	\$919.58
136	PVC COND IN TRENCH, 2", SCH 80	LNFT	40.0	\$10.33	\$0.00	\$10.33	\$413.29
157	HELIX FDN, 5 FT W/ 10" B.C.	EACH	18.0	\$240.00	\$0.00	\$240.00	\$4,320.00
163	INTERCEPT EXISTING CONDUIT	EACH	2.0	\$53.70	\$0.00	\$53.70	\$107.41
173	HANDHOLE, FIBERGLASS	EACH	2.0	\$476.23	\$0.00	\$476.23	\$952.47
193A	DUCT/DRBR, 1.25" W/O CBL/SCH80	LNFT	2,539.0	\$16.00	\$0.00	\$16.00	\$40,624.00
195A	DUCT/DRBR, 2" W/O CBL/SCH80	LNFT	178.0	\$16.00	\$0.00	\$16.00	\$2,848.00
213	POLE/STL/AB RELOCATE COMPLETE	EACH	2.0	\$887.30	\$0.00	\$887.30	\$1,774.59
231	RACK, SECONDARY AERIAL 1-WIRE	EACH	2.0	\$46.70	\$0.00	\$46.70	\$93.40
544	WIRE, AERIAL, 1 # 6WP	LNFT	250.0	\$1.12	\$0.00	\$1.12	\$280.20
546	TRIPLX CBL IN COND 2 #6 & 1 #8	LNFT	3,143.0	\$3.78	\$0.00	\$3.78	\$11,888.97
265	CONTROLLER, RES, SL/240 VOLT	EACH	2.0	\$500.00	\$0.00	\$500.00	\$1,000.00
267	SVC CONN TO CECO LINE	LOT	2.0	\$362.44	\$0.00	\$362.44	\$724.88
2971	PHOTOCELL FOR LUMINAIRE	EACH	2.0	\$50.00	\$0.00	\$50.00	\$100.00
2972	LUMINAIRE, 250W RESIDENTIAL	EACH	15.0	\$145.94	\$0.00	\$145.94	\$2,189.08
2992	LUM/ACRN/RES/50W TYPE V, SLVR	EACH	15.0	\$189.00	\$0.00	\$189.00	\$2,835.00
511	REM POLE, STL, AB, 3 GA 2716"	EACH	0.6	\$470.25	\$0.00	\$470.25	\$4,232.24

CITY OF CHICAGO DEPARTMENT OF STREETS & SANITATION BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

ORDER # : 1410061 SUBJOB : 701-120.A WORK ORDER # :

RES ST. LIGHTING ISSUE TO JOC PER P. SULLIVAN DESCRIPTION:

FOREST/9500 & 9600 LOCATION:

2004 ALD MENU REQUESTOR: PURPOSE:

MAYOR'S OFFICE MAYOR'S OFFICE BILL TO:

REM LUMINAIRE, 400W/310W/150W	2 IND	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
	EACH	0.6	\$88.24	\$0.00	\$88.24	\$794.20
REM MA, STL, 12'	ЕАСН	0.6	\$125.40	00*0\$	\$125.40	\$1,128.60
REM BRANCH WIRES/CABLES, 2 #6	LNFT	1,450.0	\$0.87	00.0\$	\$0.87	\$1,262.71
NG - SL	EACH	11.0	\$232.22	\$0.00	\$232.22	\$2,554.44
I,RES,DAVIT, 12: 5"	ЕАСН	16.0	\$450.00	00.0\$	\$450.00	\$7,200.00
1,DAVIT, 4.5" DIA, 8'	EACH	16.0	\$190.00	\$0.00	\$190.00	\$3,040.00
CBL, VIDEO, #14/3C SO	LNFT	281.0	\$5.00	\$0.00	\$5.00	\$1,405.00
REST. (PER BLOCK)	EACH	2.0	\$300.00	\$0.00	\$300.00	\$600.00
الللك الحلحم إعدارات	REM BRANCH WIRES/CABLES, 2 #6 BRK DWN FDN - SL POLE,ALUM,RES,DAVIT, 12' 5" ARM, ALUM,DAVIT, 4.5" DIA, 8' PWR LEAD CBL, VIDEO, #14/3C SO LANDSCAPE REST. (PER BLOCK)	VIT, 12: 5" VIT, 12: 5" DEO, #14/3C SO (PER BLOCK)	VIT, 12: 5" EACH VIT, 12: 5" EACH 4.5" DIA, 8' EACH DEO, #14/3C SO LNFT 2 (PER BLOCK)	VIT, 12: 5" EACH 11:0 \$ VIT, 12: 5" EACH 16:0 \$ 4.5" DIA, 8' EACH 16:0 \$ DEO, #14/3C SO	VIT, 12: 5" EACH 11.0 \$232.22 VIT, 12: 5" EACH 16.0 \$450.00 4.5" DIA, 8" EACH 16.0 \$190.00 DEO, #14/3C SO LNFT 281.0 \$5.00 CPER BLOCK) EACH 2.0 \$300.00	VIT, 12: 5" EACH 1,430.0 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00

\$105,972.63

Total JOC Construction Costs: