Release Summary Sheet

Contract (PO) Number: T26459

Release Number: 62

Specification Number: B09681902

Name of Contractor: F.H. PASCHEN/S.N. NIELSEN, INC

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: BRIDGE RECONSTRUCTION/REHABILITATION

Dollar Amount of Release: \$14,819.79

Release Description: BRIDGE RECONSTRUCTION/REHABILITATION

BRIDGE RECONSTRUCTION & REHABILITAION-JOB ORDER

CONTRACT

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1055528

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
03/13/2005	T26459	62	B09681902	1055528	Α		1

DELIVER TO:

er.

84-A06

A06

BUREAU OF BRIDGES AND TRANSIT 30 N. LASALLE ST - STE 500

CHICAGO ILLINOIS 60602-2570

ORDERED FROM:

F.H. PASCHEN/S.N. NIELSEN, INC

O'HARE PLAZA

8725 W. HIGGINS RD STE 200

CHICAGO, IL 60631

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

ROBERT WHITTENBURG

PO DESCRIPTION:

BRIDGE RECONSTRUCTION/REHABILITATION

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26459

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A06

BUREAU OF BRIDGES AND TRANSIT

30 N. LASALLE ST - STE 500

Chicago, IL

PO Line	Ship Line		COM	MODITY	INFORMATION	V			QUANTITY	UOM		UNIT COST	TOTAL COST
1	1		96819	leja i j					14,819.79	USD		100	14,819.79
					NSTRUCTION ONSTRUCTION				DER CONTRA	ACT			
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	.s
		1	001	0709	0992005	9400	220540	0000	2101001C	000000	00000	0000	14,819.79
	1						ř.,				SHIPMEN	T TOTAL:	14,819.79

RELEASE TOTAL:

usan Bresnahan

14,819.79

SIGNATURE

APPROVAL

DATE

SIGNATURE

DATE

To: Department of: Bureau of Bridges and Transit

Date:

02/15/2005

Sub-Order Total:

\$14,819.79

DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements.

- 1. As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the naure of the relationship, and the amount of fees paid or estimated to be paid.
- The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

04-84-5-018.A

Skyway Anthony & Jeffery Intersection Extras

Specification, loan or other Identifying number: B09681902

2. Name of Contractor:

F.H. Paschen, S.N. Nielsen, Inc.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

NAME	BUSINESS ADDRESS	MBE WBE or Non	RELATIONSHIP (attorney, lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Kinsella Landscape Inc.	13821 S. Harrison Ave. Blue Island, IL 60406	Non	Subcontractor	4,500.00
Horizon Contractors Inc.	1355 W. Fulton Street Chicago, IL 60607	WBE	Subcontractor	7,100.00

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any flase, incomplete or inaccurance information shall consitute default under the contract and may result in termation of the contract or lease.
- The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

Name (type or print)

Date

Protect Manager

Title

Subscribed and sworn to before me

this K

Notary Public Signature

Official Seal Tedd A Bloom Notary Public State of Illinois My Commission Expires 06/17/06



City of Chicago Richard M. Daley, Mayor

Department of Transportation

Miguel d'Escoto Commissioner

Cheri Heramb **Deputy Commissioner**

Bureau of Administration & Planning Suite 600 30 North LaSalle Street Chicago, Illinois 60602-2570 (312) 744-5697 (312) 744-4399 (FAX) (312) 744-7215 (TTY)

www.cityofchicago.org/transportation

December 16, 2004

Mr. Eric J. Griggs **Chief Procurement Officer** Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, IL 60602

Attention:

Catherine Mellon

City JOC Manager

Re: JOC Project

04-84-5-018A

Project Title:

Anthony Ave and Jeffery Boulevard Intersection

Estimated Cost:

\$ 15,000.00

Specification #:

F.H. Paschen T0-96819-02-01

Funding Source:

01-709-99-2005-9400-0540-21010-01C

Dear Mr. Griggs:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely.

Miguel d'Escoto Commissioner

APPROVED:

Chief Procurement Officer

CC: Frank Brinskelle

file ilm

Approved: CH





ATTACHMENT A

Project Number:

E-1-017

Department:

Bridges & Transit

Project Manager:

Frank J. Brinskelle

Telephone Number: 312-744-6541

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For the proposed projects please complete items 1 and 2 below. As appropriate, complete items 3, 4 and 5 (Attach to the MOA) 1 Please describe the major features of the project: This project consists of changing the signal heads at the intersection of Anthony Avenue and Jeffery Boulevard and adjusting the signal timings. These changes are per the request of the Bureau of Electricity and Bureau of Traffic. In addition some locations need mulch to be placed. Please explain why this project could not be bid using the City's traditional bid process and 2 the need to use the JOC procurement system: CDOT does not presently have the resources necessary to perform this work. Currently F.H. Paschen in performing work at this intersection. With the upcoming lease of the Skyway work needs to be performed as soon as by the end of this year which does not allow enough time for a competitive bid process. If this project is a one trade project, please provide additional explanation of why it would 3 be in the City's best interest to do the project under JOC: Does not apply. 4 If it is anticipated that over 25 % of the project will be non-prepriced, please provide an explanation on why JOC should be used: Does not apply. 5 If some elements of the proposed JOC project scope of work are covered by City Term Agreements, these elements should be removed from the JOC project scope of work. If it is

not desirable to do so, please explain:

Does not apply.

Skyway - Anthony Avenue and Jeffery Intersection Supplement # 1 Signal Heads and Timing Changes Estimate of Cost

	Estimated
Description	Total Cost
Signal Heads	\$8,000.00
Timing Change	\$2,000.00
Mulch	\$5,000.00
Total Estimate:	\$15,000.00