# Release Summary Sheet

Contract (PO) Number: T26477

Release Number: 84

Specification Number: B09688501

Name of Contractor: KENNY CONSTRUCTION CO

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: T0968850101 WATER TREATMENT SERVICES

**Dollar Amount of Release: \$34,166.05** 

**Release Description:** WATER AND WASTEWATER TREATMENT SERVICES

WATER - YEAR 2000 (JOB ORDER CONTRACT)

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 456060

**Submission Date:** 

### CITY OF CHICAGO **BLANKET RELEASE**

## **Original (Department)**

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
02/07/2005	T26477	84	B09688501	456060	Α		1

**DELIVER TO:** 

88-087

087-2045 JARDINE 1000 E. OHÍO ST. Chicago, IL 60611

**ORDERED FROM:** 

KENNY CONSTRUCTION CO 250 NORTHGATE PKWY WHEELING, IL 60090

**DELIVERY CHARGES to be PREPAID** TITLE TO PASS ON DELIVERY

CONTACT:

**RICHARD PATRICK 744-5067** 

PO DESCRIPTION:

**T0968850101 WATER TREATMENT SERVICES** 

#### **BLANKET RELEASE**

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26477

THIS PURCHASE IS FOR DEPARTMENT:

88 - DEPARTMENT OF WATER MANAGEMENT

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		, - ,		INFORMATION	N			QUANTITY	UOM		UNIT	TOTAL COST
1	1		96896	.05					34,166.05	USD		1.00	34,166.05
			WATE	R - YEA	VASTEWATER R 2000 (JOB C ARLAND CT A	RDER C	ONTRACT	)	/AY REPAIRS				
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	001	0227	0872045	0540	220540	W706	03307010	000000	00000	0000	34,166.05
	1										SHIPMEN	IT TOTAL:	 34,166.05

RELEASE TOTAL:

34.166.05

To: Department of: Water

Date:

10/27/2004

Sub-Order Total:

\$34,166.06

#### DISCLOSURE OF RETAINED PARTIES

#### A. Definitions and Disclosure Requirements.

- 1. As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the naure of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### **B.** Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

04-01-077

Garland Ct. - Pedway Roof Slab Repairs

Specification, loan or other Identifying number: T0968850101

2. Name of Contractor:

**Kenny Construction Company** 

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

NAME	BUSINESS ADDRESS	RELATIONSHIP (attorney, lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any flase, incomplete or inaccurance information shall consitute default under the contract and may result in termation of the contract or lease.
- 5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.


Date

Project Manager

Title

Notary Public Signature

\*\*\*\*\*\*\*\*\*\*\*\* "OFFICIAL SEAL" SUSAN STANCZAK Notary Public, State of Illinois My Commission Expires 10/03/07





City of Chicago Richard M. Daley, Mayor

Department of Water Management

Richard A. Rice Commissioner

Bureau of Engineering Services Jardine Water Purification Plant 1000 East Ohio Street Chicago, Illinois 60611 (312) 744-5070 (312) 744-5301 (FAX) http://www.cityofchicago.org/water Mr. Eric J. Griggs Chief Procurement Officer Department of Procurement Services Room 400, City Hall 121 North LaSalle Street Chicago, Illinois 60602

SUBJECT: Job Order Contract - Department of Water

Project Description: Garland Court and East Randolph Street

Pedway Repairs (Revision)
Project No. 04-01-077R
Contract No. T0968850101
Spec. No. B09688501

Estimated Cost: \$45,000.00

Funding No.: 000-0205-087-0873120-0550-W706-220550

-01607000

Dear Mr. Griggs:

The Contractor is required to provide all the labor, materials, tools, and equipment necessary in order to complete the following workscope:

- -Remove and dispose of all loose concrete in the vicinity of the break-through at the bottomof the Pedway roof slab.
- -Install 3/4 inch thick plywood to the bottom of the pedway roof slab with steel angle iron and embedded anchors bolted into the bottom of the slab, so to temporarily cover the breakthrough area.
- -Excavate above pedway so as to expose break-through area at top of roof slab.
- -Install concrete on top of roof slab.
- -Install waterproof membrane on top of roof slab in the vicinity of the breakthrough area.
- -Restore street and sidwalk as required.
- -Apply Plaster to underside ceiling of Pedway at Breakthrough.
- -Paint Plastered Area in order to match surrounding ceiling.

All work must be completed in coordination with Chicago Department of Water Management(C.D.O.W.M.) and Chicago Department of General Services(C.D.G.S.) Personnel. The work must be completed in accordance with all applicable codes and guidelines. The Contractor is also responsible for procuring all required permits.

Estimated duration of this Project is Thirty(30) calendar days.





Enclosed is the preliminary estimate of cost for the work involved and a project description. Funding for this work is in place. If you concur with this request, please notify this office as soon as possible and forward a copy of the approved memorandum of authorization. For any further information concerning this matter, contact Richard Patrick, Bureau of Water Engineering at 744-5067.

Yours truly,

Richard A. Ric Commissioner

Approved By

Eric J. Griggs

Chief Procurement Officer

RP:rp



**Job Order Contract** 

**Department of Water** 

Contractor:

Kenny 2004

Work Order #: 04-01-077

Date: 23 September 2004

Work Order Title: GARLAND COURT AND RANDOLPH-PEDWAY REPAIRS

Sect.	Item	Mod.	Source	UOM	Description	PSSSSESSESSESSESSESSESSESSESSESSESSESSES	«Усменения политирующий политирующий политирующий политирующий политирующий политирующий политирующий политиру Политирующий политирующий политирующий политирующий политирующий политирующий политирующий политирующий политир			Line Tota
- 19001	1437			LS	DISPOSE OF	F LOOSE CON	CRETE(0	401077)		4,500.0
			· · · · · · · · · · · · · · · · · · ·	Quar	ntity	Unit Price	Fact.		Total	4,500.0
			Installation		1.00 x	4,500.00	1.0000	=	4,500.00	
19001	1439			LS	EXCAVATE A	ABOVE PEDW	AY(04-01	-077)		4,500.00
				Quan		Unit Price	Fact.		Total	+,500.00
÷			Installation		1.00 x	4,500.00 x	1.0000	=	4,500.00	
19001	1440			LS	INSTALL NEV	N CONCRETE	(04-01-07	77)	and the second s	9,000.00
				Quan		Unit Price	Fact.	<u> </u>	Total	0,000.00
			Installation		1.00 x	9,000.00 x	1.0000	=	9,000.00	
19001	1441			LS	INSTALL WA	TERPROOF M	EMBRAN	F(04-01-077)	<del>ana and an and an </del>	4 500 00
				Quan		Unit Price	Fact.	_(0.0,077)	Total	4,500.00
			Installation		1.00 x	4,500.00 x	1.0000	=	4,500.00	
9001	1442			LS	RESTORE ST	REET AND SI	DEWALK	(04-01-077)	<del> </del>	13,500.00
				Quant	ity	Unit Price	Fact.	(5.5.51.7)	Total	10,000.00
			Installation		1.00 x	13,500.00 x	1.0000	=	13,500.00	
9001	1438			LS ·	TEMP. COVE	R BREAK-THR	OUGH AF	REA(04-01-077	7)	4,500.00
				Quant		Unit Price	Fact.		Total	1,000.00
	<del></del>		Installation	1	1.00 x	4,500.00 x	1.0000	<b>=</b>	4,500.00	
9001	1585			LS A	APPLY AND P	AINT PLASTE	R(04-01-0	)77)		4,500.00
				Quanti	ty	Unit Price	Fact.		Total	
			Installation	.,1	.00 x	4,500.00 x	1.0000 =	=	4,500.00	

Estimate Total 45,000.00

## ATTACHMENT A

		HMENT A
(Garlan	nd Court and East Randolph Street - Ped	way Repairs)
Project	Number : 04-01-077R	Department : Water Mangement
-	Manager: Richard Patrick	Telephone Number: 744-5067
	TITLI IZING TOC FOR CITY	CONSTRUCTION PROJECTS
	UTILIZING JOE FOR CITT	
For all	proposed projects please complete item	s 1 and 2 below. As appropriate, complete items
3, 4 an	(Attach	to the MOA)
1.	Please describe the major features of	f the project:
	See Attached Memo Authorization Let	tter.
2.	Please explain why this project could process and the need to use the JOC	d not be bid using the City's traditional bid procurement system:
	The small cost required to complete th	ne work makes this an idea JOC project.
3.	If this project is a one trade project would be in the City's best interest	, please provide additional explanation of why it to do the project under JOC:
	N/A	
4.	If it is anticipated that over 25% of an explanation on why JOC should	the project will be non-prepriced, please provide be used:
	N/A	
5.	If some elements of the proposed Jo Term Agreements, these elements of work. If it is not desirable to do	OC project scope of work are covered by City should be removed from the JOC project scope so, please explain:
-	N/A	
and the state of t		
A		