# Release Summary Sheet

Contract (PO) Number: T26477

Release Number: 97

Specification Number: B09688501

Name of Contractor: KENNY CONSTRUCTION CO

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: T0968850101 WATER TREATMENT SERVICES

Dollar Amount of Release: \$19,093.46

Release Description: WATER AND WASTEWATER TREATMENT SERVICES

WATER - YEAR 2000 (JOB ORDER CONTRACT)

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 456060

**Submission Date:** 

## CITY OF CHICAGO BLANKET RELEASE

## Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
10/13/2005	T26477	97	B096885 <b>01</b>	4560 <b>60</b>	Α		

DELIVER TO: 88-D40

D40

CHIEF WATER ENGINEER'S OFFICE
1000 E OHIO ST
CHICAGO IL 60611

ORDERED FROM:
KENNY CONSTRUCTION CO
250 NORTHGATE PKWY
WHEELING, IL 60090

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

**RICHARD PATRICK 744-5067** 

PO DESCRIPTION:

T0968850101 WATER TREATMENT SERVICES

#### **BLANKET RELEASE**

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND FOR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 126477

THIS PURCHASE IS FOR DEPARTMENT:

88 - DEPARTMENT OF WATER MANAGEMENT

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		сомі	YTIDON	INFORMATION	J.		(	YTITMAU	UOM		UNIT	TOTAL COST
1	1		96896	3.05					19,093.46	USD		1.00	19,093.46
			WATE	ER - YEA	VASTEWATER R 2000 (JOB C 'H ST/DUNNE	RDER-CO	ONTRACT	)	ACE SECURI	ITY CAMER	A AND REI	PAIR URS	
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	004	0211	0882020	0550	220550	W706	05101040	000000	00000	0000	19,093.46
***************************************	4		· ·								SHIPMEN	T TOTAL:	19,093.46

RELEASE TOTAL:

19,093.46

APPROVAL:

SIGNATURE

Withal July colos/05 DATE

CICALATION

DATE

To:

Department of: Water

Date:

04/19/2005

Sub-Order Total:

\$19,093,46

#### DISCLOSURE OF RETAINED PARTIES

#### A. Definitions and Disclosure Requirements.

- 1. As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the naure of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### **B.** Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

05-02-111

JWPP - New Camera at Chemical Receiving Area

Specification, loan or other Identifying number: T0968850101

2. Name of Contractor:

**Kenny Construction Company** 

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

 NAME	BUSINESS ADDRESS	RELATIONSHIP (attorney, lobbyist, subcontractor,etc.)	\$ FEE(indicate whether paid or estimated)

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any flase, incomplete or inaccurance information shall consitute default under the contract and may result in termation of the contract or lease.
- The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

Dames L. Oban Name (type or print) 4-19-05 Date


Title Project Manag-

Subscribed and sworn to before me this 1940 day of 0500 20 05

Notary Public Signature

OFFICIAL SEAL SUSAN M GORDON

MY COMMISSION EXPIRES: 08/12/06





City of Chicago Richard M. Daley, Mayor

**Department of Water Management** 

Richard A. Rice Commissioner

Bureau of Engineering Services lardine Water Purification Plant 1000 East Ohio Street Chicago, Illinois 60611 (312) 744-5070 (312) 744-5301 (FAX) http://www.cityofchicago.org/water Ms. Mary Dempsey
Interim Chief Procurement Officer
Department of Procurement Services
Room 400, City Hall
121 North LaSalle Street
Chicago, Illinois 60602

SUBJECT: Job Order Contract - Department of Water

Project Description: Jardine Water Purification Plant

68th Street/Dunne Water Intake Crib

Replace Security Camera and

Repair U.P.S. (Uninterruptable Power

Source)

Project No. 05-02-111 Contract No. T0968850101 Spec. No. B09688501

Estimated Cost: \$ 19,000.00

Funding No.: 001-0227-0872050-0540-W706-

220540-02311010

## Dear Ms. Dempsey:

This Department is requesting the Contractor provide all parts, materials, tools, equipment, supervision, and labor necessary to complete the following workscope:

- -Replace Security Camera at Jardine Water Purification Plant.
- -Repair U.P.S.(Uninterruptable Power Source)at 68<sup>th</sup> Street/Dunne Water Intake Crib.

Please perform all work in accordance with all applicable codes and guidelines. In addition, all workscope activities must be performed in coordination with the appropriate CDWM Bureau personnel, and CDWM Security Staff..

Estimated duration of this Project is Ten(10) calendar days.





Enclosed is the preliminary estimate of cost for the work involved and a project description. Funding for this work is in place.

If you concur with this request, please notify this office as soon as possible and forward a copy of the approved memorandum of authorization. For any further information concerning this matter, contact Richard Patrick, Bureau of Water Engineering at 744-5067.

Yours truly,

Richard A. Rice

Commissioner

Approved By

Mary Dempsey

Inerim Chief Procurement Officer

RP:rp

# ATTACHMENT A

(Jardin	ıe Water Puri	fication Plant and 68th St	treet/Dunne Water Intake Crib - Replace Security
Camer	a and Repair	UPS(Uninterruptable Po	ower Source))
Projec	t Number :	05-02-108	Department : Water
Projec		Richard Patrick	Telephone Number: 744-5067
	UTILIZI	NG JOC FOR CIT	Y CONSTRUCTION PROJECTS
For all 3, 4 an			ems 1 and 2 below. As appropriate, complete items
		(Attac	ch to the MOA)
1.	Please desc	ribe the major features	of the project:
	See Attache	d Memo Authorization I	Letter.
2.			uld not be bid using the City's traditional bid OC procurement system:
		oust be completed immed cation Plant facilities and	liately in order to secure the safety of the Jardine d it's occupants.
3.			et, please provide additional explanation of why it to do the project under JOC:
	N/A		
4.		cipated that over 25% of tion on why JOC shoul	of the project will be non-prepriced, please provide d be used:
	N/A		
5,	Term Agre		OC project scope of work are covered by City should be removed from the JOC project scope oso, please explain:
	part of a sec developed a	curity system maintenance nd processed for release for our use, we must use	for this JOC project will be eventually be included as and repair term agreement that is currently being. However since the proposed term agreement is not at the JOC contract to complete these particular



**Job Order Contract** 

**Department of Water** 

Contractor:

Kenny 2004

Work Order #: 05-02-111

Date:

14 April 2005

Work Order Title: JWPP AND 68TH ST. CRIB-REPLACE CAMERA AND

ect.	Item	Mod.	Source	UOM	Description	The Company of the Co			Line Tota
- 9001	1623			LS	REPLACE S	ECURITY CAME	: :RA(JWPP)(05-02-	111)	14,000.0
				Quar	ntity	Unit Price	Fact.	Total	
			Installation		1.00 x	14,000.00 x	1.0000 =	14,000.00	
9001	1624			LS	REPAIR UPS	S(UNINTERRUP	TABLE POWER		5,000.0
				Quar	ntity	Unit Price	Fact.	Total	······································
<del></del>			Installation		1.00 x	5,000.00 x	1.0000 =	5,000.00	
Subtc	tal for	* ***		o State of the Sta	Maria de la composição de	BOH CANONICA BARBARAN PARAMAN		erren de la composition della	19,000.0