Release Summary Sheet

Contract (PO) Number: 8866

Release Number: 18

Specification Number: 26799

Name of Contractor: OLD VETERANS CONSTRUCTION, INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$84,728.77

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1036761

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

-	RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER	
	09/12/2005	8866	18	26799	1036761	CERT		1	

DELIVER TO:

38-038

038-2005 30 NORTH 30 N. LA SALLE ST. **ROOM 3700**

Chicago, IL 60602

ORDERED FROM:

OLD VETERANS CONSTRUCTION, INC 10942 S. HALSTED ST.

CHICAGO, IL 60628

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

STACI RAE BIXLER 744-1636

PO DESCRIPTION: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 8866

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

Ship Line		COM	MODITY	INFORMATION	N		(QUANTITY	UOM		UNIT	TOTAL COST
1	96842				84,728.77	USD	1.00		84,728.77			
		GENERAL CONSTRUCTION - PUBLIC WORKS RELATED										
		JV5-0	13.A: LIG	HTING, BOLL	ARDS & L	ANDSCAF	PING; P-5-	-005; McGLEA	M; CIP 130	-26-0091		
	Dist		FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT		FUTR	
	1	003	0435	0382005	1296	220540	0000	41161151	000000	00000	0000	84,728.77
1										SHIPMEN	T TOTAL:	84,728.77
		Line 1	Line COMI 1 96842 GENE JV5-0 Dist BFY	1 96842 GENERAL CO JV5-013.A; LIG Dist BFY FUND	Line COMMODITY INFORMATION 1 96842 GENERAL CONSTRUCTION JV5-013.A; LIGHTING, BOLL Dist BFY FUND COST CTR	Line COMMODITY INFORMATION 1 96842 GENERAL CONSTRUCTION - PUBLIC JV5-013.A; LIGHTING, BOLLARDS & L Dist BFY FUND COST CTR APPR	Line COMMODITY INFORMATION 1 96842 GENERAL CONSTRUCTION - PUBLIC WORKS I JV5-013.A; LIGHTING, BOLLARDS & LANDSCAF Dist BFY FUND COST CTR APPR ACCNT	Line COMMODITY INFORMATION 1 96842 GENERAL CONSTRUCTION - PUBLIC WORKS RELATED JV5-013.A; LIGHTING, BOLLARDS & LANDSCAPING; P-5- Dist BFY FUND COST CTR APPR ACCNT ACTV	Line COMMODITY INFORMATION QUANTITY 1 96842 84,728.77 GENERAL CONSTRUCTION - PUBLIC WORKS RELATED JV5-013.A; LIGHTING, BOLLARDS & LANDSCAPING; P-5-005; McGLEA Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT	Line COMMODITY INFORMATION QUANTITY UOM 1 96842 84,728.77 USD GENERAL CONSTRUCTION - PUBLIC WORKS RELATED JV5-013.A; LIGHTING, BOLLARDS & LANDSCAPING; P-5-005; McGLEAM; CIP 130 Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT	Line COMMODITY INFORMATION QUANTITY UOM 1 96842 84,728.77 USD GENERAL CONSTRUCTION - PUBLIC WORKS RELATED JV5-013.A; LIGHTING, BOLLARDS & LANDSCAPING; P-5-005; McGLEAM; CIP 130-26-0091 Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT GENRL 1 003 0435 0382005 1296 220540 0000 41161151 000000 00000	Line COMMODITY INFORMATION QUANTITY UOM COST 1 96842 84,728.77 USD 1.00 GENERAL CONSTRUCTION - PUBLIC WORKS RELATED JV5-013.A; LIGHTING, BOLLARDS & LANDSCAPING; P-5-005; McGLEAM; CIP 130-26-0091 Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR

RELEASE TOTAL:

84,728.77

DATE



City of Chicago **Department of General Services** 30 North LaSalle Street Chicago, IL 60602

To: Department of General Services

Date: August 29, 2005

Sub-Order Total:

84.728.77

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago. 2.Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement

Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.

3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JV5-013.A

Iron Street Campus Misc Improvements

Specification, loan or other identifying number:

8866

2. Name of Contractor:

Old Veteran Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Fence Masters	20400 Cottage Grove Ave ChicagoHeights, IL, 60411	Non	Subcontractor	\$50,000.00 Est.
Old Veteran Construction	10942 S Halsted Street Chicago, , 60628	MBE	Subcontractor	\$5,728.77 Est.
Central Lawn Sprinklers, Inc.	239 King Street Elk Grove Village, IL, 60007	Non	Subcontractor	\$10,000.00 Est.
Kinsalle Landscaping, Inc	13821 S Harrison Ave Blue Island, IL, 60406	Non	Subcontractor	\$12,000.00 Est.
J. Warner Electric, Inc.	8941 W, 147th Street Orland Park, IL, 60462	Non	Subcontractor	\$7,000.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certiff that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been

Signature

Name (Type or Print)

8-30-05

Date

Project Manager

Subscribed and sworn to before me

this 30 day of Mysley 20 05

My Challe Ann Tressed

Notary Public Signature

OFFICIAL SEAL
MICHELLE ANN TREVINO
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES:03/18/06



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Suite 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org

May 05 2005

Ms. Mary A. Dempsey Interim Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Catherine Mellon

JOC Manager

Re: **JOC Project Number:** JV5-013.A / P-5-008

> **Project Title:** Iron Street Campus Miscellanous

Improvements and Repairs

Address: 1400 West Pershing Road

Estimated Cost: 100,000,00

17058 26799

Specification Number:

Funding Source: 03-435-38-2005-1296-0540-41161-15-1

Dear Ms. Dempsey:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Jerry McGleam at (312) 744-4749 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely.

Michi E. Peña Commissioner

APPROVED:

Ms. Mary A. Dempsey

Interim Chief Procurement Officer

Approved:

John Plezbert

Nicholas Ahrens

Mary Capecci

Jerry McGleam_







The Department of General Services JOC Approval Letter

Utilizing JOC For City Construction Projects

IRON STREET CAMPUS 1400 West Pershing Road

Project No: JV5-002.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The Iron Street Campus is a City Department Operational Campus located at 1400 Wesrt Pershing Road. 80% of the Campus was completed in 2004. Additional site lighting is needed at the West perimeter of the site. Also because of landscape damage from truck circulation we are forced to install protective bollards around all the landscape planters. We also must repair the damaged landscaping and landscape irrigation system.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Small project, need to get landscaping replaced before July

3. If the project is a one trade project, please provide additional explanation of why it would not be in the city's best interest to do the project under JOC.

Multi-Trade

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

None anticipated

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

No term agreements available for this work



DEPARTMENT OF GENERAL SERVICES Bureau of Architecture, Engineering & Construction Management

JOB ORDER CONTRACT (JOC) PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:		Date:	May 06, 20							
Originator:	Jerry McGleam	Phone:	(312) 744-4	-						
Project Number:	JV5-002.A / P-5-008		**************************************		MMMANAHANANANE					
Project Name:	Iron Street Campus Miscellanous Improvements and Repairs									
Project Scope:	Install additional site lighting, install bollards to protect landscaping and repair damaged landscaping									
Location/Address:	1400 West Pershing Road									
Justification:	· · · · · · · · · · · · · · · · · · ·									
Est. Project Budget:	\$100,000.00				• •					
CIP#:	130-26-0091									
Funding Strips:	03-435-38-2005-1296-0540-41161-15-1									
Funding Verified By:	Penise Wrift Date: 5/10/05									
Can this request be comple	ted by one of the following:	en e	ARRIVAL STOCK HIT CHANGE (STOCK) OM HANNEN KRIEGEN)	**************************************	ana <mark>kanasan na manasan kanasan ka</mark>					
1 In-House 2 Term Cor 3 Competit	ntract Yes		No No No	X X X						
f No, for any of the above	please explain:									
APPROVED:	Marana ni Marana da Marana	entre and a separate	and the subsection of the subs	obernet most energia in in in secure construit ponde previo	ANTI-ANTI-ANTI-ANTI-ANTI-ANTI-ANTI-ANTI-					
Nicholas J. Ahrens, Jr., <i>E</i>	Deputy Commissioner		Date		territori					
John J. Plezbert, First De	puty Commissioner	 	Date							