## Release Summary Sheet

Contract (PO) Number: 8634

Release Number: 9

Specification Number: 26799

Name of Contractor: PAUL BORG CONSTRUCTION CO INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILATION OF CITY FACILITIES

Dollar Amount of Release: \$167,513.39

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50086541

**Submission Date:** 

BLANKET RELEASE

Original (Department)

### SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE			SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
01/24/2006	8634	9	26799	50086541	A		1

DELIVER TO:

38-038

038-2005 30 NORTH 30 N. LA SALLE ST. **ROOM 3700** 

Chicago, IL 60602

ORDERED FROM:

PAUL BORG CONSTRUCTION CO INC 2007 S MARSHALL BLVD

CHICAGO, IL 60623

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

STACI RAE BIXLER 744-1636

PO DESCRIPTION:

JOB ORDER CONTRACT REHABILATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 8634

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:


PO Line	Ship Line 1		COMMODITY INFORMATION 96842					1	YTITMAU2 167,513.39	UOM USD		UNIT COST 1.00	TOTAL COST 167,513.39
				GENERAL CONSTRUCTION - PUBLIC WORKS RELATED									
			JB5-003.C; FINISHES & SECURITY; P-5-005; HANSEN; CIP 130-02-0367										
					COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		Dist	BFY	FUND				0000	90181151	000000	00000	0000	167,513.39
		1	005	0497	0382005	4345	220540	0000	50101101		SHIPMEN	IT TOTAL:	167,513.39
	1												

RELEASE TOTAL:

167,513.39

SIGNATURE

par Oto



To: Department of General Services

Date: January 12, 2006

Sub-Order Total:

167,513.39

### Disclosure of Retained Parties

#### A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.

3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JB5-003.C

City Hall 8th Floor Additional Finishes

Specification, loan or other identifying number:

26799

2. Name of Contractor:

City of Chicago - DGS - Paul Borg Const.

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(Indicate whether paid or estimated)	
Chicago Doorways	928 Oak Lawn Ave Elmhurst, IL, 60126	Non	Subcontractor	\$3,500.00 Est.	
Paul Borg Construction	2007 South Marshall Blvd Chicago, IL, 60623	Non	Subcontractor	\$52,079.39 Est.	
Thompson's Commercial Flooring, Inc.	1760 Commerce Drive Montgomery, IL, 60538	Non	Subcontractor	\$1,168.00 Est.	
Paniagua Group	808 N. Central Avenue Unit E Wood Dale, IL, 60191	мве	Subcontractor	\$18,547.00 Est.	
Ameriscan Designs Inc.	4147 West Ögden Avenue Chicago, IL, 60623	Non	Subcontractor	\$18,548.00 Est.	
Environmental Systems, Inc.	W223 N603 Saratoga Drive Waukesha, WI, 53186	Non	Subcontractor	\$4,830.00 Est.	
MTH Industries	One MTH Plaza Hillside, IL, 60162	Non	Subcontractor	\$6,131.00 Est.	
All Phase Electric	1229 E. Algonquin Rd Arlington Heights, IL, 60005	Non	Subcontractor	\$26,184.00 Est.	
Service Glass	4161 South Morgan Street Chicago, IL, 60609-2563	Non	Subcontractor	\$505.00 Æst.	
Qu-Bar Inc.	4149 W. 166th St. Oak Forest, IL, 60452	мве	Subcontractor	\$20,075.00 Est.	
Pressure Washing Systems Environmen	1615 S. 55th Ave. Cicero, IL, 60804	Non	Subcontractor	\$15,946.00 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED\_\_\_\_

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Jan Gu

Signature

TAMES CRNICH

Name (Type or Print)

~....

PROJECT MANAGER

Title

Subscribed and sworn to before me

this 102 the day

Notary Public Signature

"OFFICIAL SEAL"
Donna M. Moran

Notary Public, State of Illinois My Commission Exp. 01/12/2008



City of Chicago Richard M. Daley, Mayor

**Department of General Services** 

Michi E. Peña Commissioner

**Suite 3700** 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org

November 03 2005

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn:

**Catherine Mellon** 

JOC Manager

Re:

**JOC Project Number:** 

JB5-003.C / P-5-005

**Project Title:** 

City Hall - 8th FI - DBAL - Finishes and

Security

Address:

121 N. La Salle St.

**Estimated Cost:** 

175,000.00

Specification Number: 26799 (1)

**Funding Source:** 

05-497-38-2005-4345-0540-90181-151

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager at and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña

Commissioner

APPROVED:

🔊 Barbara A. Lumpkin

Chief Procurement Officer

Approved:

John Plezbert

Nicholas Ahrens

Mary Capecci\_

Arthur Andros



## The Department of General Services JOC Approval Letter

#### Utilizing JOC For City Construction Projects

City Hall 121 N. La Salle St.

Project No: JB5-003.C

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Provide and install all material and labor for both lobby and corridors - heating, lighting, painting, flooring, audio and visual systems.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Due to time constraints and request from user Dept - entire job was done using JOC

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Mutiple trades - carpenters, pipe fitters, tile setters, electricians, and laborers

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

None at this time

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

No



## DEPARTMENT OF GENERAL SERVICES Bureau of Architecture, Engineering & Construction Management

# JOB ORDER CONTRACT (JOC) PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:	Dept of Business Affairs and	Date:	November 03, 2005				
Originator:	Ivan Hansen	Phone:	(312) 742-1336				
Project Number:	JB5-003.C / P-5-005						
Project Name:	City Hall - 8th Fl - DBAL - Finishes and Security						
Project Scope:	Provide all materials and labor for lighting, painting, and heating in lobby corridors. Also all audio systems in hearing room. Provide and install visual systems in public lobby for training and questions.						
Location/Address:	121 N. La Salle St.						
Justification:	New Dept						
Est. Project Budget:	\$175,000.00						
CIP#:	130-02-0367						
Funding Strips:	05-497-38-2005-4345-0540-90	181-151					
Funding Verified By:	Lan Elwar		Date: 11/8/05				
Can this request be comple	ted by one of the following:	itaalikuveenkiinasepiilyseenemipia					
1 In-House 2 Term Coi 3 Competit	ntract Yes		No X No X No X				
If No, for any of the above	please explain:						
APPROVED:	ористо поста на Маниче на общине на от точно посто на по Стата на посто на пост	***************************************	NAA PII TAN IN MATANIANI M				
Nicholas J. Ahrens, Jr., C	Deputy Commissioner		//- 9-55 Date				
John J. Plezbert, First De	puty Commissioner	acontonium agracum an	Date				