Release Summary Sheet

Contract (PO) Number: T26477

Release Number: 101

Specification Number: B09688501

Name of Contractor: KENNY CONSTRUCTION CO

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: T0968850101 WATER TREATMENT SERVICES

Dollar Amount of Release: \$58,803.33

Release Description: WATER AND WASTEWATER TREATMENT SERVICES

WATER - YEAR 2000 (JOB ORDER CONTRACT)

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 456060

Submission Date:

CITY OF CHICAGO

Original (Department)

Project No. (04-04-106)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
11/27/2005	T26477	101	B09688501	456060	A		1

DELIVER TO:

88-D40

D40

CHIEF WATER ENGINEER'S OFFICE

1000 E OHIO ST

CHICAGO IL 60611

ORDERED FROM:

KENNY CONSTRUCTION CO 250 NORTHGATE PKWY

WHEELING, IL 60090

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

MARGARITA ALVAREZ

PO DESCRIPTION:

T0968850101 WATER TREATMENT SERVICES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26477

THIS PURCHASE IS FOR DEPARTMENT:

88 - DEPARTMENT OF WATER MANAGEMENT

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		СОМІ	MODITY	NFORMATION	J			QUANTITY	UOM		UNIT COST	TOTAL COST
1	1		96896	5.05			58,803.33						
				R - YEA									
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	004	0211	0882020	0550	220550	W706	05101040	000000	00000	0000	58,803.33
	4										SHIPMEN	T TOTAL:	58,803.33

RELEASE TOTAL:

58,803.33

APPROVAL:

John 12/23/05 DATE

To:

Department of: Water

Date:

11/01/2005

Sub-Order Total:

\$58,803.33

DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements.

- 1. As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the naure of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

04-04-106

Roseland P.S. - Lead based Paint Removal

Specification, loan or other Identifying number: T0968850101

2. Name of Contractor:

Kenny Construction Company

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

NAME	BUSINESS ADDRESS	MBE WBE or Non	RELATIONSHIP (attorney, lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Enviroplus, Inc.		MBE	Subcontractor	8,910.00
	Evanston, IL			
Era Valdivia Contractors, Inc.		MBE	Subcontractor	3,950.00
	Chicago, IL 60617			

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any flase, incomplete or inaccurance information shall consitute default under the contract and may result in termation of the contract or lease.
- The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

Name (type or print)

11 - 1 - 0 5


Project Manager

Subscribed and sworn to before me

this 2 day of Morenday 20 05

Notary Public Signature

"OFFICIAL SEAL"
RENA J. BALESH
Notary Public, State of Illinois
My Commission Expires 9/19/09





City of Chicago Richard M. Daley, Mayor

Department of Water Management

Richard A. Rice Commissioner

Bureau of Engineering Services Jardine Water Purification Plant 1000 East Ohio Street Chicago, Illinois 60611 (312) 744-5070 (312) 744-5301 (FAX) http://www.cityofchicago.org/water Mr. Eric J. Griggs
Chief Procurement Officer
Department of Procurement Services
Room 400, City Hall
121 North LaSalle Street
Chicago, Illinois 60602

SUBJECT: Job Order Contract - Department of Water

Project Description: Roseland Pumping Station

Lead Based Paint Abatement, Including

Platform and Handrail Removal at

Well House

Project No. 04-04-106 Contract No. T0968850101 Spec. No. B09688501

Estimated Cost: \$ 40,000.00

Funding No.: 001-0227-0872050-0550-W706-220550-03104010

Dear Mr. Griggs:

This Department is requesting the Contractor provide all parts, materials, tools, equipment, supervision, and labor necessary to complete the following workscope:

-Remove lead based paint from the metal surfaces of all designated structural items, regardless of whether they are to be removed or just re-coated.

-Apply an N.S.F. 61 approved marine coating system as required.

-Remove and dispose of pulleys, platforms, gratings, and handrails, as directed by the Department of Water Management, Bureau of Engineering Services..

Please perform all work in accordance with all applicable codes and guidelines. In addition, all workscope activities must performed in coordination with the appropriate Chicago Department of Water Management operating bureau personnel.

Estimated duration of this Project is Ninety(90) calendar days.





Enclosed is the preliminary estimate of cost for the work involved and a project description. Funding for this work is in place.

If you concur with this request, please notify this office as soon as possible and forward a copy of the approved memorandum of authorization. For any further information concerning this matter, contact Richard Patrick, Bureau of Water Engineering at 744-5067.

Richard A. Rice

Commissioner

Approved By

Eric J. Griggs

Chief Procurement Officer

RP:rp

ATTACHMENT A

(Roseland Pumping Station - Lead Based Paint Abatement, Including Platform and Handrail
Removal Removal at Well House) Project Number: 04-04-106 Department: Water
Project Manager : Richard Patrick Telephone Number : 744-5067
UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS
For all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3, 4 and 5.
(Attach to the MOA)
1. Please describe the major features of the project:
See Attached Memo Authorization Letter.
2. Please explain why this project could not be bid using the City's traditional bid process and the need to use the JOC procurement system:
The small cost required to complete the work makes this an idea JOC project
3. If this project is a one trade project, please provide additional explanation of why it would be in the City's best interest to do the project under JOC:
N/A
4. If it is anticipated that over 25% of the project will be non-prepriced, please provide an explanation on why JOC should be used:
N/A
5. If some elements of the proposed JOC project scope of work are covered by City Term Agreements, these elements should be removed from the JOC project scope of work. If it is not desirable to do so, please explain:
N/A



Job Order Contract

Department of Water

Contractor:

Kenny 2004

Work Order #: 04-04-106

Date: 19 November 2004

Work Order Title: ROSELAND PUMPING STATION-LEAD BASE PAINT

Sect.	Item	Mod.	Source	UOM	Description	'n	·····		1 2 mm 200 mm 20
***	i a sun di indica di	del con e en escario en escario							Line Tota
19001	1606			LS	REMOVE	EAD BASE PAIN	T(04-04-106)		16,000.0
				Qua	ntity	Unit Price	Fact.	Total	
***************************************			Installation		1.00 x	16,000.00 x	1.0000 =	16,000.00	
19001	1607			LS	APPLY CO				
				Qua	ntity	Unit Price	Fact.	Total	8,000.0
			Installation		1.00 x	8,000.00 x		8,000.00	
9001	1608			LS	REMOVE P	ULLEYS PLATE	DRMS, ETC.(04-04	1.106)	
			***************************************	Quar	ntity	Unit Price	Fact.	Total	16,000.00
······································			Installation		1.00 x	16,000.00 x		16,000.00	
Subto	tal for		ermeret en			tina likkuututa kaliissa ka			40,000.00