#### Release Summary Sheet

Contract (PO) Number: 7119

Release Number: 19

**Specification Number: 23505** 

Name of Contractor: MECCOR INDUSTRIES LTD.

City Department: DEPT OF AVIATION

Title of Contract: JOB ORDER CONTRACT FOR RENOVATION OF AIRPORT

**FACILITIES** 

**Dollar Amount of Release:** \$156,436.77

Release Description: GENERAL CONSTRUCTION

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1004648

**Submission Date:** 

#### CITY OF CHICAGO BLANKET RELEASE

#### **Original (Department)**

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
06/23/2006	7119	19	23505	1004648	A		1

**ORDERED FROM:** 

3933 OAKTON ST.

SKOKIE, IL 60076

MECCOR INDUSTRIES LTD.

**DELIVER TO:** 

85-218

218

AIRPORT DEVELOPMENT OFFICE T2 - E/F UPPER LEVEL, O'HARE

P.O. BOX 66142

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

**VALERIE WALKER 773-686-3594** 

PO DESCRIPTION:

JOB ORDER CONTRACT FOR RENOVATION OF AIRPORT FACILITIES

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 7119

THIS PURCHASE IS FOR DEPARTMENT:

85 - DEPT OF AVIATION

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		COM	MODITY	INFORMATIO	N.			QUANTITY	UOM		COST	TOTAL COST
1	1		96842	<u>}</u>	,		÷		156,436.77	USD		1.00	156,436.77
			GENE	RAL CO	NSTRUCTION								
			JH 60	29; ORD	CVHA RESTR	MOO							
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	086	0751	0854971	9071	220540	0000	B200371E	000000	00000	0000	156,436.77
	1						00000 wood on to state o se process and a				SHIPMEN		156,436.77

RELEASE TOTAL:

156,436.77


APPROXAL:

SIGNATURE

DATE

SIGNATURE

DATE



To: Department of General Services

Date: June 07, 2006

	Sub.	Order	Total	ľ
--	------	-------	-------	---

156,436.77

#### **Disclosure of Retained Parties**

#### A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payrolf.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JH 6029

CIMA Dactman

Specification loan or other identifying number:

1st Anniversary - Factor Increase

2. Name of Contractor:

City of Chicago - DOA - Meccor Industries, Ltd.

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

(4112011 4041141141 Frague 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1				·····
Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Meccor Industries	3933 Oakton Street Skokie, II, 60076	MBE	Subcontractor	\$115,979.73 Est.
Hartman Electric Company, Inc.	30 Martin Lane Elk Grove Village, IL, 60007			
KATCO Development Inc.	415 S. William Street Mt. Prospect, IL, 60056	WBE	Subcontractor	\$19,100.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

Under the Penalties of perjury , I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld

Name (Type or Print)	Title
Jonathan Eng	President
Signature	Date
relevant information has been withheld.	June 07, 2006

Subscribed and sworn to before me

this 7th day of June 20 06

OFFICIAL SEAL ROBYN L HOFFMANN NOTARY PUBLIC - STATE OF ILLINOIS MY COMMISSION EXPIRES:05/08/10

Disclosure Statement

<sup>4.</sup>The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

<sup>5.</sup> The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.



City of Chicago Richard M. Daley, Mayor

#### Department of Aviation

Patrick J. Harney Acting Commissioner

Chicago O'Hare International Airport P.O. Box 66142 Chicago, Illinois 60666 (773) 686-2200 (773) 601-8333 (TTY)

Chicago Midway International Airport 5700 South Cicero Avenue Chicago, Illinois 60638 (773) 838-0600 (773) 838-0795 (TTY)

www.flyofchicago.com

## CG 12 119 0- 119 2: 53

# CHICAGO AIRPORT SYSTEM Connectina Peacle & Business

#### Memorandum of Authorization (MOA)

March 31, 2006

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, IL 60602

Attn: Catherine Mellon

**JOC Manager** 

Re: JOC Project Number: JH-6029

Project Title: Commercial Vehicle Holding Area Restrooms

Estimated Cost:

200,000.00

**Specification Number:** 

**Funding Source:** 

86-751-85-4971-9071 B200371E

Dear Ms. Lumpkin:

I request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. The JOC Order Contract Request Form attached describes the scope of work and the appropriateness for using JOC for this project.

Sincerely,

Patrick J. Harney

Acting Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer





### Department of Aviation Attachment A

#### **Utilizing JOC For City Construction Projects**

Project Number: JH-6029 - CVHA Restroom Construction

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The scope of work consists of making all of the utility connections to provide water, electric and sanitary sewer for a semi-permanent trailer containing (6) Urinals, (10) Water Closets (4) Sinks and (3) Floor Drains.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Using the traditional procurement process which typically takes 120 - 180 days or more will not meet the completion date requirements of DOA and the City; the critical nature of the completion date is due to the amount complaints to the Mayor's office.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

This project electrical, plumbing, excavation, sewer.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

All items are prepriced with the exception of the sanitary trailer to be provided by Service Sanitation

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

It is outside the scope of the in-house forces and currently no term contract to cover this work