# Release Summary Sheet

Contract (PO) Number: 9910

Release Number: 14

Specification Number: 34545

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT - JOC - FLAT WORK

**Dollar Amount of Release:** \$489,265.41

**Release Description:** CDOT - JOC - FLAT WORK

**Procurement Services Contact Person:** BYRON WHITTAKER

Vendor Number: 1042543

**Submission Date:** 

## CITY OF CHICAGO BLANKET RELEASE

# **Original (Department)**

#### SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
07/27/2006	9910	14	34545	1042543	A		1

**ORDERED FROM:** 

CHICAGO, IL 60603

(EFT)

PACIFIC CONSTRUCTION SERVICES

**33 W. MONROE ST, STE 2100** 

**DELIVER TO:** 

84-A05

A05

BUREAU OF HIGHWAYS 30 N LASALLE ST - STE 400 CHICAGO ILLINOIS 60602-2570

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

James Bracewell 744-3106

PO DESCRIPTION:

CDOT - JOC - FLAT WORK

#### **BLANKET RELEASE**

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9910

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A04

**BUREAU OF ADMINISTRATION AND** 

**PLANNING** 

CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		COM	MODITY	INFORMATION	N			QUANTITY	MOU		UNIT COST	TOTAL COST
1	1		96875	<b>i</b>					489,265.41	USD		1.00	489,265.41
			CDOT	- JOC -	FLAT WORK								•
				-8-015; L SIDE)	ANDSCAPE M	EDIAN AI	ND STREE	TSCAPE	IMPROVEME	NT(MADISC	ON-MENAR	D TO	
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	005	0480	0842125	8045	220540	0000	48023151	000000	00000	0000	489,265.41
	1										SHIPMEN	T TOTAL:	489,265.41

RELEASE TOTAL:

489,265.41

7

SIGNATURE

DATE

SIGNATURE

DATE



Sub-Order Total:

City of Chicago Department of Transportation 30 North LaSalle Street Chicago, IL 60602

489,265.41

To: Department of Transportation

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
2.Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease, in particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.

3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll. 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to

influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 06-84-8-015

Landscape Median and Streetscape Improvement (Madison St - Menard to Parkside) - Northside

Specification loan or other identifying number:

9910

2. Name of Contractor:

Pacific Construction

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)		
Seven D 1049184 (Hisp)	3924 W 62nd Place Chicago, IL, 60629	MBE	Subcontractor	\$295,000.00 Est.		
Central Lawn Sprinklers		Non	Subcontractor	\$60,000.00 Est.		
Hecker Electric	250 E Industrial Lane Wheeling, IL, 60090	Non	Subcontractor	\$59,000.00 Est.		
Moore Landscape	1869 Techny Rd Northbrook, IL, 60062	Non	Subcontractor	\$40,000.00 Est.		
Pacific Construction	33 W. Monroe StreetSuite 2100	Non	Subcentractor	\$35,265.41 Est.		

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED\_

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

ι Signature

Name /Tune or Drint

Project Executive

Title

Date: June 29, 2006

<sup>4.</sup>The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

<sup>5.</sup> The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Subscribed and sworn to before me this 30 M day of JUKE 20 6(e)

Notary Public Signature

"OFFICIAL SEAL"
Kim Morales
Notary Public, State of Illinois
My Commission Expires Mar. 6, 2008



City of Chicago Richard M. Daley, Mayor

### **Department of Transportation**

30 North LaSalle Street Suite 1100 Chicago, Illinois 60602-2570 (312) 744-3600 (312) 744-7215 (TTY) www.cityofchicago.org/transportation April 25 2006

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

06 MAY -1 PM 4:53

Attn:

**Catherine Mellon** 

City JOC Manager

Re:

**JOC Project Number:** 

06-84-8-015

**Project Title:** 

Landscape Median and Streetscape Improvement

(Madison St - Menard to Parkside) - Northside

**Estimated Cost:** 

\$500,000.00

Specification Number: Pacific Construction - 34545

**Funding Source:** 

05-480-84-2125-8045-0540-48023-15-1

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Cheri Heramb

Acting Commissioner

APPROVED:

ABarbara A. Lumpkin

Chief Procurement Officer

Approved:

file jlm

Approved:







# Chicago Department of Transportation (CDOT) Attachment A

# **Utilizing JOC For City Construction Projects**

Project Number: 06-84-8-015

Department:

Transportation

Project Manager: John Cecchin

Telephone #:

(312) 744-2255

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The scope of work to be performed under this sub-order is to install streetscape elements, sidewalk, curb & gutter, and lighting on the north side of Madison Street- Menard Avenue to Parkside Avenue.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

We are requesting to use the JOC procurement system to complete this project. We would like to have the project completed by the end of Summer 2006. The Scope of Work is being finalized and will be ready shortly. If we use JOC, we can procure the work immediately and start construction by the beginning of Summer which will put us in a good position to have the work completed by end of Summer. If we were to use the traditional bid process, we would not be able to start construction as early, which could jeopardize our having the work completed by the end of this construction season. We feel it is in the City's best interest to use JOC to procure this work. Work on the Northside of the Street was included in a previously approved JOC request (July 1, 2004) and the scope of work for the Northside was to be completed in advance of the opening of the 15th District Police Station in June, 2005. However, the contractor for the Public Building Commission failed to complete the construction of the police station parking lot on the north side of Madison Street in advance of the opening. Due to the PBC Contractor not completing the Northside Parking Lot, we were unable to move forward with the JOC streetscape work on the Northside. While streetscape elements, sidewalk, curb and gutter and lighting were completed on the south side of Madison Street in front of the police building proper, the North side work had to be deferred pending completion of the parking lot. Now that the police station, its adjacent facilities and North side parking lot are operational, it is imperative that the North side streetscape elements of lighting, sidewalk, curb and gutter be completed as soon as possible. By using JOC, we will be able to complete the Northside streetscape elements by the end of Summer 2006. We feel utilizing the JOC contract is the optimum way to complete this work in a timely manner.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

N/A

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

Purchasing has determined Landscape Term Agreements can not be used for the purpose of construction.