Release Summary Sheet

Contract (PO) Number: T26459

Release Number: 84

Specification Number: B09681902

Name of Contractor: F.H. PASCHEN/S.N. NIELSEN, INC

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: BRIDGE RECONSTRUCTION/REHABILITATION

Dollar Amount of Release: \$56,493.97

Release Description: BRIDGE RECONSTRUCTION/REHABILITATION

BRIDGE RECONSTRUCTION & REHABILITAION-JOB ORDER

CONTRACT

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1055528

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
11/10/2004	T26459	84	B09681902	1055528	Α		1

DELIVER TO:

84-084

084-1145 PROJ DEV 50 W WASHINGTON Chicago, IL 60601

ORDERED FROM:

F.H. PASCHEN/S.N. NIELSEN, INC O'HARE PLAZA

8725 W. HIGGINS RD STE 200

CHICAGO, IL 60631

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

JACQUELINE MADISON

PO DESCRIPTION:

BRIDGE RECONSTRUCTION/REHABILITATION

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26459

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

084-2145 PROJ DEV 50 W WASHINGTON Chicago, IL 60601

04-84-5-072

PO	Ship		
Line	Line		
1	1		

COMMODITY INFORMATION

QUANTITY 56,493.97

UOM

UNIT COST

TOTAL COST

BRIDGE RECONSTRUCTION/REHABILITATION

USD

1.00

56,493,97

BRIDGE RECONSTRUCTION & REHABILITAION-JOB ORDER CONTRACT

96819

002

Dist BFY FUND **COST CTR** **APPR ACCNT**

ACTV

PROJECT RPT CAT

GENRL

FUTR 00000

56,493.97

0463 0842055 4054 220540 0000

60021151

000000

0000 SHIPMENT TOTAL:

56,493.97

56,493.97

RELEASE TOTAL:

PPROVAL:

*I*GNATURE

To: Department of: Bureau of Bridges and Transit

Date:

04/27/2005

Sub-Order Total:

\$56,493.97

DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements.

- As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the naure of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:

04-84-5-032

Replacement of Tree Grates on 47th St.

Specification, loan or other Identifying number: B09681902

2. Name of Contractor:

F.H. Paschen, S.N. Nielsen, Inc.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

NAME	BUSINESS ADDRESS		RELATIONSHIP (attorney, lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Speedy Gonzalez Landscaping, Inc.	10624 S. Torrance Avenue Chicago, II 60617	MBE	Subcontractor	27,000.00
				20 403 07

F.H. Paschen / S N Nielsen, Inc.	8725 W. Higgins	Non	General Contractor	29,493.97
	Chicago, IL 60631			

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED



City of Chicago Richard M. Daley, Mayor

Department of Transportation

Miguel d'Escoto Commissioner

Cheri Heramb Deputy Commissioner

Bureau of Administration & Planning Suite 600 30 North LaSalle Street Chicago, Illinois 60602-2570 (312) 744-5697 (312) 744-4399 (FAX) (312) 744-7215 (TTY)

www.cityofchicago.org/transportation

December 16, 2004

Mr. Eric J. Griggs Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, IL 60602

Attention:

Catherine Mellon City JOC Manager

Re: JOC Project

04-84-5-032

Project Title:

Replacement of Tree Grates on 47th St.

Estimated Cost:

\$ 48,000.00

Specification #:

F.H. Paschen T0-96819-02-01

Funding Source:

G.O.B. Fund

Dear Mr. Griggs:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely

Miguel d'Escoto Commissioner

Eric J. Griggs

Chief Procurement Officer

CC: Scott Waldinger

file

jlm

Approved: CH $\frac{C}{GQ}$

ATTACHMENT A

Project Number:

S-4-128

Department:

Transportation

Replacement of Tree grates on 47th St.

Project Manager:

Scott Waldinger

Telephone Number: 312-744-5887

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For the proposed projects please complete items 1 and 2 below. As appropriate, complete items 3, 4 and 5

(Attach to the MOA)

Please describe the major features of the project:

Replacement of Tree grates on 47th St.- the scope of work includes the furnishing and installation of 39 replacement tree grates on 47th St. The total cost of furnishing and installation, is estimated at \$ 48,000.00. The deadline for this installation is May 31, 2005...

Please explain why this project could not be bid using the City's traditional bid process and the need to use the JOC procurement system:

This project is a time-sensitive construction and installation at a small scale. As such, the urgency and efficiency needed to complete the project during the 2004-2005 construction year can best be managed via the JOC process. .

If this project is a one trade project, please provide additional explanation of why it would be in the City's best interest to do the project under JOC:

This project involves the use of multiple trades for construction and installation.

If it is anticipated that over 25 % of the project well be non-prepriced, please provide an explanation on why JOC should be used:

N/a

If some elements of the proposed JOC project scope of work are covered by City Term Agreements, these elements should be removed from the JOC project scope of work. If it is not desirable to do so, please explain:

The use of the JOC process would assist in the management and implementation of this time-sensitive project. By utilizing the JOC process, efficient timing of construction and installation can be maintained for completion during the 2004-2005 construction year.